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INSTRUCTIONS TO BIDDERS

Bidders shall examine contract and bid documents and the site and shall satisfy themselves as to
conditions that exist.

Each Bidder shall submit to the City Clerk, Lacey, Washington a sealed bid endorsed upon the
outside wrapper with 400 Pressure Zone Transmission Main at the time and place designated
in the advertisement.

Bids may be delivered in person to Lacey City Hall, 420 College Street SE, or by mail to City of
Lacey 420 College St SE Lacey, WA 98503.

Bids will be publicly opened via a live video stream. Links to the YouTube live video stream
can be found at hhttps://cityoflacey.org/rfp-rfg-rfi/ or under the specific project section and on
the specific project page on the Builders Exchange website.

The City of Lacey is committed to offering reasonable accommodations to persons with
disabilities. We invite any person with special needs to contact the City Clerk at (360) 491-3212
at least seventy-two (72) hours before the meeting to discuss any special accommodations that
may be necessary. Citizens with hearing impairment may call the TDD line at (800) 833-6388.

Each Bidder shall complete the proposal with prices in figures with the extension properly
computed. The proposal must be properly signed by a duly authorized agent. Proposal must
acknowledge addenda, if any, received.

If alternates are included in the proposal the Bidder shall complete the alternates. The City will
award the contract to the lowest responsible Bidder as determined by the Special Provisions.
The City reserves the right to delete alternates after award.

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1).

The City does not pre-qualify Bidders. However, if the apparent low Bidder has not already
been determined qualified, the City shall afford seven (7) days after notification for the low
Bidder to provide evidence for evaluation, as to capability to perform the work. The evaluation
will include consideration of experience, personnel, equipment, financial resources as well as
performance record. The information must be sufficient to enable the Bidder to obtain the
required qualification rating prior to the award of the contract.

No bidder may withdraw his bid after the hour set for the opening of bids or before award of the
contract unless said award is delayed for a period of forty-five (45) days.

CONTRACT PARTS

The contract to be executed as a result of this bid consists of multiple parts, all of which pertain
as if fully attached hereto and Bidder shall consider all parts as a complete document. In the
event of discrepancies between the various parts, precedent shall be in the following order:

Contract Form,

Addenda (if any),

Proposal Form,

Special Provisions,

Technical Specifications, if included,

Contract Plans,

WSDOT Standard Specifications for Road, Bridge, and Municipal Construction,
City of Lacey Development Guidelines and Public Works Standards, and
WSDOT Standard Plans for Road, Bridge and Municipal Construction

CoNooR~RwWNE
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e The Bidder is directed to complete and return the forms in Section B as a bid proposal.

BIDDER'S CHECKLIST

The bidder's attention is especially called to the following forms which must be executed in
full as required, and submitted with the bid proposal:

1 Proposal: The unit prices bid must be shown in the space provided.

1 Proposal Signature Sheet: To be filled in and signed by the bidder. All addenda must be
acknowledged.

1 Bid Deposit: Any bid shall be accompanied by a deposit of cash, certified check, cashier's
check, or surety bond, in an amount equal to at least five percent (5%) of the total amount
bid. Checks shall be payable to the City Clerk, City of Lacey, Washington.

1 Ifasurety bond is used, it shall be submitted on a form furnished by the Commission and
signed by the bidder and his surety company. The sureties' "attorney-in-fact must be
registered with the Washington State Insurance Commissioner. The power of attorney must
also be submitted with the bond. See Specification section 1-02.7 for more information.

1 Non-Collusion and Debarment Affidavit

The following form must be submitted within 1 hour following the bid submittal deadline
via email to ProjectAdmin@cityoflacey.org or

1 Subcontractors List for HVAC, plumbing, and electrical

The following form must be submitted within 24 hours (excluding weekends and holidays)
following the bid submittal deadline via email to ProjectAdmin@cityoflacey.org

1 Certification of Compliance with Wage Payment Statutes

The following must be submitted within 48 hours (excluding weekends and holidays)
following the bid submittal deadline via email to ProjectAdmin@cityoflacey.org

1 Subcontractors List for structural steel and rebar installation
1 Supplemental Criteria per Specification section 1-02.14

The following must be completed before the contract can be awarded:

1 L&I training on the requirements related to public works and prevailing wages per RCW
39.04.350

1 Certification of Employment Security Department (ESD) good standing

The following forms are to be executed after the contract is awarded:
e Contract: This agreement to be executed by the successful bidder

e Performance and Payment Bond

e Insurance Certificate
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BID DEPOSIT SELECTION

A bid deposit in an amount of five percent (5%) of the total bid amount is attached hereto:

CASH D In the amount of

CASHIER’S CHECK  [] In the amount of

CERTIFIED CHECK |:| In the amount of

BID BOND |:| In the amount of 5% of the total bid amount

B-4



CONTRACTOR’S BID DEPOSIT SURETY BOND
to City of Lacey, Washington

We, , as Principal, existing under and by virtue of the laws of
the State of Washington and authorized to do business in the State of Washington, and

, as Surety, organized and existing under the laws of the State of
, are held and firmly bound unto the City of Lacey, a Washington
municipality, as Obligee, in the penal sum of 5% of the total amount bid, not to exceed

$ , for the payment of which we jointly and severally bind
ourselves, and our legal representatives and successors.

WHEREAS, the Principal has submitted a bid for the 400 Pressure Zone Transmission Main.

NOW THEREFORE, the condition of the obligation is such that if the Obligee shall accept the
bid of Principal and make timely award to the Principal according to the terms of the bid
documents; and the Principal shall, within ten days after notice of the award, exclusive of the day
of notice, enter into the contract with the Obligee and furnish the contractor’s bonds
(performance and payment bonds) with Surety satisfactory to the Obligee in an amount equal to
100% of the amount of the bid proposed including additives, alternatives and Washington State
sales tax, then this obligation shall be null and void; otherwise if the Principal fails to enter into
the contract and fails to furnish the contractor’s bonds within ten days of notice of award,
exclusive of the day of notice, the amount of the bid deposit shall be forfeited to the Obligee,

payable by the Surety; but in no event will the Surety’s liability exceed the face amount of this
bid bond.

This bond may be executed in two original counterparts, and shall be signed by the parties’ duly
authorized officers. This bond will only be accepted if it is accompanied by a fully executed and
original power of attorney for the officer executing on behalf of the surety.

PRINCIPAL (CONTRACTOR) SURETY

Principal Signature Date Surety Signature Date
Printed Name Printed Name

Title Title

Name, address, and telephone of local office/agent of Surety Company is:
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NON-COLLUSION AND DEBARMENT AFFIDAVIT

I, the undersigned, being duly sworn, deposes and says that the person, firm, association,
copartnership or corporation herein named, has not either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in the preparation and submission of a proposal of the City of Lacey for
consideration in the award of a contract on the improvement described as follows.

| further certify that, except as noted below, the firm, association or corporation or any person in
a controlling capacity associated therewith or any position involving the administration of State
or federal funds; is not currently under suspension, debarment, voluntary exclusion, or
determination of ineligibility by any federal or State agency; has not been suspended, debarred,
voluntarily excluded or determined ineligible by any federal or State agency within the past three
years; does not have a proposed debarment pending; and has not been indicted, convicted, or
had a civil judgment rendered against said person, firm, association or corporation by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past three
years.

| further acknowledge that by signing my signature, | am deemed to have signed and have agreed
to the provisions of this affidavit.

Name of Project

Name of Firm

Signature of Authorized Member
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CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES

The bidder hereby certifies that, within the three-year period immediately preceding
the bid solicitation date, the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined
by a final and binding citation and notice of assessment issued by the Department
of Labor and Industries or through a civil judgment entered by a court of limited or
general jurisdiction.

| certify under penalty of perjury under the laws of the State of Washington that the
foregoing is true and correct.

Bidder’s Business Name

Signature of Authorized Official*

Printed Name

Title

Date City State

Check One:
Sole Proprietorship 0  Partnership 0  Joint Venture [0  Corporation [

State of Incorporation, or if not a corporation, State where business entity was
formed:

If a co-partnership, give firm name under which business is transacted:

* |f a corporation, proposal must be executed in the corporate name by the president
or vice-president (or any other corporate officer accompanied by evidence of
authority to sign). If a co-partnership, proposal must be executed by a partner.

This form must be submitted with the Bid Proposal or as a Supplement to the Bid no later than
24 hours after the time for delivery of the Bid Proposal, as provided for in Section 1-02.9 of the
Contract Provisions.



CERTIFICATION OF EMPLOYMENT SECURITY DEPARTMENT (ESD)
GOOD STANDING AND NUMBER

The bidder hereby provides an ESD number and certifies that per RCW 39.04.350 and Title
50 RCW, in which the City will verify prior to entering into contract with the Contractor,
that the Bidder has a valid ESD number and is deemed to be in good standing with
Washington State’s Employment Security Department.

| certify under penalty of perjury under the laws of the State of Washington that the
foregoing is true and correct.

Bidder’s Business Name

Employment Security Department (ESD) Number

WA State Unified Business Identifier (UBI #)

Signature of Authorized Official*

Printed Name

Title

Date City State



SUBCONTRACTOR LIST

TO BE SUBMITTED WITH THE BID PROPOSAL OR VIA EMAIL TO PROJECTADMIN@CITYOFLACEY.ORG

Project Name:

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work of
structural steel installation, rebar installation, heating, ventilation and air conditioning, and plumbing, as
described in Chapter 18.106 RCW, and electrical as described in Chapter 19.28 RCW must be listed
below. Failure to list subcontractors, naming more than one subcontractor to perform the same work, or
submit by the deadline will result in your bid being non-responsive, and therefore, void.

HVAC, plumbing, and electrical names must be submitted within one (1) hour of the published bid
time. Structural steel and rebar names must be submitted within forty-eight (48) hours of the
published bid time in accordance with Chapter 39.30 RCW.

To the extent the project includes one or more categories of work below, and no subcontractor is listed
below to perform such work, the bidder certifies that the work will either (i) be performed by the bidder
itself, or (ii) be performed by a lower tier subcontractor who will not contract directly with the bidder.

Work to be Performed: PLUMBING

O Subcontractor Name:

OR O N/A or Work performed by bidder or lower tier subcontractor

Work to be Performed: HEATING VENTILATION AND AIR CONDITIONING (HVAC)

O Subcontractor Name:

OR O N/A or Work performed by bidder or lower tier subcontractor

Work to be Performed: *ELECTRICAL

O Subcontractor Name:

OR O N/A or Work performed by bidder or lower tier subcontractor

Work to be Performed: STRUCTURAL STEEL INSTALLATION

O Subcontractor Name:

OR O N/A or Work performed by bidder or lower tier subcontractor

Work to be Performed: REBAR INSTALLATION

O Subcontractor Name:

OR O N/A or Work performed by bidder or lower tier subcontractor

* Bidders are notified that is the opinion of the enforcement agency that PVVC or metal conduit, junction
boxes, etc., are considered electrical equipment and therefore considered part of electrical work, even if
the installation is for future use and no wiring or electrical current is connected during the project.
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Project Number PW 2023-25

CONSTRUCTION CONTRACT

THIS AGREEMENT, made and effective as of the date of the last signature below, between the
City of Lacey, hereinafter called Owner, under and by virtue of the charter, laws and ordinances
of the said Owner and the laws of the State of Washington, and

hereinafter called Contractor,

WITNESSETH:

That in consideration of the payment, covenants and agreement hereinafter mentioned, attached
and made a part of this Agreement, to be made and performed by the parties hereto, the parties
covenant and agree as follows regarding:

City of Lacey Contract No. PW 2023-25 for the “400 Pressure Zone Transmission Main”
project in the sum of Dollars ($ ) including
applicable sales tax.

1. The Contractor shall do all work and furnish all tools, materials and equipment in
accordance with and as described in the attached Plans and Specifications, and in full
compliance with the terms, conditions and stipulations herein set forth and attached, now
referred to and by such reference incorporated herein and made a part hereof as fully for
all purposes as if here set forth at length, and shall perform any alterations in or in
addition to the work covered by this Contract and every part thereof and any force
account work which may be ordered as provided in this Contract and every part thereof.

The Contractor shall provide and bear the expense of all materials, labor, equipment,
tools, implements and conveniences and things of every description that may be requisite
for the transfer of materials and for constructing and completing the work provided for in
this Contract and every part thereof, except such as are mentioned in the Specifications to
be furnished by the Owner.

2. The Owner hereby promises and agrees with the Contractor to employ, and does employ
the Contractor to provide the materials and to do and cause to be done the above
described work and to complete and finish the same according to the attached Plans and
Specifications and the schedule of unit or itemized prices hereto attached, at the time and
in the manner and upon the conditions provided for in this Contract and every part
thereof.

3. Contractor, for himself and for his heirs, executors, administrators, successors, assigns,
does hereby agree to the full performance of all the covenants herein contained upon the
part of Contractor.

4. It is further provided that no liability shall attach to Owner or Agent thereof by reason of
entering into this Contract, except as expressly provided herein.

5. Payments will be made under the Contract according to the schedule of rates and prices
and the specification attached and made a part thereof. Partial payments under the
Contract will be made at the request of the Contractor not more than once each month
upon approval of the Owner, as hereinafter specified, provided they are in accordance
with the provisions of RCW 60.28.010. There will be reserved and retained from monies
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earned by the Contractor, as determined by such monthly estimates, a sum equal to 5
percent of the Contract price.

Payment of the retained percentage shall be withheld for a period of forty-five (45) days
following the final acceptance of the work and materials by the Owner, and shall be paid
the Contractor at the expiration of said forty-five (45) days in event no claims, as
provided by law, have been filed against such funds; and provided further, that releases
have been obtained from all departments and agencies having jurisdiction over the
activities of the Contractor. In the event such claims are filed, Contractor shall be paid
such retained percentages less an amount sufficient to pay any such claims together with
a sum sufficient to pay the cost of such action, and to cover attorney fees as determined
by the Owner.

Requests for review of substitute items of material or equipment will not be accepted by
the Owner or Agent from anyone other than the Contractor. If the Contractor wishes to
furnish a substitute item, the Contractor shall make written application to the Owner's
Agent for acceptance thereof, certifying that the proposed substitute will perform
adequately the functions called for by the general design, be similar and of equal
substance to that specified and be suited to the same use and capable of performing the
same function as that specified. All variations of the proposed substitute from that
specified shall be identified in the application and available maintenance, repair and
replacement service will be indicated. The application will also contain an itemized
estimate of all costs that will result directly or indirectly from acceptance of such
substitute, which shall be considered by the Owner in evaluating the proposed substitute.
The Owner may require the Contractor to furnish at the Contractor's expense, additional
data about the proposed substitute. The Owner will be the sole judge of acceptability,
and no substitute will be ordered without the Owner's prior written acceptance. The
Owner may require the Contractor to furnish at the Contractor's expense, a special
performance guarantee or other surety with respect to any other substitute.

The Owner or Agent will record the time and expenses in evaluating substitutions
proposed by the Contractor. Whether or not the Owner accepts a proposed substitute,
the Contractor shall reimburse the Owner for the costs of evaluating any proposed
substitute.

The Owner reserves the right, after the final payment has been made, to claim and
recover by process of law such sums as may be sufficient to make good any defects in the
equipment or to recover any over-payment resulting from dishonest acts of the
Contractor.

The contract time will commence to run, and the Contractor shall start to perform his
obligation under the contract documents, on the day indicated in the Notice to Proceed
given by Owner to Contractor; but in no event shall contract time commence to run later
than the 30th calendar day after the date when both Owner and Contractor execute the
Contract. A Notice to Proceed may be given at any time within thirty (30) calendar days
after the date when both Owner and Contractor execute the Contract.

The Contractor shall guarantee the materials and workmanship for a period of one (1)
year from and after the date of final acceptance by the Owner.

If, within said guarantee period, repairs are required which, in the opinion of the Owner,
are rendered necessary as a result of work or materials which are inferior, defective or not
in accordance with the terms of the Contract, the Contractor shall, promptly upon receipt
of notice from the Owner, and without expense to the Owner, (a) correct all defects and
place in satisfactory condition in every particular all of such guaranteed work and
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materials; (b) make good all damage which in the opinion of the Owner is caused by such
defects; and (c) make good any other work or material or the equipment and contents of a
building, structure or site disturbed in fulfilling any such guarantee.

If the Contractor, after notice, fails within ten (10) days to proceed to comply to the terms
of this guarantee, the Owner may have the defects corrected, and the Contractor and his
Surety shall be liable for all expense incurred, provided, however, that in case of an
emergency where, in the opinion of the Owner, delay would cause serious loss or
damage, repairs may be made without notice being given to the Contractor and the
Contractor shall pay the cost thereof.

IN WITNESS WHEREOF, the said Contractor has executed this instrument and the City
Manager, pursuant to resolution duly adopted, has caused this instrument to be executed in the
name of the City of Lacey the day and year first above-written.

Contractor Date

Contractor’s Registration Number (UBI No.)

City of Lacey Business License Number

City Manager Date

ATTEST:

By:

City Clerk

APPROVED AS TO FORM:

By :

City Attorney
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CONTRACTOR’S PERFORMANCE/PAYMENT BOND
to City of Lacey, Washington

The City of Lacey, Washington, in Thurston County, has awarded to (Contractor), as
Principal, a contract for the construction of the project designated as the 400 Pressure Zone Transmission Main
Project No. Project #2023-25 in Lacey, Washington, and said Principal is required under the terms of the Contract
to furnish a performance/payment bond in accordance with chapter 39.08 Revised Code of Washington (RCW).

The Principal, and (Surety), a corporation, organized
under the laws of and licensed to do business in the State of Washington as surety and named
in the current list of “Surety Companies Acceptable in Federal Bonds™ as published in the Federal Register by the
Audit Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the City of
Lacey, as Obligee, in the sum of $ total Contract amount (including
Washington State sales tax), subject to the provisions herein.

The obligations of this bond shall become null and void, if and when the Principal, its heirs, executors,
administrators, successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the
Contract and fulfill all the terms and conditions of all duly authorized modifications, additions, and changes to said
Contract that may hereafter be made, at the time and in the manner therein specified; shall pay all persons in
accordance with chapters 39.08, 39.12, and 60.28 RCW, including all workers, laborers, mechanics, subcontractors,
and material suppliers, and all persons who shall supply such contractor or subcontractor with provisions and
supplies for the carrying on of such work; shall warranty the work as provided in the Contract and shall indemnify
and hold harmless the Obligee from any defects in the workmanship and materials incorporated into the work for the
period identified in the Contract; and if such obligations have not been fulfilled, this bond shall remain in full force
and effect.

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the
Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall in
any way affect its obligation on this bond, and waives notice of any change, extension of time, alteration or addition
to the terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms
and conditions of the Contract that increase the total amount to be paid the Principal shall automatically increase the
obligation of the Surety on this bond and notice to Surety is not required for such increased obligation.

This bond may be executed in two original counterparts and shall be signed by the parties’ duly authorized officers.
This bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the
officer executing on behalf of the surety.

PRINCIPAL (CONTRACTOR) SURETY

Principal Signature Date Surety Signature Date
Printed Name Printed Name

Title Title

Name, address, and telephone of local office/agent of Surety Company is:




DECLARATION OF OPTION FOR MANAGEMENT OF
STATUTORY RETAINED PERCENTAGE

| hereby elect to have the retained percentage of this contract held in a fund by the City of
Lacey until forty-five (45) days following final acceptance of the work.

Contractor (please print)

Date Signature

| hereby elect to have the City of Lacey invest the retained percentage of this contract
from time to time as such retained percentage accrues and in accordance with RCW Ch.

60.28.

| hereby designate as the
repository for the escrow of said funds.

| hereby further agree to be fully responsible for payment of all costs or fees incurred as a
result of placing said percentage in escrow and investing it as authorized by statue.

The City of Lacey shall not be liable in any way for any costs or fees in connection
therewith.

Contractor (please print)

Date Signature

| hereby elect to hold a retainage bond.

Contractor (please print)

Signature Date
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PROJECT: SUBMITTAL NoO.

Sl

LACEY CONTRACT No. PW___ -20 Date sent to City:

é '||||||!

Request for Approval of Material, Product or Shop Drawing |

Contractor: Subcontractor:
No. of | Item: Material, Product or Shop Drawing Specification
Pages Reference

This item is a substitution/or equal

O This item is as specified OR [  Material/Product Substitution Request shall be
submitted
[ Supplier/Subcontractor certifies material/product conforms to contract.
Review Priority: 1 2 3 Requested Due Date:

Notes to Engineer:

City of Lacey Engineer: Date Approved by City:
O Rejected New Submittal Required.
O Revise and Resubmit See Engineer’s comments.

O Conditionally Approved See items included in Engineer's comments.

O Conditionally Approved No exceptions noted.

Review of the materials, products or plans do not relieve the contractor from compliance with requirements of the
contract documents and does not necessarily constitute acceptance for materials, products or plans to be
incorporated in the work. This review is for general conformance of the project’s conceptual design and general
compliance with the project’s plans and specifications.

Date Contractor Transmitted to

Date City Transmitted to Contractor: Subcontractor/Supplier:

Revision 6/1/2019
Page 1




Date Received by Reviewed by:
City of Lacey: (Name/Company)

Engineer's Comments:

1.

Revision 6/1/2019
Page 2




PROJECT: ZL‘] SUBMITTAL No. @

LACEY CONTRACT No. PW___ -20

ke

Request for Approval of Material, Product or Shop Drawing | orLAC.
Contractor: @ Subcontractor: E

No. of | Item: Material, Product or Shop Drawing Specification
Pages Reference

F G i

This item is a substitution/or equal
OR [ ] Material/Product Substitution Request shall be ZZZ

L This item is as specified [ fedtigl

] Supplier/Subcontractor certifies material/product conforms to contract.

Review Priority: [ 1 ¢ [ 2 [13 Requested Due Date: /L

Notes to Engineer:

I

City of Lacey Engineer: E Date City Transmitted to Contractor: c@

[] Rejected New Submittal Required.

[] Revise and Resubmit See Engineer’'s comments. / /—7 >

[] Conditionally Approved | See items included in Engineer’s commenté\ Lé\/

[ ] Conditionally Approved | No exceptions noted.

Review of the materials, products or plans do not relieve the contractor from compliance with requirements of the
contract documents and does not necessarily constitute acceptance for materials, products or plans to be
incorporated in the work. This review is for general conformance of the project’s conceptual design and general
compliance with the project’s plans and specifications.

Date Received by Contractor: T Date Returned to Subcontractor/Supplier: @

Revision 9/3/2015 Page 1
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Date Received by
City of Lacey:

N

Reviewed by:
(Name/Company)

@

Engineer's Comments:

1. [P

Revision 9/3/2015

Page 2
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City of Lacey
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1. CONSTRUCTION STORMWATER POLLUTION
PREVENTION ELEMENTS

1.1 Objective of the Stormwater Pollution Prevention Plan

The purpose of a Construction Stormwater Pollution Prevention Plan (SWPPP) is to describe the potential
for pollution problems on a construction project. The SWPPP also explains and illustrates the measures to
be taken on the construction site to control these problems. This SWPPP is prepared according to the
guidance of the City of Lacey 2022 Stormwater Desigh Manual (SDM) which is based on the 2019
Stormwater Management Manual for Western Washington — Washington State Department of Ecology
(DOE) that has been revised for local application. The SDM describes thirteen necessary elements of
construction stormwater pollution prevention. These thirteen elements include: preserving
vegetation/mark clearing limits, establish construction access, control flow rates, install sediment
controls, stabilize soils, protect slopes, protect drain inlets, stabilize channels and outlets, control
pollutants, control de-watering, maintain Best Management Practices (BMPs), manage the project, and
protect low-impact development BMPs. These elements have been addressed as follows.

1.2 Summary of Elements

The BMPs listed in this report, or their equivalent, are required. For linear projects such as roadway
construction, modifying or adapting a BMP may be necessary to address unique stormwater protection
challenges. Any revisions by the contractor to the BMPs listed in the SWPPP shall be approved by the
Engineer. Therefore, if the contractor does not require a BMP or needs to modify a BMP, the contractor
shall document the reasons and update the SWPPP to match what is being implemented in the field.

1.3 Element #1: Preserve Vegetation/Mark Clearing Limits

Prior to any land disturbing activities, the construction limits shall be marked prior to any clearing to
restrict clearing to the approved limits. Sensitive areas, wetland buffers, and preserved trees/vegetation
shall be marked with fencing or staking flags. A high visibility fence shall be installed to delineate the
location and control access of each site to be demolished prior to any work in accordance with BMP
C103. The Contractor shall use best judgement selecting of the type of fencing (high orange fencing,
chain-link with placards, or high visible silt fence) to be utilized based off public access to site location. A
silt fence shall be installed separately or in conjunction with the high visibility fence to contain loose
sediment associated with project demolition or grading within the project limits in accordance with BMP
C233.

The native top soil, natural vegetation, and existing trees shall be retained in an undisturbed state to the
maximum extent practicable. If it is not practicable to retain the native top soil in place, it should be
stockpiled on-site, covered to prevent erosion, and replaced immediately upon completion of the ground
disturbing activities. The Contractor shall determine if construction is not possible due to presence of
vegetation/tree, and shall clear, grub, and dispose of accordingly.

Installation Schedule: As Contractor sees fit per construction phasing

Inspection and Maintenance Plan:



e If the fencing or clearing limits are observed to be damaged or visibility is reduced, it
shall be repaired and/or replaced immediately and visibility restored.

1.4 Element #2: Establish Construction Access

Existing asphalt roads and parking lots within in the construction perimeter will be utilized as
construction access to the maximum extent feasible. Locations where the existing roads are to be removed
or intersections with an existing road not within the construction perimeter a stabilized construction
entrance shall be constructed to minimize the tracking of sediment onto any public road. Construction
vehicle access and exit shall be limited to one route, if feasible. This stabilized construction entrance shall
be constructed in accordance with the requirements of BMP C105.

If sediment is tracked off-site, public roads shall be cleaned thoroughly at the end of each day, or more
frequently during wet weather. Sediment shall be removed from roads by shoveling or pickup sweeping
and shall be transported to a controlled sediment disposal area. Street washing will be allowed only after
sediment is removed.

Should tracking of sediments off-site continue to occur, wheel washes or construction road and parking
area stabilization may be needed (BMPs 106 and 107).

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e If sediment or quarry spalls are observed being tracked onto pavement, then alternative
measures to keep the street free of sediment shall be used. This may include
replacement/cleaning of existing quarry spalls, street sweeping, an increase in the
dimensions of the entrance, or the installation of a wheel wash.

o If awheel wash is installed, the wheel wash should start out the day with fresh water, and
the wash water should be changed a minimum once per day. The Contractor shall
determine the frequency of changing the wash water.

1.5 Element #3: Control Flow Rates

Permanent and temporary stormwater facilities shall be constructed as one of the first steps of site
grading, and will be observed to function properly before constructing site improvements. Stormwater
runoff shall be observed during storm events to ensure flow rates are not increased to cause erosion to off-
site locations. Temporary interceptor swales are proposed to convey runoff into a temporary sediment
pond before discharging and infiltrating on-site or to existing roadside ditches and storm system catch
basins. If substantial flow rates are observed, check dams shall be installed to promote ponding and
reduce flow rates within the swales. Temporary swales shall be constructed according to BMP C200, and
shall be stabilized with temporary vegetation or other channel protection during construction. Temporary
sediment ponds shall be constructed according to BMP C241.

Installation Schedule: As Contractor sees fit per construction phasing

Inspection and Maintenance Plan:



e Immediately remove sediment from within the flow path of the temporary swale following a
rainfall event.

e If atemporary sediment pond is utilized, the sediment collected shall be removed from the pond
when it reaches 1-foot in depth.

e Any damage to the temporary sediment pond embankments or slopes shall be repaired.

1.6 Element #4: Install Sediment Controls

To minimize the discharge of pollutants offsite, erosion and sediment controls will be installed along site
perimeter as needed. Stormwater runoff from disturbed areas shall be routed through an appropriate
sediment removal BMP per the Contractor’s best judgement prior to runoff discharging off-site or into
drain inlets. Runoff from fully stabilized areas may be discharged without a sediment removal BMP, but
must ensure downstream waterways are protected from erosion due to increases in the volume, velocity,
and peak flow rate of stormwater from the project site. Silt fence barriers shall be constructed in
accordance with BMP C233.

In addition to silt fencing, the following BMPs may be implemented where appropriate:

e BMP C230 - Straw Bale Barrier

e BMP C231 — Brusher Barrier

e BMP C232 — Gravel Filter Berm

o BMP C234 — Vegetated Strip

e BMP C235 — Straw Wattles

o BMP C240 — Sediment Trap

e BMP C241 — Temporary Sediment Pond

e BMP C 251 — Construction Stormwater Filtration

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Repair any damage immediately.

e Intercept and convey all evident concentrated flows uphill of the silt fence to a sediment pond.

¢ Remove sediment deposits when the deposit reaches approximately one-third of the height of the
silt fence, or install a second silt fence.

e Replace filter fabric that has deteriorated due to ultraviolet breakdown.

1.7 Element #5: Stabilize Soils

All exposed and unworked soils shall be stabilized by application of effective BMPs, which protect the
soil from the erosive forces of raindrop impact, flowing water, and from wind erosion. Construction
schedule phasing shall be planned to reduce the amount of soil exposed during construction activity.

From October 1 through April 30, no soils shall remain exposed and un-worked for more than 2 days.
From May 1 to September 30, no soils shall remain exposed and un-worked for more than 7 days. This
condition applies to all soils on-site, whether at final grade or not. Soils to be stabilized at the end of shifts
prior to holidays or weekends based on weather forecasts per Contractor’s best judgement.



In areas where the soils will remain un-worked for more than 30 days or have reached final grade, seeding
and mulching shall be used in accordance with BMPs C120 and C121. If the soil stockpile slope is 2H:1V
or greater with at least 10 feet of vertical relief, nets, or blankets shall be used according to BMP C122.
Plastic covering shall be used on disturbed areas that require cover less than 30 days per BMP C123. Sod
shall be used in accordance with BMP C124 for disturbed areas that require immediate vegetative cover.
Dust control shall be used as needed to prevent wind transport of dust from disturbed soil surfaces and in
accordance with BMP C140. Contractor to utilize available non-potable water from on-site sources or
provide water tanker in order to spray down disturbed soils to minimize dust produced from construction
activities.

In addition, the following BMPs may be used to stabilize soils where appropriate:

e BMP C125 - Topsoiling
e BMP C130 - Surface Roughening
o BMP C131 — Gradient Terraces

Installation Schedule: As the Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Reseed any seeded areas that fail to establish at least 80 percent cover. If reseeding is ineffective,
use an alternative method such as sodding, mulching, or nets/blankets to stabilize soils.

e Reseed and protect by mulch any areas that experience erosion after achieving adequate cover.

e Supply seeded areas with adequate moisture, but do not water to the extent that runoff is
generated.

o If the grass is unhealthy, the cause shall be determined and appropriate action taken to reestablish
a healthy groundcover. If it is impossible to establish a healthy groundcover due to frequent
saturation, instability, or some other cause, the sod shall be removed, the area seeded with an
appropriate mix, and protected with a net or blanket.

e Damaged or torn plastic sheets shall be replaced and open seams shall be repaired.

o Respray areas as needed to keep dust to a minimum.

1.8 Element #6: Protect Slopes

Slopes will be stabilized as indicated in Element #5 above. Cut and fill slopes shall be constructed in a
manner that will minimize erosion. In addition, the following BMPs may be implemented where
appropriate:

e BMP C200 — Interceptor Dike and Swale
e BMP C205 — Subsurface Drains

o BMP C206 — Level Spreader

e BMP C207 — Check Dams

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e BMPs to be inspected after every runoff event to ensure that they are functioning correctly.



1.9 Element #7: Protect Drain Inlets

All storm drain inlets made operable during construction, as well as all existing structures within the
project limits, shall be marked and protected so that stormwater runoff shall not enter the conveyance
system without first being filtered or treated to remove sediment. Install catch basin sock filters or
approved equal as shown on the TESC Plans and in accordance with BMP C220 or WSDOT standard |-
40.20-00.

Contractor to prevent sediment and street wash water to enter storm drains without prior and adequate
treatment.

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Inlets to be inspected weekly at a minimum and daily during storm events.

e Inlet protection devices shall be cleaned and removed and replaced when sediment has filled one-
third of the available storage (unless a different standard is specified by the product
manufacturer).

e Do not wash sediment into storm drains while cleaning.

1.10 Element #8: Stabilize Channels and Outlets

The temporary drainage swales shall provide stabilization, including armoring material, adequate to
prevent erosion of outlets, slopes, and downstream reaches. The Contractor to contact Design Engineer
for appropriate dimensions of conveyance channels if utilized.

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Inspect and repair as needed.
e Install channel lining if erosion is observed.
¢ Install check dams if concentrated flow rates are observed during and after a runoff event.

1.11 Element #9: Control Pollutants

All pollutants, including waste materials and demolition debris, that occur on-site during construction
shall be handled and disposed of in a manner that does not cause contamination of stormwater.
Maintenance and repair of heavy equipment and vehicles involving oil changes, hydraulic system drain
down, solvent and de-greasing cleaning operations, fuel tank drain down and removal, and other activities
which may result in discharge or spillage of pollutants to the ground or into stormwater runoff must be
conducted using spill prevention measures, such as drip pans. Emergency repairs may be performed on-
site using temporary plastic placed beneath, and if raining, over the vehicle. Application of agricultural
chemicals, including fertilizers and pesticides, shall be conducted in a manner and at application rates that
will not result in loss of chemical to stormwater runoff. Manufacturers’ recommendations shall be
followed for application rates and procedures.

Two source control BMPs will apply to this project:



o A Spill Prevention Control and Countermeasures Plan (prepared by Contractor)
e Street Sweeping (as needed during construction by Contractor)

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Contaminated surfaces shall be cleaned immediately following any discharge or spill incident.
e Source control BMPs shall be utilized to prevent the likelihood of pollutants being introduced on-
site.

1.12 Element #10: Control Dewatering

It is not anticipated that dewatering will be required for this project.

1.13 Element #11: Maintain BMPs

All temporary and permanent erosion and sediment control BMPs shall be maintained and repaired as
needed to ensure continued performance of their intended function. All maintenance and repair shall be in
accordance with BMPs.

Sediment control BMPs shall be inspected weekly or after a runoff-producing storm event during the dry
season and daily during the wet season.

All temporary erosion and sediment control BMPs shall be removed within 30 days after final site
stabilization is achieved, or after the temporary BMPs are no longer needed. Trapped sediment shall be 23
removed or stabilized on-site. Disturbed soil areas resulting from removal of BMPs or vegetation shall be
permanently stabilized.

1.14 Element #12: Manage the Project
1.14.1 Phasing of Construction

The project shall be phased where feasible in order to prevent, to the maximum extent practicable, the
transport of sediment from the site during construction. Revegetation of exposed areas and maintenance
of that vegetation shall be an integral part of the clearing activities for each phase. Installation of
temporary sediment control devices shall be implemented in accordance with the respective phase of
construction activities.

1.14.2 Seasonal Work Limitations

From October 1 through April 30, clearing, grading, and other soil disturbing activities shall only be
permitted if silt-laden runoff will be prevented from leaving the construction site.

The following activities are exempt from the seasonal clearing and grading limitations:

¢ Routine maintenance and necessary repair of erosion and sediment control BMPs;

o Routine maintenance of public facilities or existing utility structures that do not expose the soil or
result in the removal of the vegetative cover to the soil; and

e Activities where there is 100 percent infiltration of surface water runoff within the site in
approved and installed erosion and sediment control facilities.



1.14.3 Inspection and Monitoring

All BMPs shall be inspected, maintained, and repaired as needed to ensure continued performance of their
intended function.

Sampling and analysis of the stormwater discharges from the construction site may be necessary to ensure
compliance with standards.

Whenever inspection and/or monitoring reveals that the BMPs identified in the construction SWPPP are
inadequate, due to the actual discharge of or potential to discharge a significant amount of any pollutant,
the construction SWPPP shall be modified, as appropriate, in a timely manner.

Site inspections shall be conducted by the identified CESCL. The CESCL must be on-site or on-call at all
times during the duration of construction activities. The CESCL must examine stormwater visually for the
presence of suspended sediment, turbidity, discoloration, and oil sheen, and it is upon the CESCL’s
evaluation of the effectiveness of BMPs to determine if it is necessary to install, maintain, or repair BMPs
to improve quality of stormwater discharges.

The CESCL must inspect all areas disturbed by construction activities, all BMPs, and all stormwater
discharge points at least once every calendar week and within 24 hours of any discharge from the site.
The CESCL may reduce this inspection frequency for temporary stabilized or inactive sites to once every
calendar month through the duration of construction activities.

1.14.4 Maintenance of the SWPPP

A copy of this Construction SWPPP must be on-site or within reasonable access to the site.

If there is a change in the design, operation or maintenance at the construction site that could have a
significant effect on the discharge of pollutants to the waters of the State, this Construction SWPPP must
be modified to meet those changes.

Additionally, the SWPPP must be modified if, during inspections, it is determined that the Construction
SWPPP is ineffective in eliminating or significantly minimizing pollutants in stormwater discharges from
the site. Additional or modified BMPs will be included to correct problems identified. Revisions to the
Construction SWPPP must be made within 7-days following the inspection.

BMPs that apply to the maintenance of the SWPPP include:

e BMP C150: Materials on Hand
e BMP C160: Certified Erosion and Sediment Control Lead
e BMP C162: Scheduling

1.15 Element #13: Protect Low Impact Development (LID) BMPs

The primary purpose of On-Site Stormwater Management is to reduce the disruption of the natural site
hydrology through infiltration. BMPs used to meet CR5: On-Site Stormwater Management, also called
LID BMPs, are permanent BMPs.

Protection of all LID BMPs will be necessary throughout the duration of the project, and as required per
the Contract Agreement.



Protection of the LID BMPs includes, but is not limited to:

e Protection from sedimentation through installation and maintenance of erosion and sediment
control BMPs on portions of the site that drain into the LID BMPs. Restore the BMPs to their
functioning condition if they accumulate sediment during construction. Restoring the BMP must
include removal of sediment and any sediment-laden Bioretention/Rain Garden soils, and
replacing the removed soils with soils meeting the design specification.

e Maintain the infiltration capabilities of LID BMPs by protecting against compaction by
construction equipment and foot traffic. Protect completed lawn and landscaped areas from
compaction due to construction equipment.

o Keep all heavy equipment off existing soils under LID BMPs that have been excavated to final
grade to retain the infiltration rate of the soils.

Additional information is available in the Low impact Development Technical Guidance Manual for
Puget Sound (Hinman and Wulkan 2012) for more details on protecting LID integrated management
practices. This information regarding this manual is for additional information purposes only.

BMPs that may be implemented for protection where appropriate:

e BMP C102: Buffer Zone

e BMP C103: High-Visibility Fence
e BMP C207: Check Dams

e CMP C233: Silt Fence
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