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INVITATION  FOR  BIDS 
 

6230 W SARAZEN ST SE ASBESTOS ABATEMENT AND HOUSE DEMOLITION 
 
 
NOTICE IS HEREBY GIVEN that sealed bids will be received by the City of Lacey at City 
Hall, Lacey, Washington until 2:30 p.m., December 23, 2025, at which time bids will be publicly 
opened for the following work: 
 
This contract provides for the asbestos abatement and complete demolition of the City of 
Lacey-owned property located at 6230 W Sarazen St SE, Lacey, WA 98513 including, but 
not limited to, asbestos abatement, removal of a shed, utility service disconnections, 
foundations, concrete slabs, trees, and shrubs on the property. 
 
Each bid must be accompanied by a certified check for five percent of the amount of the 
proposal made payable to the City Treasurer, or an approved bid bond for five percent of the 
amount of the proposal executed on the approved form attached to these specifications.  If bid 
bond is used, the five percent may be shown in dollars and cents or the form may be filled in by 
inserting therein, in lieu thereof, "five percent of the amount of the accompanying proposal".  
Check of unsuccessful bidders will be returned immediately upon award of contract. 
 
The City of Lacey assumes no obligations of any kind for expenses incurred by any respondent 
to this solicitation. 
 
Bidders shall examine contract and bid documents and the site and shall satisfy themselves as to 
conditions that exist. Each Bidder shall complete the proposal with prices in figures with the 
extension properly computed.  The proposal must be properly signed by a duly authorized agent.  
The City will award the contract to the lowest responsible Bidder.   
 
Retainage, bid bond and contract bond will be required.  Contractor shall be registered through 
Washington State Labor and Industries, have a current Department of Revenue Unified Business 
Identifier (UBI), State Excise Tax Registration Number, Industrial Insurance Coverage, an 
Employment Security Department number, and are not disqualified from bidding projects. 
 
Plans, Specifications, and Addenda for this project are available at cityoflacey.org/rfp. Any 
questions regarding this contract can be directed to: 
 
Gagan Brar 
Gagan.Brar@cityoflacey.org 
 
The range for this project is $80,000.00 to $100,000.00. 
 
A NON-MANDATORY PREBID CONFERENCE IS SCHEDULED FOR 12/15/2025 AT 10 
am.  
We will meet at the site, address 6230 W Sarazen St SE, Lacey, WA 98513. From I-5: take the 
exit for Martin Way (Exit 109). Go west on Martin Way. Turn left onto College Street SE. 
Continue on College Street until you reach Washington State Route 510 (Yelm Highway SE) – 
turn left onto Yelm Hwy SE. Then turn right onto Sarazen St SE. Continue until you reach W 
Sarazen St SE – the property at 6230 W Sarazen St SE will be on the left. 
 

mailto:Gagan.Brar@cityoflacey.org
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INSTRUCTIONS TO BIDDERS 
Bidders shall examine contract and bid documents and the site and shall satisfy themselves as to 
conditions that exist. 
Each Bidder shall submit to the City Clerk, Lacey, Washington a sealed bid endorsed upon the 
outside wrapper with 6230 W Sarazen St. SE Asbestos Abatement and House Demolition at 
the time and place designated in the advertisement. 
Bids may be delivered in person to Lacey City Hall, 420 College Street SE, or by mail to City of 
Lacey 420 College St SE Lacey, WA 98503. 
The City of Lacey is committed to offering reasonable accommodations to persons with 
disabilities.  We invite any person with special needs to contact the City Clerk at (360) 491-3212 
at least seventy-two (72) hours before the meeting to discuss any special accommodations that 
may be necessary.  Citizens with hearing impairment may call the TDD line at (800) 833-6388. 
Each Bidder shall complete the proposal with prices in figures with the extension properly 
computed.  The proposal must be properly signed by a duly authorized agent.  Proposal must 
acknowledge addenda, if any, received. 
If alternates are included in the proposal the Bidder shall complete the alternates.  The City will 
award the contract to the lowest responsible Bidder as determined by the Special Provisions.  
The City reserves the right to delete alternates after award. 
A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1). 
The City does not pre-qualify Bidders.  However, if the apparent low Bidder has not already 
been determined qualified, the City shall afford seven (7) days after notification for the low 
Bidder to provide evidence for evaluation, as to capability to perform the work.  The evaluation 
will include consideration of experience, personnel, equipment, financial resources as well as 
performance record.  The information must be sufficient to enable the Bidder to obtain the 
required qualification rating prior to the award of the contract. 
No bidder may withdraw his bid after the hour set for the opening of bids or before award of the 
contract unless said award is delayed for a period of forty-five (45) days. 
CONTRACT PARTS 
The contract to be executed as a result of this bid consists of multiple parts, all of which pertain 
as if fully attached hereto and Bidder shall consider all parts as a complete document.  In the 
event of discrepancies between the various parts, precedent shall be in the following order: 

 
1. Contract Form, 
2. Addenda (if any), 
3. Proposal Form, 
4. Special Provisions, 
5. Technical Specifications, if included, 
6. Contract Plans, 
7. WSDOT Standard Specifications for Road, Bridge, and Municipal Construction, 
8. City of Lacey Development Guidelines and Public Works Standards, and 
9. WSDOT Standard Plans for Road, Bridge and Municipal Construction 

  



 

BIDDER'S CHECKLIST  

The bidder's attention is especially called to the following forms which must be executed in 
full as required, and submitted with the bid proposal: 
� Proposal:  The unit prices bid must be shown in the space provided. 
� Proposal Signature Sheet:  To be filled in and signed by the bidder.  All addenda must be 

acknowledged. 
� Bid Deposit:  Any bid shall be accompanied by a deposit of cash, certified check, cashier's 

check, or surety bond, in an amount equal to at least five percent (5%) of the total amount 
bid.  Checks shall be payable to the City Clerk, City of Lacey, Washington. 
� If a surety bond is used, it shall be submitted on the provided form and signed by the 

bidder and their surety company. The surety's "attorney-in-fact" must be registered with 
the Washington State Insurance Commissioner.  The power of attorney must also be 
submitted with the bond.  Photocopies will not be accepted. See Specification section 1-
02.7 for more information. 

� Non-Collusion and Debarment Affidavit 
 

The following form must be submitted within 24 hours (excluding weekends and holidays)  
following the bid submittal deadline via email to ProjectAdmin@cityoflacey.org   
� Certification of Compliance with Wage Payment Statutes 
 
The following must be completed before the contract can be awarded: 
� L&I training on the requirements related to public works and prevailing wages per RCW 

39.04.350  
� Certification of Employment Security Department (ESD) good standing 

 
The following forms are to be executed after the contract is awarded: 
• Contract:  This agreement to be executed by the successful bidder 
• Performance and Payment Bond   
• Insurance Certificate 
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BID DOCUMENTS 
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Contract Proposal

CITY OF LACEY

Federal Aid Project Number:

WSDOT Contract Number:

Lacey Contract Number: PW 2024-10

The undersigned, as bidder, has examined the bid documents as prepared by the Public Works Department, City of Lacey.

The undersigned, as bidder, proposes to furnish all material and perform all labor in accordance with the bid documents at the following prices.

Bidder must fill in unit prices in figures for each item and total.

Bidder shall sign this proposal form and submit all required paperwork with the bid.

DATE: _________________________________

6230 W Sarazen St SE Asbestos Abatement

and House Demolition

TIB Contract Number:

A Water

Quantity Unit Item ID Item Description Unit Price Extended PriceNo.

7500 MC 104-010 Minor Change $1.00 $7,500.00A1

1 LS 109-010 Mobilization LUMP SUMA2

1 LS 202-520 Special Removal of Structures and Obstructions LUMP SUMA3

235 TN 203-190 Gravel Borrow Incl. HaulA4

0.24 AC 801-550 Seeding, Fertilizing, and MulchingA5

1 LS 801-680 Erosion/Water Pollution Control LUMP SUMA6

110 CY 802-010 Topsoil Type AA7

1 LS 850-792 Project Closeout $1,000.00 $1,000.00A8

Tax Rate (%) : 9.70 Tax: 

Schedule A Subtotal: 

Schedule A Total: 

Contract Total:

(All Schedules)
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Signature of Bidder Date

Firm Name Please Print Phone

Address of Bidder:

Name and Address of Firm Members:

Signature of Bidder (if a Corporation)

Title:

Firm Name: Phone:

Business Address:

Officers Address

Incorporated under the Laws of the State of

President:

Secretary:

Treasurer:

(If an Individual, Partnership, or Non-Incorporated organization)

Addenda Receipt Acknowledged

_______,_______,_______

Enclosed with this proposal is a bid deposit in the sum of 5% of the bid total amount which it is agreed shall be collected and retained by the City of 
Lacey as liquidated damages in the event this proposal is accepted by the City of Lacey with 45 calendar days after the receipt of bids and the 
undersigned fails to execute the contract and the required bond with the City of Lacey, under the conditions thereof, within 10 calendar days after the 
undersigned is notified that said proposal has been accepted, otherwise said bid deposit shall be returned to the undersigned upon demand.

A Performance/Payment Bond will be furnished to the City with the contract.

Retention will be held on this contract per RCW 60.28.011.

That this proposal cannot be withdrawn within 45 days after receipt of bids.

That it is the understanding that the City of Lacey may accept or reject any or all bids.

The undersigned hereby agrees to pay for labor not less than the prevailing rates of wages per the bid documents.

The undersigned also agrees as follows:

Within 10 calendar days after the contract is awarded to sign and return the contract and provide insurance documents.l

l

l

l

l

l

l
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BID DEPOSIT SELECTION  

 

A bid deposit in an amount of five percent (5%) of the total bid amount is attached hereto: 

 

CASH    In the amount of _____________________________ 

CASHIER’S CHECK  In the amount of _____________________________ 

CERTIFIED CHECK  In the amount of _____________________________ 

BID BOND    In the amount of 5% of the total bid amount. For a bond to be 
valid, it must be signed and stamped/sealed by a licensed surety. 
Photocopies will not be accepted. 
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CONTRACTOR’S BID DEPOSIT SURETY BOND 
to City of Lacey, Washington 

 
We,____________________________  , as Principal, existing under and by virtue of the laws of 
the State of Washington and authorized to do business in the State of Washington, and 
__________________________, as Surety, organized and existing under the laws of the State of 
____________________ , are held and firmly bound unto the City of Lacey, a Washington 
municipality, as Obligee, in the penal sum of 5% of the total amount bid, not to exceed 
$_________________________ , for the payment of which we jointly and severally bind 
ourselves, and our legal representatives and successors. 
 
WHEREAS, the Principal has submitted a bid for 6230 W Sarazen St. SE Asbestos Abatement 
and House Demolition. 
 
NOW THEREFORE, the condition of the obligation is such that if the Obligee shall accept the 
bid of Principal and make timely award to the Principal according to the terms of the bid 
documents; and the Principal shall, within ten days after notice of the award, exclusive of the day 
of notice, enter into the contract with the Obligee and furnish the contractor’s bonds 
(performance and payment bonds) with Surety satisfactory to the Obligee in an amount equal to 
100% of the amount of the bid proposed including additives, alternatives and Washington State 
sales tax, then this obligation shall be null and void; otherwise if the Principal fails to enter into 
the contract and fails to furnish the contractor’s bonds within ten days of notice of award, 
exclusive of the day of notice, the amount of the bid deposit shall be forfeited to the Obligee, 
payable by the Surety; but in no event will the Surety’s liability exceed the face amount of this 
bid bond. 
 
This bond may be executed in two original counterparts, and shall be signed by the parties’ duly 
authorized officers. This bond will only be accepted if it is accompanied by a fully executed and 
original power of attorney for the officer executing on behalf of the surety. 
 
PRINCIPAL (CONTRACTOR)    SURETY 
 
________________________________  ___________________________________  
Principal Signature                Date          Surety Signature   Date 
 
________________________________  ___________________________________  
Printed Name                       Printed Name  
 
________________________________  ____________________________________ 
Title          Title 
 
Name, address, and telephone of local office/agent of Surety Company is: 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
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NON-COLLUSION AND DEBARMENT AFFIDAVIT 
 
 
I, the undersigned, being duly sworn, deposes and says that the person, firm, association, 
copartnership or corporation herein named, has not either directly or indirectly, entered into any 
agreement, participated in any collusion, or otherwise taken any action in restraint of free 
competitive bidding in the preparation and submission of a proposal of the City of Lacey for 
consideration in the award of a contract on the improvement described as follows. 
 
I further certify that, except as noted below, the firm, association or corporation or any person in 
a controlling capacity associated therewith or any position involving the administration of State 
or federal funds; is not currently under suspension, debarment, voluntary exclusion, or 
determination of ineligibility by any federal or State agency; has not been suspended, debarred, 
voluntarily excluded or determined ineligible by any federal or State agency within the past three 
years; does not have a proposed debarment pending; and has not  been indicted, convicted, or 
had a civil judgment rendered against said  person, firm, association or corporation by a court of 
competent jurisdiction  in any matter involving fraud or official misconduct within the past three  
years. 
 
I further acknowledge that by signing my signature, I am deemed to have signed and have agreed 
to the provisions of this affidavit. 
 
                          6230 W Sarazen St. SE Asbestos Abatement and House Demolition 

Name of Project 
 
 
 Name of Firm 

 
 
 Signature of Authorized Member 
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CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES 

The bidder hereby certifies that, within the three-year period immediately preceding 
the bid solicitation date, the bidder is not a “willful” violator, as defined in RCW 
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined 
by a final and binding citation and notice of assessment issued by the Department 
of Labor and Industries or through a civil judgment entered by a court of limited or 
general jurisdiction. 
 
I certify under penalty of perjury under the laws of the State of Washington that the 
foregoing is true and correct. 
   

Bidder’s Business Name 
 

Signature of Authorized Official* 
 

Printed Name  
 

Title  
 

Date 
 

City 
 

State 

Check One: 
Sole Proprietorship ☐     Partnership ☐     Joint Venture ☐     Corporation ☐ 

State of Incorporation, or if not a corporation, State where business entity was 
formed: 

 
 
If a co-partnership, give firm name under which business is transacted: 

 
 
* If a corporation, proposal must be executed in the corporate name by the president 
or vice-president (or any other corporate officer accompanied by evidence of 
authority to sign). If a co-partnership, proposal must be executed by a partner. 
 
This form must be submitted with the Bid Proposal or as a Supplement to the Bid no later than 
24 hours after the time for delivery of the Bid Proposal, as provided for in Section 1-02.9 of the 
Contract Provisions.  
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CERTIFICATION OF EMPLOYMENT SECURITY DEPARTMENT (ESD) 
GOOD STANDING AND NUMBER 

The bidder hereby provides an ESD number and certifies that per RCW 39.04.350 and Title 
50 RCW, in which the City will verify prior to entering into contract with the Contractor, 
that the Bidder has a valid ESD number and is deemed to be in good standing with 
Washington State’s Employment Security Department. 
 
I certify under penalty of perjury under the laws of the State of Washington that the 
foregoing is true and correct. 
 

Bidder’s Business Name 
 

Employment Security Department (ESD) Number 
 

WA State Unified Business Identifier (UBI #) 
 

Signature of Authorized Official* 
 

Printed Name  
 

Title  
 

Date 
 

City 
 

State 

 
Supplemental information, including corrections to licensing information, shall be submitted to 
projectadmin@cityoflacey.org within 48 hours of the published bid time.

mailto:projectadmin@cityoflacey.org
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 Project Number PW 2024-10 
 

CONSTRUCTION CONTRACT 
 
 
THIS AGREEMENT, made and effective as of the date of the last signature below, between the 
City of Lacey, hereinafter called Owner, under and by virtue of the charter, laws and ordinances 
of the said Owner and the laws of the State of Washington, and 
___________________________________________________  hereinafter called Contractor, 
 
WITNESSETH: 
 
That in consideration of the payment, covenants and agreement hereinafter mentioned, attached 
and made a part of this Agreement, to be made and performed by the parties hereto, the parties 
covenant and agree as follows regarding: 
 
City of Lacey Contract No. PW 2024-10 for the “6230 W Sarazen St SE Asbestos Abatement 
and House Demolition” project in the sum of                                                       Dollars 
($                      ), including applicable sales tax.   
 

1. The Contractor shall do all work and furnish all tools, materials and equipment in 
accordance with and as described in the attached Plans and Specifications, and in full 
compliance with the terms, conditions and stipulations herein set forth and attached, now 
referred to and by such reference incorporated herein and made a part hereof as fully for 
all purposes as if here set forth at length, and shall perform any alterations in or in 
addition to the work covered by this Contract and every part thereof and any force 
account work which may be ordered as provided in this Contract and every part thereof. 

 The Contractor shall provide and bear the expense of all materials, labor, equipment, 
tools, implements and conveniences and things of every description that may be requisite 
for the transfer of materials and for constructing and completing the work provided for in 
this Contract and every part thereof, except such as are mentioned in the Specifications to 
be furnished by the Owner. 

2. The Owner hereby promises and agrees with the Contractor to employ, and does employ 
the Contractor to provide the materials and to do and cause to be done the above 
described work and to complete and finish the same according to the attached Plans and 
Specifications and the schedule of unit or itemized prices hereto attached, at the time and 
in the manner and upon the conditions provided for in this Contract and every part 
thereof. 

3. Contractor, for himself and for his heirs, executors, administrators, successors, assigns, 
does hereby agree to the full performance of all the covenants herein contained upon the 
part of Contractor. 

4. It is further provided that no liability shall attach to Owner or Agent thereof by reason of 
entering into this Contract, except as expressly provided herein. 

5. Payments will be made under the Contract according to the schedule of rates and prices 
and the specification attached and made a part thereof.   Partial payments under the 
Contract will be made at the request of the Contractor not more than once each month 
upon approval of the Owner, as hereinafter specified, provided they are in accordance 
with the provisions of RCW 60.28.010. There will be reserved and retained from monies 
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earned by the Contractor, as determined by such monthly estimates, a sum equal to 5 
percent of the Contract price.  

 Payment of the retained percentage shall be withheld for a period of forty-five (45) days 
following the final acceptance of the work and materials by the Owner, and shall be paid 
the Contractor at the expiration of said forty-five (45) days in event no claims, as 
provided by law, have been filed against such funds; and provided further, that releases 
have been obtained from all departments and agencies having jurisdiction over the 
activities of the Contractor.   In the event such claims are filed, Contractor shall be paid 
such retained percentages less an amount sufficient to pay any such claims together with 
a sum sufficient to pay the cost of such action, and to cover attorney fees as determined 
by the Owner. 

6. Requests for review of substitute items of material or equipment will not be accepted by 
the Owner or Agent from anyone other than the Contractor.   If the Contractor wishes to 
furnish a substitute item, the Contractor shall make written application to the Owner's 
Agent for acceptance thereof, certifying that the proposed substitute will perform 
adequately the functions called for by the general design, be similar and of equal 
substance to that specified and be suited to the same use and capable of performing the 
same function as that specified.   All variations of the proposed substitute from that 
specified shall be identified in the application and available maintenance, repair and 
replacement service will be indicated.   The application will also contain an itemized 
estimate of all costs that will result directly or indirectly from acceptance of such 
substitute, which shall be considered by the Owner in evaluating the proposed substitute.   
The Owner may require the Contractor to furnish at the Contractor's expense, additional 
data about the proposed substitute.   The Owner will be the sole judge of acceptability, 
and no substitute will be ordered without the Owner's prior written acceptance.  The 
Owner may require the Contractor to furnish at the Contractor's expense, a special 
performance guarantee or other surety with respect to any other substitute.  

 The Owner or Agent will record the time and expenses in evaluating substitutions 
proposed by the Contractor.   Whether or not the Owner accepts a proposed substitute, 
the Contractor shall reimburse the Owner for the costs of evaluating any proposed 
substitute.  

7. The Owner reserves the right, after the final payment has been made, to claim and 
recover by process of law such sums as may be sufficient to make good any defects in the 
equipment or to recover any over-payment resulting from dishonest acts of the 
Contractor.  

8. The contract time will commence to run, and the Contractor shall start to perform his 
obligation under the contract documents, on the day indicated in the Notice to Proceed 
given by Owner to Contractor; but in no event shall contract time commence to run later 
than the 30th calendar day after the date when both Owner and Contractor execute the 
Contract.   A Notice to Proceed may be given at any time within thirty (30) calendar days 
after the date when both Owner and Contractor execute the Contract. 

9. The Contractor shall guarantee the materials and workmanship for a period of one (1) 
year from and after the date of final acceptance by the Owner. 

 If, within said guarantee period, repairs are required which, in the opinion of the Owner, 
are rendered necessary as a result of work or materials which are inferior, defective or not 
in accordance with the terms of the Contract, the Contractor shall, promptly upon receipt 
of notice from the Owner, and without expense to the Owner, (a) correct all defects and 
place in satisfactory condition in every particular all of such guaranteed work and 
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materials; (b) make good all damage which in the opinion of the Owner is caused by such 
defects; and (c) make good any other work or material or the equipment and contents of a 
building, structure or site disturbed in fulfilling any such guarantee. 
If the Contractor, after notice, fails within ten (10) days to proceed to comply to the terms 
of this guarantee, the Owner may have the defects corrected, and the Contractor and his 
Surety shall be liable for all expense incurred, provided, however, that in case of an 
emergency where, in the opinion of the Owner, delay would cause serious loss or 
damage, repairs may be made without notice being given to the Contractor and the 
Contractor shall pay the cost thereof. 

IN WITNESS WHEREOF, the said Contractor has executed this instrument and the City 
Manager, pursuant to resolution duly adopted, has caused this instrument to be executed in the 
name of the City of Lacey the day and year first above-written. 
 
 
 
  
  
 Contractor                                                   Date 

  
 Contractor’s Registration Number (UBI No.) 
  

 City of Lacey Business License Number  
  
  
  
 City Manager                                              Date 

 
 
 
 
ATTEST: 
By: 
 
 

City Clerk  
 
 
APPROVED AS TO FORM: 
By : 
 
 

City Attorney  
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CONTRACTOR’S PERFORMANCE/PAYMENT BOND 
to City of Lacey, Washington 

 
The City of Lacey, Washington, in Thurston County, has awarded to ______________________ (Contractor), as 
Principal, a contract for the construction of the project designated as 6230 W Sarazen St. SE Asbestos Abatement 
and House Demolition  Project No. 2024-10 in Lacey, Washington, and said Principal is required under the terms 
of the Contract to furnish a performance/payment bond in accordance with chapter 39.08 Revised Code of 
Washington (RCW).  

The Principal, and __________________________________________________(Surety), a corporation, organized 
under the laws of __________________ and licensed to do business in the State of Washington as surety and named 
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the 
Audit Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the City of 
Lacey, as Obligee, in the sum of $__________________________________ total Contract amount (including 
Washington State sales tax), subject to the provisions herein.  

The obligations of this bond shall become null and void, if and when the Principal, its heirs, executors, 
administrators, successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the 
Contract and fulfill all the terms and conditions of all duly authorized modifications, additions, and changes to said 
Contract that may hereafter be made, at the time and in the manner therein specified; shall pay all persons in 
accordance with chapters 39.08, 39.12, and 60.28 RCW, including all workers, laborers, mechanics, subcontractors, 
and material suppliers, and all persons who shall supply such contractor or subcontractor with provisions and 
supplies for the carrying on of such work; shall warranty the work as provided in the Contract and shall indemnify 
and hold harmless the Obligee from any defects in the workmanship and materials incorporated into the work for the 
period identified in the Contract; and if such obligations have not been fulfilled, this bond shall remain in full force 
and effect. 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the 
Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall in 
any way affect its obligation on this bond, and waives notice of any change, extension of time, alteration or addition 
to the terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms 
and conditions of the Contract that increase the total amount to be paid the Principal shall automatically increase the 
obligation of the Surety on this bond and notice to Surety is not required for such increased obligation. 

This bond may be executed in two original counterparts and shall be signed by the parties’ duly authorized officers. 
This bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the 
officer executing on behalf of the surety. 

PRINCIPAL (CONTRACTOR)      SURETY 
 
________________________________   ____________________________________  
Principal Signature                Date   Surety Signature   Date 
 
________________________________   ____________________________________  
Printed Name      Printed Name  
 
________________________________   ____________________________________  
Title       Title 
 
 
Name, address, and telephone of local office/agent of Surety Company is: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
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DECLARATION OF OPTION FOR MANAGEMENT OF  

STATUTORY RETAINED PERCENTAGE 
 
 
A. I hereby elect to have the retained percentage of this contract held in a fund by the City of 

Lacey until forty-five (45) days following final acceptance of the work. 

  Contractor (please print) 
   

Date  Signature 

B. I hereby elect to have the City of Lacey invest the retained percentage of this contract 
from time to time as such retained percentage accrues and in accordance with RCW Ch. 
60.28. 

 
I hereby designate  ____________________________________________ as the 
repository for the escrow of said funds. 

 
I hereby further agree to be fully responsible for payment of all costs or fees incurred as a 
result of placing said percentage in escrow and investing it as authorized by statue. 

 
The City of Lacey shall not be liable in any way for any costs or fees in connection 
therewith. 

 
 

  Contractor (please print) 
   

Date  Signature 
 
C. I hereby elect to hold a retainage bond.   
 

  Contractor (please print) 
   

Date  Signature 
               
 



 

 
 

 
D 

SPECIAL 
PROVISIONS 

 
  



 
 

 

This page intentionally left blank



 

 
 

 
TABLE OF CONTENTS 

SPECIAL PROVISIONS ............................................................................................................................................ 1 

DESCRIPTION OF WORK .......................................................................................................................................... 1 
1-01 DEFINITIONS AND TERMS .......................................................................................................................... 1 
1-02 BID PROCEDURES AND CONDITIONS ...................................................................................................... 3 
1-03 AWARD AND EXECUTION OF CONTRACT .............................................................................................. 9 
1-04 SCOPE OF THE WORK ................................................................................................................................ 11 
1-05 CONTROL OF WORK .................................................................................................................................. 12 
1-06 CONTROL OF MATERIAL .......................................................................................................................... 17 
1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC.......................................................... 18 
1-08 PROSECUTION AND PROGRESS .............................................................................................................. 24 
1-09 MEASUREMENT AND PAYMENT ............................................................................................................ 30 
2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP ........................................................................... 33 
2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS ............................................................................ 34 
2-07 WATERING ................................................................................................................................................... 35 
8-01 EROSION CONTROL AND WATER POLLUTION CONTROL ................................................................ 35 
8-02 ROADSIDE RESTORATION ....................................................................................................................... 37 
8-05 LAWN AND LANDSCAPE RESTORATION ........................................ ERROR! BOOKMARK NOT DEFINED. 
8-50 MISCELLANEOUS ....................................................................................................................................... 39 
9-14 EROSION CONTROL AND ROADSIDE PLANTING ................................................................................ 40 
 



 
 

D-1 
 

SPECIAL PROVISIONS 

INTRODUCTION TO THE SPECIAL PROVISIONS 
(January 4, 2024 APWA GSP, Option A) 

The work on this project shall be accomplished in accordance with the Standard Specifications for Road, 
Bridge and Municipal Construction, 2025 edition, as issued by the Washington State Department of 
Transportation (WSDOT) and the American Public Works Association (APWA), Washington State 
Chapter (hereafter “Standard Specifications”).  The Standard Specifications, as modified or supplemented 
by these Special Provisions, all of which are made a part of the Contract Documents, shall govern all of 
the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various sources, 
which may have project-specific fill-ins; and project-specific Special Provisions.  Each Provision either 
supplements, modifies, or replaces the comparable Standard Specification, or is a new Provision.  The 
deletion, amendment, alteration, or addition to any subsection or portion of the Standard Specifications is 
meant to pertain only to that particular portion of the section, and in no way should it be interpreted that 
the balance of the section does not apply. 
 
The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its source.  
For example: 
 
 (March 8, 2013  APWA GSP) 
 (April 1, 2013) 
 (May 1, 2013 Lacey GSP) 
 
Project specific special provisions are labeled without a date as such: 
 (*****)  
 
Also incorporated into the Contract Documents by reference are: 

• Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted edition, 
with Washington State modifications, if any 

• Standard Plans for Road, Bridge and Municipal Construction, WSDOT Manual M21-01, current 
edition 

• City of Lacey Development Guidelines and Public Works Standards, current edition 
 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
 
DESCRIPTION OF WORK 
This contract provides for the asbestos abatement and complete demolition of the City of Lacey-owned 
property located at 6230 W Sarazen St SE, Lacey, WA 98513, including, but not limited to, asbestos 
abatement, removal of a shed, utility service disconnections, foundations, concrete slabs, trees, and shrubs 
on the property. 
 
 
1-01 DEFINITIONS AND TERMS 

1-01.3 Definitions 
(January 19, 2022 APWA GSP) 
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Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with the 
following: 
 
Dates 
 
Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 
 
Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible and 
responsive Bidder for the Work. 
 
Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 
 
Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 
 
Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use and benefit of the 
facilities, both from the operational and safety standpoint, any remaining traffic disruptions will be rare 
and brief, and only minor incidental work, replacement of temporary substitute facilities, plant 
establishment periods, or correction or repair remains for the Physical Completion of the total Contract. 
 
Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation required by the 
Contract and required by law does not necessarily need to be furnished by the Contractor by this date. 
 
Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the Contractor 
under the contract are fulfilled by the Contractor.  All documentation required by the Contract and 
required by law must be furnished by the Contractor before establishment of this date. 
 
Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 
 
Supplement this Section with the following: 
 
All references in the Standard Specifications or WSDOT General Special Provisions, to the terms 
“Department of Transportation”, “Washington State Transportation Commission”, “Commission”, 
“Secretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” shall be revised to read 
“Contracting Agency”. 
 
All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless the 
reference is to an administrative agency of the State of Washington, a State statute or regulation, or the 
context reasonably indicates otherwise. 
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency designated 
location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean the Contracting 
Agency form(s) by which final payment is authorized, and final completion and acceptance granted. 
 
Additive 
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A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which may, 
at the discretion of the Contracting Agency, be awarded in addition to the base bid. 
 
Alternate 
One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, from 
which the Contracting Agency may make a choice between different methods or material of construction 
for performing the same work. 
 
Business Day 
A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are 
required by the Contract Documents, which may be a combination of a Payment Bond and a Performance 
Bond. 
 
Contract Documents 
See definition for “Contract”. 
 
Contract Time 
The period of time established by the terms and conditions of the Contract within which the Work must 
be physically completed. 
 
Notice of Award 
The written notice from the Contracting Agency to the successful Bidder signifying the Contracting 
Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed 
The written notice from the Contracting Agency or Engineer to the Contractor authorizing and directing 
the Contractor to proceed with the Work and establishing the date on which the Contract time begins. 
 
Traffic 
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian 
traffic. 
 
1-02 BID PROCEDURES AND CONDITIONS 

1-02.1 Prequalification of Bidders 
Delete this Section and replace it with the following: 

1-02.1 Qualifications of Bidder 
(January 24, 2011 APWA GSP) 

Before award of a public works contract, a bidder must meet at least the minimum qualifications of RCW 
39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works project. 

1-02.1(1)  Supplemental Qualifications Criteria 
(July 31, 2017 APWA GSP) 

In addition, the Contracting Agency has established Contracting Agency-specific and/or project-specific 
supplemental criteria, in accordance with RCW 39.04.350(3), for determining Bidder responsibility, 
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including the basis for evaluation and the deadline for appealing a determination that a Bidder is not 
responsible.  These criteria are contained in Section 1-02.14 of these Special Provisions. 
 
1-02.2 Plans and Specifications 
(April 1, 2024 Lacey GSP) 

Delete this section and replace it with the following: 
 
Information as to where Bid Documents can be obtained or reviewed will be found in the Call for Bids 
(Advertisement for Bids) for the work. 
 
After award of the contract, conformed plans and specifications will be issued to the Contractor at no cost 
in digital format and as detailed below: 
 
To Prime Contractor No. of Sets Basis of Distribution 

Contract Provisions 1 Furnished only upon request 
 
Additional plans and Contract Provisions may be obtained by the Contractor from the source stated in the 
Call for Bids, at the Contractor’s own expense. 

1-02.4 Examination of Plans, Specifications and Site of Work 

1-02.4(1)  General 
(December 30, 2022 APWA GSP Option A) 

The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring…”, is revised to 
read: 
 
Prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall request the 
explanation or interpretation in writing soon enough to allow a written reply to reach all prospective 
Bidders before the submission of their Bids. 

1-02.5 Proposal Forms 
(November 25, 2024  APWA GSP) 
 
Delete this section and replace it with the following: 
 
The Proposal Form will identify the project and its location and describe the work. It will also list 
estimated quantities, units of measurement, the items of work, and the materials to be furnished at the unit 
bid prices. The bidder shall complete spaces on the proposal form that call for, but are not limited to, unit 
prices; extensions; summations; the total bid amount; signatures; date; and, where applicable, retail sales 
taxes and acknowledgment of addenda; the bidder’s name, address, telephone number, and signature; the 
bidder’s DBE commitment, if applicable; a State of Washington Contractor’s Registration Number; and a 
Business License Number, if applicable. Bids shall be in legible figures (not words) written in ink or 
typed and expressed in U.S. dollars. The required certifications are included as part of the Proposal Form. 
 
The Contracting Agency reserves the right to arrange the proposal forms with alternates and additives, if 
such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates and additives 
set forth in the Proposal Form unless otherwise specified. 
 
1-02.6 Preparation of Proposal 
(June 30, 2025 Lacey GSP) 



 
 

D-5 
 

Supplement the second paragraph with the following: 
 

4. If a minimum bid amount has been established for any item, the unit or lump sum price must 
equal or exceed the minimum amount stated. 

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by the 
signer of the bid.  

 
Delete the last four paragraphs, and replace them with the following: 
 
The Bidder shall submit a completed list as provided in the bid documents naming subcontractors 
contracting directly with the prime contract bidder who will perform the work of structural steel 
installation, rebar installation, heating, ventilation, air conditioning, and plumbing as described in RCW 
18.106 and electrical as described in RCW 19.28 in accordance with RCW 39.30. No more than one 
subcontractor for each category of work identified shall be listed, except, when subcontractors vary with 
Bid alternates, in which case the Bidder shall identify which subcontractor will be used for which 
alternate. Failure to submit with the Bid or provide supplemental information as permitted by RCW no 
later than 48 hours after the time for delivery of the Proposal will make this Bid Nonresponsive and 
ineligible for Award. 
 
The Bidder shall submit the completed Contractor Certification Wage Law Compliance form, provided by 
the Contracting Agency either with the Bid Proposal or as a Supplement to the Bid no later than 24 hours 
(not including Saturdays, Sundays and Holidays) after the time for delivery of the Proposal. Failure to 
return this certification will make this Bid Nonresponsive and ineligible for Award.  
 
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 
 
A bid by a corporation shall be executed in the corporate name, by the president or a vice president (or 
other corporate officer accompanied by evidence of authority to sign). 
 
A bid by a partnership shall be executed in the partnership name, and signed by a partner. A copy of the 
partnership agreement shall be submitted with the Bid Form if any DBE requirements are to be satisfied 
through such an agreement. 
 
A bid by a joint venture shall be executed in the joint venture name and signed by a member of the joint 
venture. A copy of the joint venture agreement shall be submitted with the Bid Form if any DBE 
requirements are to be satisfied through such an agreement. 

1-02.6 Preparation of Proposal 
(November 20, 2023 WSDOT 1-02.6OPT15.GR1)  

The fourth and fifth paragraphs of Section 1-02.6 are deleted. 
 

1-02.7 Bid Deposit 
(March 8, 2013 APWA GSP) 

Supplement this section with the following: 
 
Bid bonds shall contain the following: 
 

1. Contracting Agency-assigned number for the project; 
2. Name of the project; 
3. The Contracting Agency named as obligee; 
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4. The amount of the bid bond stated either as a dollar figure or as a percentage which represents 
five percent of the maximum bid amount that could be awarded; 

5. Signature of the bidder’s officer empowered to sign official statements.  The signature of the 
person authorized to submit the bid should agree with the signature on the bond, and the title of 
the person must accompany the said signature; 

6. The signature of the surety’s officer empowered to sign the bond and the power of attorney. 
 
If so stated in the Contract Provisions, bidder must use the bond form included in the Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 
 
1-02.9 Delivery of Proposal  
(April 1, 2024 Lacey GSP) 

Delete this section and replace it with the following: 
 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as 
stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in the 
Bid Documents, to ensure proper handling and delivery.  The proposal shall be submitted to the City of 
Lacey at 420 College Street SE, Lacey WA 98503 at the date and time shown in the advertisement. 
 
If supplemental information is due after the Bid Proposal is due, the document(s) shall be submitted as 
follows: 
 

1. In a sealed envelope labeled the same as for the Proposal, with “Supplemental Information” 
added, or   

2. By e-mail to the following e-mail address:  ProjectAdmin@cityoflacey.org 
 
All other information required to be submitted with the Bid Proposal must be submitted with the Bid 
Proposal itself, at the time stated in the Call for Bids. 
 
Proposals that are received as required will be publicly opened and read as specified in Section 1-02.12. 
The Contracting Agency will not open or consider any Bid Proposal that is received after the time 
specified in the Call for Bids for receipt of Bid Proposals, or received in a location other than that 
specified in the Call for Bids.  The Contracting Agency will not open or consider any “Supplemental 
Information” that is received after the time specified, or received in a location other than that specified in 
the Call for Bids. 
 
If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency so 
that Proposals cannot be received at the office designated for receipt of bids as specified in Section 1-
02.12 the time specified for receipt of the Proposal will be deemed to be extended to the same time of day 
specified in the solicitation on the first work day on which the normal work processes of the Contracting 
Agency resume. 

1-02.10  Withdrawing, Revising, or Supplementing Proposal  
(July 23, 2015  APWA GSP) 

Delete this section in its entirety, and replace it with the following: 
 
After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, revise, or 
supplement it if: 
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1. The Bidder submits a written request signed by an authorized person and physically delivers it to 
the place designated for receipt of Bid Proposals, and 
2. The Contracting Agency receives the request before the time set for receipt of Bid Proposals, and  
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting Agency before 
the time set for receipt of Bid Proposals. 
 
If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before the time set 
for receipt of Bid Proposals, the Contracting Agency will return the unopened Proposal package to the 
Bidder.  The Bidder must then submit the revised or supplemented package in its entirety.  If the Bidder 
does not submit a revised or supplemented package, then its bid shall be considered withdrawn. 
 
Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded by the 
Contracting Agency and returned unopened.  Mailed, Emailed, or faxed requests to withdraw, revise, or 
supplement a Bid Proposal are not acceptable. 
 

1-02.13  Irregular Proposals 
(September 3, 2024 APWA GSP) 

Delete this section and replace it with the following: 
 

1. A Proposal will be considered irregular and will be rejected if: 
a. The Bidder is not prequalified when so required; 
b. The Bidder adds provisions reserving the right to reject or accept the Award, or enter into the 

Contract; 
c. A price per unit cannot be determined from the Bid Proposal; 
d. The Proposal form is not properly executed; 
e. The Bidder fails to submit or properly complete a subcontractor list (WSDOT Form 271-

015), if applicable, as required in Section 1-02.6; 
f. The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise 

Certification (WSDOT Form 272-056), if applicable, as required in Section 1-02.6;  
g. The Bidder fails to submit Written Confirmations (WSDOT Form 422-031) from each DBE 

firm listed on the Bidder’s completed DBE Utilization Certification that they are in 
agreement with the bidder’s DBE participation commitment, if applicable, as required in 
Section 1-02.6, or if the written confirmation that is submitted fails to meet the requirements 
of the Special Provisions; 

h. The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as required 
in Section 1-02.6, or if the documentation that is submitted fails to demonstrate that a Good 
Faith Effort to meet the Condition of Award in accordance with Section 1-07.11; 

i. The Bidder fails to submit a DBE Bid Item Breakdown (WSDOT Form 272-054), if 
applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to 
meet the requirements of the Special Provisions;  

j. The Bidder fails to submit the Bidder Questionnaire (DOT Form 272-022), if applicable as 
required by Section 1-02.6, or if the documentation that is submitted fails to meet the 
requirements of the Special Provisions; or 

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the material 
terms of the Bid invitation. 

 
 

2.  A Proposal may be considered irregular and may be rejected if: 
a. The Proposal does not include a unit price for every Bid item; 
b. Any of the unit prices are excessively unbalanced (either above or below the amount of a 

reasonable Bid) to the potential detriment of the Contracting Agency; 
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c.  The authorized Proposal Form furnished by the Contracting Agency is not used or is 
altered; 

d. The completed Proposal form contains unauthorized additions, deletions, alternate Bids, or 
conditions; 

e. Receipt of Addenda is not acknowledged; 
f. A member of a joint venture or partnership and the joint venture or partnership submit 

Proposals for the same project (in such an instance, both Bids may be rejected); or 
g. If Proposal form entries are not made in ink. 

1-02.14 Disqualification of Bidders 
(May 17, 2018 APWA GSP Option A) 

Delete this Section and replace it with the following: 
 
A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder responsibility 
criteria in RCW 39.04.350(1), as amended. 
 
The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria in 
RCW 39.04.350(1).  To assess bidder responsibility, the Contracting Agency reserves the right to request 
documentation as needed from the Bidder and third parties concerning the Bidder’s compliance with the 
mandatory bidder responsibility criteria.  
 
If the Contracting Agency determines the Bidder does not meet the mandatory bidder responsibility 
criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the Contracting Agency shall 
notify the Bidder in writing, with the reasons for its determination.  If the Bidder disagrees with this 
determination, it may appeal the determination within two (2) business days of the Contracting Agency’s 
determination by presenting its appeal and any additional information to the Contracting Agency.  The 
Contracting Agency will consider the appeal and any additional information before issuing its final 
determination.  If the final determination affirms that the Bidder is not responsible, the Contracting 
Agency will not execute a contract with any other Bidder until at least two business days after the Bidder 
determined to be not responsible has received the Contracting Agency’s final determination. 
 
 

1-02.15 Pre-Award Information 
(December 30, 2022 APWA GSP) 

Revise this section to read: 
 
Before awarding any contract, the Contracting Agency may require one or more of these items or actions 
of the apparent lowest responsible bidder: 

1. A complete statement of the origin, composition, and manufacture of any or all materials to be 
used, 

2. Samples of these materials for quality and fitness tests, 
3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time 

required for the various phases of the work, 
4. A breakdown of costs assigned to any bid item, 
5. Attendance at a conference with the Engineer or representatives of the Engineer, 
6. Obtain, and furnish a copy of, a business license to do business in the city or county where the 

work is located. 
7. Any other information or action taken that is deemed necessary to ensure that the bidder is the 

lowest responsible bidder. 
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1-03 AWARD AND EXECUTION OF CONTRACT 

1-03.3 Execution of Contract 
(July 8, 2024  APWA GSP Option A) 

Revise this section to read: 
 
Within 3 calendar days of Award date (not including Saturdays, Sundays and Holidays), the successful 
Bidder shall provide the information necessary to execute the Contract to the Contracting Agency.  The 
Bidder shall send the contact information, including the full name, email address, and phone number, for 
the authorized signer and bonding agent to the Contracting Agency. 
 
Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for 
signature by the successful bidder on the first business day following award. The number of copies to be 
executed by the Contractor will be determined by the Contracting Agency. 
 
Within 10 calendar days after the award date, the successful bidder shall return the signed Contracting 
Agency-prepared contract, an insurance certification as required by Section 1-07.18, a satisfactory bond 
as required by law and Section 1-03.4, the Transfer of Coverage form for the Construction Stormwater 
General Permit with sections I, III, and VIII completed when provided.  Before execution of the contract 
by the Contracting Agency, the successful bidder shall provide any pre-award information the Contracting 
Agency may require under Section 1-02.15. 
 
Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor 
shall any work begin within the project limits or within Contracting Agency-furnished sites. The 
Contractor shall bear all risks for any work begun outside such areas and for any materials ordered before 
the contract is executed by the Contracting Agency. 
 
If the bidder experiences circumstances beyond their control that prevents return of the contract 
documents within the calendar days after the award date stated above, the Contracting Agency may grant 
up to a maximum of 10 additional calendar days for return of the documents, provided the Contracting 
Agency deems the circumstances warrant it. 

1-03.4 Contract Bond 
(July 23, 2015 APWA GSP) 

Delete the first paragraph and replace it with the following: 
 
The successful bidder shall provide executed payment and performance bond(s) for the full contract 
amount.  The bond may be a combined payment and performance bond; or be separate payment and 
performance bonds.  In the case of separate payment and performance bonds, each shall be for the full 
contract amount.  The bond(s) shall: 

1. Be on Contracting Agency-furnished form(s); 
2. Be signed by an approved surety (or sureties) that: 

a) Is registered with the Washington State Insurance Commissioner, and 
b) Appears on the current Authorized Insurance List in the State of Washington published by the 

Office of the Insurance Commissioner, 
3. Guarantee that the Contractor will perform and comply with all obligations, duties, and 

conditions under the Contract, including but not limited to the duty and obligation to indemnify, 
defend, and protect the Contracting Agency against all losses and claims related directly or 
indirectly from any failure: 
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a) Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of 
the Contractor) to faithfully perform and comply with all contract obligations, conditions, and 
duties, or 

b) Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to pay 
all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or any 
other person who provides supplies or provisions for carrying out the work; 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project under 
titles 50, 51, and 82 RCW; and 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond; and 
6. Be signed by an officer of the Contractor empowered to sign official statements (sole proprietor 

or partner). If the Contractor is a corporation, the bond(s) must be signed by the president or vice 
president, unless accompanied by written proof of the authority of the individual signing the 
bond(s) to bind the corporation (i.e., corporate resolution, power of attorney, or a letter to such 
effect signed by the president or vice president). 

1-03.4(1)  Retainage in Lieu of Contract Bond 
(May 17, 2018 APWA GSP) 

Add the following new section: 
 
For contracts of $150,000 or less, the Contractor may, at the Contractor’s option, authorize the 
Contracting Agency to retain 10% of the contract amount in lieu of furnishing a performance and/or 
payment bond.  If the Contractor elects this option, the retainage shall be held for a period of thirty (30) 
days after the date of final acceptance, or until receipt of all necessary releases from the Departments of 
Revenue and of Labor and Industries and settlement of any liens filed under RCW 60.28, whichever is 
later.  The Contractor must advise the Contracting Agency in writing of the Contractor's election to 
authorize retainage in lieu of a bond, at the time of execution of the Contract. 
 
In choosing this option, the Contractor agrees that if the Contractor, its heirs, executors, administrators, 
successors, or assigns, shall in all things stand to and abide by, and well and truly keep and perform the 
covenants, conditions and agreements in the Contract, and shall faithfully perform all the provisions of 
such contract and shall also well and truly perform and fulfill all the undertakings, covenants, terms, 
conditions and agreements of any and all duly authorized modifications of the Contract that may hereafter 
be made, at the time and in the manner therein specified, and shall pay all laborers, mechanics, 
subcontractors, and material suppliers, and all persons who shall supply such person or persons, or 
subcontractors, with provisions and supplies for the carrying on of such work, on his or her part, and shall 
indemnify and save harmless the Contracting Agency, its officers and agents from any claim for such 
payment, then the funds retained in lieu of a performance bond shall be released at the time provided 
above; otherwise, the funds shall be retained until the Contractor fulfills the said obligations. 

1-03.7 Judicial Review  
(December 30, 2022 APWA GSP) 

Revise this section to read: 
 
All decisions made by the Contracting Agency regarding the Award and execution of the Contract or Bid 
rejection shall be conclusive subject to the scope of judicial review permitted under Washington Law. 
Such review, if any, shall be timely filed in the Superior Court of the county where the Contracting 
Agency headquarters is located, provided that where an action is asserted against a county, RCW 
36.01.050 shall control venue and jurisdiction. 
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1-04 SCOPE OF THE WORK 
 
1-04.2  Coordination of Contract Documents, Plans, Special Provisions, Specifications, and 
Addenda 
(November 20, 2020 Lacey GSP) 

Revise the second paragraph to read: 
 
Any inconsistency in the parts of the contract shall be resolved by following this order of precedence 
(e.g., 1 presiding over 2, 2 presiding over 3, 3 over 4, and so forth): 
 

1. Contract Form, 
2. Addenda (if any), 
3. Proposal Form, 
4. Special Provisions, 
5. Technical Specifications, if included, 
6. Contract Plans, 
7. WSDOT Standard Specifications for Road, Bridge, and Municipal Construction, 
8. City of Lacey Development Guidelines and Public Works Standards, and 
9. WSDOT Standard Plans for Road, Bridge and Municipal Construction 

1-04.4(1)  Minor Changes 
(May 30, 2019 APWA GSP) 

Delete the first paragraph and replace it with the following: 
 
Payments or credits for changes amounting to $15,000 or less may be made under the Bid item “Minor 
Change”.  At the discretion of the Contracting Agency, this procedure for Minor Changes may be used in 
lieu of the more formal procedure as outlined in Section 1-04.4, Changes.  All “Minor Change” work will 
be within the scope of the Contract Work and will not change Contract Time. 

1-04.5  Procedure, Protest, and Dispute by the Contractor 
(January 19, 2022 APWA GSP) 

Revise item 1 of the first paragraph to read: 
 

1. Give a signed written notice of protest to the Engineer or the Engineer’s field Inspectors within 5 
calendar days of receiving a change order or an Engineer’s Written Determination. 

1-04.6  Variation in Estimated Quantities 
(May 25, 2006 APWA GSP) 

Supplement this Section with the following: 
 
The quantities for “Gravel Borrow Incl. Haul”, “Top Soil Type A” have been entered into the Proposal 
only to provide a common proposal for bidders.  Actual quantities will be determined in the field as the 
work progresses, and will be paid at the original bid price, regardless of final quantity.  These bid items 
shall not be subject to the provisions of 1-04.6 of the Standard Specifications. 

1-04.6  Variations in Estimated Quantities 
(December 30, 2022 APWA GSP Option B) 
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Revise the first paragraph to read: 
 
Payment to the Contractor will be made only for the actual quantities of Work performed and accepted in 
conformance with the Contract. When the accepted quantity of Work performed under a unit item varies 
from the original Proposal quantity, payment will be at the unit Contract price for all Work unless the 
total accepted quantity of the Contract item, adjusted to exclude added or deleted amounts included in 
change orders accepted by both parties, increases or decreases by more than 25 percent from the original 
Proposal quantity, and if the total extended bid price for that item at time of award is equal to or greater 
than 10 percent of the total contract price at time of award. In that case, payment for contract work may 
be adjusted as described herein. 
 
1-05 CONTROL OF WORK 

1-05.7 Removal of Defective and Unauthorized Work  
(November 4, 2024 WSDOT GSP 1-05.7.OPT1.2026) 

Section 1-05.7, including title and subsections, is deleted and replaced with the following: 
 
Nonconforming Work 
The Contracting Agency will not pay for Nonconforming Work. 
 
Nonconforming Work is Work that in any way fails to meet the requirements of the Contract. This 
includes, but is not limited to: 
 

• Work that does not conform to Contract requirements 
• Work that does not meet Contract requirements 
• Work done beyond the lines and grades set by the Plans or the Engineer 
• Extra Work and materials furnished without the Engineer’s written approval 
• Defective Work 
• Noncompliant Work 
• Nonconforming Work 
• Out of specification Work 
• Rejected Work 
• Unacceptable Work 
• Unauthorized Work 
• Unsuitable Work 
• Unsatisfactory Work 

 
Identification of Nonconforming Work 
The Contractor is responsible for quality control and shall identify all Nonconforming Work. The 
Contracting Agency may also identify Nonconforming Work during inspection of Work that has been 
completed, is at an identified hold point, or has been identified by the Contractor as ready for inspection. 
However, failure by the Contracting Agency to identify Nonconforming Work shall not relieve the 
Contractor from their responsibility for the quality of the Work, nor shall it constitute acceptance or 
approval of the Nonconforming Work. 
 
Reporting of Nonconforming Work 
Unless otherwise specified, the Contractor shall immediately report all Nonconforming Work to the 
Engineer along with any relevant information about how the Nonconforming Work shall be remediated. 
The Contractor shall be responsible and bear all costs for remediating Nonconforming Work.  
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If the Contract requires the use of the WSDOT Unifier system for Document Control in accordance with 
Section 1-04.2, reporting and remediation submittals shall follow the “Nonconformance Report” business 
process in Unifier. 
 
Remediation of Nonconforming Work 
Remediation to correct Nonconforming Work shall be completed as soon as possible. However, unless 
otherwise specified, the Contractor shall not proceed with implementing the remedy until the Engineer 
has accepted the Contractor’s proposed remedy. Any remedial work done prior to the Engineer’s 
acceptance shall be at the Contractor’s sole risk and will be subject to further rejection or remediation. 
The Engineer has the right to reject all or part of the Nonconforming Work, and the Engineer’s decision is 
final and not subject to protest. 
 
Remediation shall be classified in one of the following categories: 

 
1. Rework to Contract requirements 
2. Remove and replace 
3. Repair to acceptable standards 

 
When disputes occur over which category a remedy belongs, the Engineer’s decision will be final and 
binding. 
 

Rework to Contract Requirements 
To be considered rework, the design and construction standards of the proposed completed Work, in 
the sole judgment of the Engineer, shall meet the design and construction standards applicable to the 
project. 
 
Reporting of Nonconforming Work that is reworked is not required if all of the following conditions 
are met: 
 

1. The remediation shall be completed in the same shift as the Nonconforming Work was 
identified. 

2. It shall be remedied without damaging other Work. 
3. It shall be remedied without putting the public at risk. 
4. The Contractor’s proposed remedy is in accordance with the Contract requirements. 
5. The Engineer does not request the Nonconforming Work be reported. 

 
Examples of Nonconforming Work that may not need reported if reworked include: 
 

• Missing dobies prior to concrete pouring 
• Rebar spacing and missing rebar 
• Out of plumb luminaire or sign pole/post 

 
For all other rework the Contractor shall submit all relevant information to the Engineer. The 
Contractor shall include Type 2 Working Drawings. The Type 2 Working Drawings shall explain 
how the nonconforming work will be reworked including repairs that will achieve the Contract 
requirements. For preapproved repair procedures, Type 1 Working drawings shall be included in lieu 
of the Type 2 Working Drawings. 
 
Remove and Replace 
To be considered as remove and replace, the Nonconforming Work shall be removed and replaced 
and the design and construction standards of the proposed completed Work, in the sole judgment of 
the Engineer, shall meet the design and construction standards applicable to the project. 
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Reporting of Nonconforming Work that is removed and replaced is not required if all of the following 
conditions are met: 
 

1. The remedy shall be completed in the same shift the Nonconforming Work was identified. 
2. It shall be removed and replaced without damaging other Work. 
3. Both the removal and the replacement meet all Contract requirements. 
4. The Engineer does not request the Nonconforming Work be reported. 

 
Examples of Nonconforming Work that may not need reported if removed and replaced include: 
 

• Decompacting and recompacting a lift of embankment to meet compaction requirements 
• Removing and replacing an installed and dented luminaire pole with a new one. 

 
For all other remove and replace Work, the Contractor shall submit all relevant information, including 
Working Drawings of the Type requested by the Engineer. 
 
The Working Drawings shall include how the nonconforming Work will be removed and replaced 
including protection of other Work if needed. Type 2 Working Drawings shall be required, unless the 
remediation requires engineering, in which case, Type 2E Working Drawings shall be provided. 
 
Repair to an Acceptable Standard 
At the Contractor’s written request, the Engineer may approve remediation that includes repairing to 
an acceptable standard that does not meet the Contract requirements with an appropriate price 
reduction that may range from no reduction to no payment.   
 
To request to repair Nonconforming work to an acceptable standard, the Contractor shall submit all 
relevant information. Remedies proposed for this category shall include Type 2E Working Drawings. 
The Type 2E working drawings shall indicate whether the Work, as repaired, will achieve the same 
load carrying capacity, and shall assess the effects of the repair on the durability of the Work. 
Calculations shall be provided to demonstrate that the Work, as repaired, will perform the intended 
functions for its intended design life. 

1-05.11 Final Inspections and Operational Testing  
(October 1, 2005 APWA GSP) 

Delete this section and replace it with the following: 
 
1-05.11(1)  Substantial Completion Date  
 
When the Contractor considers the work to be substantially complete, the Contractor shall so notify the 
Engineer and request the Engineer establish the Substantial Completion Date. The Contractor’s request 
shall list the specific items of work that remain to be completed in order to reach physical completion. 
The Engineer will schedule an inspection of the work with the Contractor to determine the status of 
completion. The Engineer may also establish the Substantial Completion Date unilaterally. 
 
If, after this inspection, the Engineer concurs with the Contractor that the work is substantially complete 
and ready for its intended use, the Engineer, by written notice to the Contractor, will set the Substantial 
Completion Date.  If, after this inspection the Engineer does not consider the work substantially complete 
and ready for its intended use, the Engineer will, by written notice, so notify the Contractor giving the 
reasons therefore. 
 
Upon receipt of written notice concurring in or denying substantial completion, whichever is applicable, 
the Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work 
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necessary to reach Substantial and Physical Completion. The Contractor shall provide the Engineer with a 
revised schedule indicating when the Contractor expects to reach substantial and physical completion of 
the work. 
 
The above process shall be repeated until the Engineer establishes the Substantial Completion Date and 
the Contractor considers the work physically complete and ready for final inspection. 
 
1-05.11(2)  Final Inspection and Physical Completion Date  
 
When the Contractor considers the work physically complete and ready for final inspection, the 
Contractor by written notice, shall request the Engineer to schedule a final inspection. The Engineer will 
set a date for final inspection. The Engineer and the Contractor will then make a final inspection and the 
Engineer will notify the Contractor in writing of all particulars in which the final inspection reveals the 
work incomplete or unacceptable. The Contractor shall immediately take such corrective measures as are 
necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, diligently, and 
without interruption until physical completion of the listed deficiencies. This process will continue until 
the Engineer is satisfied the listed deficiencies have been corrected. 
 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice 
listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps are 
necessary to correct those deficiencies pursuant to Section 1-05.7. 
 
The Contractor will not be allowed an extension of contract time because of a delay in the performance of 
the work attributable to the exercise of the Engineer’s right hereunder. 
 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting Agency, 
in writing, of the date upon which the work was considered physically complete. That date shall constitute 
the Physical Completion Date of the contract, but shall not imply acceptance of the work or that all the 
obligations of the Contractor under the contract have been fulfilled. 
 
1-05.11(3)  Operational Testing  
 
It is the intent of the Contracting Agency to have at the Physical Completion Date a complete and 
operable system. Therefore when the work involves the installation of machinery or other mechanical 
equipment; street lighting, electrical distribution or signal systems; irrigation systems; buildings; or other 
similar work it may be desirable for the Engineer to have the Contractor operate and test the work for a 
period of time after final inspection but prior to the physical completion date. Whenever items of work are 
listed in the Contract Provisions for operational testing they shall be fully tested under operating 
conditions for the time period specified to ensure their acceptability prior to the Physical Completion 
Date. During and following the test period, the Contractor shall correct any items of workmanship, 
materials, or equipment which prove faulty, or that are not in first class operating condition. Equipment, 
electrical controls, meters, or other devices and equipment to be tested during this period shall be tested 
under the observation of the Engineer, so that the Engineer may determine their suitability for the purpose 
for which they were installed. The Physical Completion Date cannot be established until testing and 
corrections have been completed to the satisfaction of the Engineer. 
 
The costs for power, gas, labor, material, supplies, and everything else needed to successfully complete 
operational testing, shall be included in the unit contract prices related to the system being tested, unless 
specifically set forth otherwise in the proposal. 
 
Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s guaranties 
or warranties furnished under the terms of the contract. 
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1-05.12(1)  One-Year Guarantee Period 
(March 8, 2013 APWA GSP) 

Add the following new section:  
 
The Contractor shall return to the project and repair or replace all defects in workmanship and material 
discovered within one year after Final Acceptance of the Work.  The Contractor shall start work to 
remedy any such defects within 7 calendar days of receiving Contracting Agency’s written notice of a 
defect, and shall complete such work within the time stated in the Contracting Agency’s notice.  In case 
of an emergency, where damage may result from delay or where loss of services may result, such 
corrections may be made by the Contracting Agency’s own forces or another contractor, in which case the 
cost of corrections shall be paid by the Contractor.  In the event the Contractor does not accomplish 
corrections within the time specified, the work will be otherwise accomplished and the cost of same shall 
be paid by the Contractor. 
  
When corrections of defects are made, the Contractor shall then be responsible for correcting all defects 
in workmanship and materials in the corrected work for one year after acceptance of the corrections by 
Contracting Agency.   
  
This guarantee is supplemental to and does not limit or affect the requirements that the Contractor’s work 
comply with the requirements of the Contract or any other legal rights or remedies of the Contracting 
Agency. 
 
1-05.14  Cooperation with Other Contractors 
(August 3, 2015 Lacey GSP) 

Supplement this section with the following: 
 
The Contractor shall coordinate residential refuse and recycling pick-up with Pacific Disposal (360) 923-
0111. Construction activities shall be planned so that there is no interruption of services. 

1-05.15  Method of Serving Notices  
(January 4, 2024 APWA GSP) 

Revise the second paragraph to read: 
 
All correspondence from the Contractor shall be served and directed to the Engineer. All correspondence 
from the Contractor constituting any notification, notice of protest, notice of dispute, or other 
correspondence constituting notification required to be furnished under the Contract, must be written in 
paper format, hand delivered or sent via certified mail delivery service with return receipt requested to the 
Engineer's office. Electronic copies such as e-mails or electronically delivered copies of correspondence 
will not constitute such notice and will not comply with the requirements of the Contract. 

1-05.16  Water and Power 
(October 1, 2005 APWA GSP) 

Add the following new section: 
 
The Contractor shall make necessary arrangements, and shall bear the costs for power and water 
necessary for the performance of the work, unless the contract includes power and water as a pay item. 
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1-06 CONTROL OF MATERIAL 
 
1-06.1 Approval of Materials Prior to Use 
(January 4, 2016 Lacey GSP) 

The second sentence of first paragraph is revised to read: 
 
The Contractor shall use the Qualified Product List (QPL), the Aggregate Source Approval (ASA) 
Database, or the City of Lacey Request for Approval of Material (COL RAM) form. 
 
1-06.1(2)  Request for Approval of Material (RAM) 
 
The first paragraph is revised to read: 
 
The COL RAM shall be used with all submittals.  The COL RAM shall be prepared by the Contractor in 
accordance with the instructions and submitted to the engineer for approval before the material is 
incorporated into the Work.. 
 
Supplement this section with the following: 
 
The Contractor shall submit sufficient information that describes the materials proposed as defined and 
described in these specifications and plans within 10 working days following the Notice to Proceed. 
 
The Contractor shall submit one electronic of catalog cuts, shop drawings, and a material testing sample, 
as required for all items to be used in this contract for approval. The Contractor shall circle or highlight 
products and materials that are specific to this project, and cross out items that are not for this project. 
 
All items not in exact compliance with the specifications must be noted as a change.  The Contractor shall 
include an explanation, product specifications, sample articles, and any other items that will aid the 
Engineer in approving an item not in exact accordance with the specifications. 
 
All submittals shall be submitted in Adobe Acrobat format and submittals that exceed 10 pages shall 
include a table of contents.  Submittals that are not submitted in the format outlined may be rejected 
outright and the Contractor is required to resubmit in the correct format.  The form and the submittal shall 
be sent in the same e-mail.  Submittals that exceed 10 MB shall either be provided on a CD, a flash drive 
or via an internet link. 
 
The Engineer will review submittals within 10 working days.  The Contractor may request additional 
working days if approval or disapproval is not received in 10 working days.  The Contractor may not 
request additional working days for failure to submit sufficient information to approve an item, or for 
rejection of an item not in accordance with the specifications. 
 
Resubmittals shall be submitted within 5 working days from City’s transmittal, to the contractor, of the 
Engineer reviewed submittal.  If the submittal is “Rejected”, the contractor shall resubmit the entire 
submittal. If the submittal is marked “Revise and Resubmit”, the contractor shall submit items that are 
identified in the Engineer’s comments. 
 
Any material purchased or labor performed prior to such approval shall be at the Contractor's risk.  The 
Contractor must receive all material approvals before the materials will be allowed on the project. 
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1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 

1-07.1 Laws to be Observed  
(October 1, 2005 APWA GSP) 

Supplement this section with the following: 
 
In cases of conflict between different safety regulations, the more stringent regulation shall apply. 
 
The Washington State Department of Labor and Industries shall be the sole and paramount administrative 
agency responsible for the administration of the provisions of the Washington Industrial Safety and 
Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well-known place at the project site, all 
articles necessary for providing first aid to the injured.  The Contractor shall establish, publish, and make 
known to all employees, procedures for ensuring immediate removal to a hospital, or doctor’s care, 
persons, including employees, who may have been injured on the project site.  Employees should not be 
permitted to work on the project site before the Contractor has established and made known procedures 
for removal of injured persons to a hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor’s 
plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper 
maintenance, use, or operation.  The Contractor shall be solely and completely responsible for the 
conditions of the project site, including safety for all persons and property in the performance of the work.  
This requirement shall apply continuously, and not be limited to normal working hours.  The required or 
implied duty of the Engineer to conduct construction review of the Contractor’s performance does not, 
and shall not, be intended to include review and adequacy of the Contractor’s safety measures in, on, or 
near the project site. 
 

1-07.2 State Sales Tax 
(June 27, 2011 APWA GSP) 

Delete this section, including its sub-sections, in its entirety and replace it with the following: 
 
The Washington State Department of Revenue has issued special rules on the State sales tax.  Sections 1-
07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor should contact the Washington 
State Department of Revenue for answers to questions in this area.  The Contracting Agency will not 
adjust its payment if the Contractor bases a bid on a misunderstood tax liability. 
 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts.  In 
some cases, however, state retail sales tax will not be included.  Section 1-07.2(2) describes this 
exception. 
 
The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-
funded Project) only if the Contractor has obtained from the Washington State Department of Revenue a 
certificate showing that all contract-related taxes have been paid (RCW 60.28.051).  The Contracting 
Agency may deduct from its payments to the Contractor any amount the Contractor may owe the 
Washington State Department of Revenue, whether the amount owed relates to this contract or not.  Any 
amount so deducted will be paid into the proper State fund. 
 
1-07.2(1)  State Sales Tax — Rule 171  
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WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc., 
which are owned by a municipal corporation, or political subdivision of the state, or by the United States, 
and which are used primarily for foot or vehicular traffic.  This includes storm or combined sewer 
systems within and included as a part of the street or road drainage system and power lines when such are 
part of the roadway lighting system.  For work performed in such cases, the Contractor shall include 
Washington State Retail Sales Taxes in the various unit bid item prices, or other contract amounts, 
including those that the Contractor pays on the purchase of the materials, equipment, or supplies used or 
consumed in doing the work. 
 
1-07.2(2)  State Sales Tax — Rule 170  
 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing 
buildings, or other structures, upon real property.  This includes, but is not limited to, the construction of 
streets, roads, highways, etc., owned by the state of Washington; water mains and their appurtenances; 
sanitary sewers and sewage disposal systems unless such sewers and disposal systems are within, and a 
part of, a street or road drainage system; telephone, telegraph, electrical power distribution lines, or other 
conduits or lines in or above streets or roads, unless such power lines become a part of a street or road 
lighting system; and installing or attaching of any article of tangible personal property in or to real 
property, whether or not such personal property becomes a part of the realty by virtue of installation. 
 
For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail sales 
tax on the full contract price.  The Contracting Agency will automatically add this sales tax to each 
payment to the Contractor.  For this reason, the Contractor shall not include the retail sales tax in the unit 
bid item prices, or in any other contract amount subject to Rule 170, with the following exception. 
 
Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a 
subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable supplies not 
integrated into the project.  Such sales taxes shall be included in the unit bid item prices or in any other 
contract amount. 
 
1-07.2(3)  Services  
 
The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly for 
professional or other services (as defined in Washington State Department of Revenue Rules 138 and 
244). 
 
1-07.6  Permits and Licenses 
(February 14, 2023 Lacey GSP) 

Section 1-07.6 is supplemented with the following: 
 
The Contractor shall be responsible for obtaining the permits listed below.  The Contractor shall obtain 
any additional permits as necessary. All costs to obtain and comply with permits shall be included in the 
applicable Bid items for the Work involved. 

 

NAME OF DOCUMENT PERMITTING AGENCY  
Asbestos & Demolition Project 
Notification ORCAA  

Intent to Remove Asbestos WA State Labor & 
Industries 

 

Demolition Permit City of Lacey  
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1-07.15(1) Spill Prevention, Control, and Countermeasures Plan  
(January 31, 2025 Lacey GSP) 

The Contractor shall immediately notify the City of any hazardous material spill. 
 
The Contractor shall prepare a project-specific spill prevention, control, and countermeasures plan (SPCC 
Plan), and shall implement the plan for the duration of the project. No on-site construction activities may 
commence until the Contracting Agency accepts a SPCC Plan for the project. An SPCC Plan template 
and guidance information is available at https://wsdot.wa.gov/engineering-standards/environmental-
guidance/stormwater-water-quality.  

The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and other materials 
defined in Chapter 447 of the WSDOT Environmental Manual M 31-11. Occupational safety and health 
requirements that may pertain to SPCC Plan implementation are contained in, but not limited to, WAC 
296-824 and WAC 296-843. The SPCC Plan shall address conditions that may be required by Section 
3406 of the current International Fire Code, or as approved by the local Fire Marshal.  

Implementation Requirements  

The Contractor shall update the SPCC Plan throughout project construction so that the written plan 
reflects actual site conditions and practices. The Contractor shall update the SPCC Plan at least annually 
and maintain a copy of the updated SPCC Plan on the project site. The Contractor shall fully implement 
the SPCC Plan, as accepted and updated, at all times. 

SPCC Plan Element Requirements  

The SPCC Plan shall set forth the following information in the following order:  

1. Responsible Personnel – Identify the names, titles, and contact information for the personnel 
responsible for implementing and updating the plan and for responding to spills.  

2. Spill Reporting – List the names and telephone numbers of the Federal, State, and local agencies the 
Contractor shall notify in the event of a spill as referenced in the abovementioned template.  

3. Spill Prevention – Describe the following items:  
a. The contents and locations of spill response kits that the Contractor shall supply and maintain that 

are appropriately stocked, located in close proximity to hazardous materials and equipment, and 
immediately accessible.  

b. Security measures for potential spill sources to prevent accidental spills and vandalism.  
c. Site inspection procedures and frequency.  

4. Spill Response – Outline the response procedures the Contractor shall follow for each scenario listed 
below, indicating that if hazardous materials are encountered or spilled during construction, the 
Contractor shall do everything possible to control and contain the material until appropriate measures 
can be taken. Include a description of the actions the Contractor shall take and the specific on-site 
spill response equipment that shall be used to assess the spill, secure the area, contain and eliminate 
the spill source, clean up spilled material, decontaminate equipment, and dispose of spilled and 
contaminated material:  
a. A spill of each type of hazardous material present.  
b. Stormwater that has come into contact with hazardous materials.  
c. A release or spill of any unknown preexisting contamination and contaminant sources (such as 

buried pipes or tanks) encountered during project Work.  

Payment  
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If no bid item for “SPCC Plan” is included in the proposal, any work described in this section shall be 
incidental to the project. 

1-07.18  Public Liability and Property Damage Insurance  
 
Delete this section in its entirety, and replace it with the following: 
 

1-07.18 Insurance 
(January 4, 2024 APWA GSP) 

1-07.18(1) General Requirements 
A. The Contractor shall procure and maintain the insurance described in all subsections of section 1-

07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than A-: 
VII and licensed to do business in the State of Washington.  The Contracting Agency reserves the 
right to approve or reject the insurance provided, based on the insurer’s financial condition. 
 

B. The Contractor shall keep this insurance in force without interruption from the commencement of the 
Contractor’s Work through the term of the Contract and for thirty (30) days after the Physical 
Completion date, unless otherwise indicated below.   
 

C. If any insurance policy is written on a claims-made form, its retroactive date, and that of all 
subsequent renewals, shall be no later than the effective date of this Contract.  The policy shall state 
that coverage is claims made and state the retroactive date.  Claims-made form coverage shall be 
maintained by the Contractor for a minimum of 36 months following the Completion Date or earlier 
termination of this Contract, and the Contractor shall annually provide the Contracting Agency with 
proof of renewal.  If renewal of the claims made form of coverage becomes unavailable, or 
economically prohibitive, the Contractor shall purchase an extended reporting period (“tail”) or 
execute another form of guarantee acceptable to the Contracting Agency to assure financial 
responsibility for liability for services performed. 
 

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella 
Liability insurance policies shall be primary and non-contributory insurance as respects the 
Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-
insurance, or self-insured pool coverage maintained by the Contracting Agency shall be excess of the 
Contractor’s insurance and shall not contribute with it.   
 

E. The Contractor shall provide the Contracting Agency and all additional insureds with written notice 
of any policy cancellation, within two business days of their receipt of such notice. 
 

F. The Contractor shall not begin work under the Contract until the required insurance has been obtained 
and approved by the Contracting Agency 
 

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material 
breach of contract, upon which the Contracting Agency may, after giving five business days’ notice to 
the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure 
or renew such insurance and pay any and all premiums in connection therewith, with any sums so 
expended to be repaid to the Contracting Agency on demand, or at the sole discretion of the 
Contracting Agency, offset against funds due the Contractor from the Contracting Agency. 
 

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the 
Contract and no additional payment will be made. 
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I. Under no circumstances shall a wrap up policy be obtained, for either initiating or maintaining 
coverage, to satisfy insurance requirements for any policy required under this Section. A “wrap up 
policy” is defined as an insurance agreement or arrangement under which all the parties working on a 
specified or designated project are insured under one policy for liability arising out of that specified 
or designated project.   

 
1-07.18(2) Additional Insured  
All insurance policies, with the exception of Workers Compensation, and of Professional Liability and 
Builder’s Risk (if required by this Contract) shall name the following listed entities as additional 
insured(s) using the forms or endorsements required herein: 

• the Contracting Agency and its officers, elected officials, employees, agents, and volunteers 
The above-listed entities shall be additional insured(s) for the full available limits of liability maintained 
by the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those 
required by this Contract, and irrespective of whether the Certificate of Insurance provided by the 
Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.   
 
For Commercial General Liability insurance coverage, the required additional insured endorsements shall 
be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for 
completed operations. 
 
1-07.18(3) Subcontractors  
The Contractor shall cause each subcontractor of every tier to provide insurance coverage that complies 
with all applicable requirements of the Contractor-provided insurance as set forth herein, except the 
Contractor shall have sole responsibility for determining the limits of coverage required to be obtained by 
subcontractors.   
 
The Contractor shall ensure that all subcontractors of every tier add all entities listed in 1-07.18(2) as 
additional insureds, and provide proof of such on the policies as required by that section as detailed in 1-
07.18(2)  using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and CG 
20 37 10 01 for completed operations.  
 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency 
evidence of insurance and copies of the additional insured endorsements of each subcontractor of every 
tier as required in 1-07.18(4) Verification of Coverage.  
 
1-07.18(4) Verification of Coverage 
The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements for 
each policy of insurance meeting the requirements set forth herein when the Contractor delivers the 
signed Contract for the work.  Failure of Contracting Agency to demand such verification of coverage 
with these insurance requirements or failure of Contracting Agency to identify a deficiency from the 
insurance documentation provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance.  
 
Verification of coverage shall include: 
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent. 
2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) as 

additional insured(s), showing the policy number.  The Contractor may submit a copy of any blanket 
additional insured clause from its policies instead of a separate endorsement.   

3. Any other amendatory endorsements to show the coverage required herein. 
4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these 

requirements – actual endorsements must be submitted. 
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Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full 
and certified copy of the insurance policy(s).  If Builders Risk insurance is required on this Project, a full 
and certified copy of that policy is required when the Contractor delivers the signed Contract for the 
work. 
 
1-07.18(5) Coverages and Limits  
The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s maintenance 
of insurance, its scope of coverage, and limits as required herein shall not be construed to limit the 
liability of the Contractor to the coverage provided by such insurance, or otherwise limit the Contracting 
Agency’s recourse to any remedy available at law or in equity. 
 
All deductibles and self-insured retentions must be disclosed and are subject to approval by the 
Contracting Agency.  The cost of any claim payments falling within the deductible or self-insured 
retention shall be the responsibility of the Contractor.  In the event an additional insured incurs a liability 
subject to any policy’s deductibles or self-insured retention, said deductibles or self-insured retention 
shall be the responsibility of the Contractor. 
 
1-07.18(5)A Commercial General Liability 
Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO 
occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop 
gap liability, independent contractors, products-completed operations, personal and advertising injury, 
and liability assumed under an insured contract.  There shall be no exclusion for liability arising from 
explosion, collapse or underground property damage. 
 
The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate 
limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  
 
Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s 
completed operations for at least three years following Substantial Completion of the Work. 
 
Such policy must provide the following minimum limits: 
$2,000,000 Each Occurrence 
$3,000,000  General Aggregate  
$3,000,000 Products & Completed Operations Aggregate 
$2,000,000 Personal & Advertising Injury each offence 
$2,000,000 Stop Gap / Employers’ Liability each accident 
 
1-07.18(5)B Automobile Liability 
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a 
coverage form at least as broad as ISO form CA 00 01.  If the work involves the transport of pollutants, 
the automobile liability policy shall include MCS 90 and CA 99 48 endorsements. 
 
Such policy must provide the following minimum limit: 
 $1,000,000  Combined single limit each accident 
 
1-07.18(5)C Workers’ Compensation 
The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial 
Insurance laws of the State of Washington. 

1-07.24  Rights of Way  
(July 23, 2015 APWA GSP) 
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Delete this section and replace it with the following: 
 
Street Right of Way lines, limits of easements, and limits of construction permits are indicated in the 
Plans.  The Contractor’s construction activities shall be confined within these limits, unless arrangements 
for use of private property are made. 
 
Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way and 
easements, both permanent and temporary, necessary for carrying out the work.  Exceptions to this are 
noted in the Bid Documents or will be brought to the Contractor’s attention by a duly issued Addendum. 
 
Whenever any of the work is accomplished on or through property other than public Right of Way, the 
Contractor shall meet and fulfill all covenants and stipulations of any easement agreement obtained by the 
Contracting Agency from the owner of the private property.  Copies of the easement agreements may be 
included in the Contract Provisions or made available to the Contractor as soon as practical after they 
have been obtained by the Engineer. 
 
Whenever easements or rights of entry have not been acquired prior to advertising, these areas are so 
noted in the Plans.  The Contractor shall not proceed with any portion of the work in areas where right of 
way, easements or rights of entry have not been acquired until the Engineer certifies to the Contractor that 
the right of way or easement is available or that the right of entry has been received.  If the Contractor is 
delayed due to acts of omission on the part of the Contracting Agency in obtaining easements, rights of 
entry or right of way, the Contractor will be entitled to an extension of time.  The Contractor agrees that 
such delay shall not be a breach of contract. 
 
Each property owner shall be given 48 hours notice prior to entry by the Contractor.  This includes entry 
onto easements and private property where private improvements must be adjusted. 
 
The Contractor shall be responsible for providing, without expense or liability to the Contracting Agency, 
any additional land and access thereto that the Contractor may desire for temporary construction facilities, 
storage of materials, or other Contractor needs.  However, before using any private property, whether 
adjoining the work or not, the Contractor shall file with the Engineer a written permission of the private 
property owner, and, upon vacating the premises, a written release from the property owner of each 
property disturbed or otherwise interfered with by reasons of construction pursued under this contract.  
The statement shall be signed by the private property owner, or proper authority acting for the owner of 
the private property affected, stating that permission has been granted to use the property and all 
necessary permits have been obtained or, in the case of a release, that the restoration of the property has 
been satisfactorily accomplished.  The statement shall include the parcel number, address, and date of 
signature.  Written releases must be filed with the Engineer before the Completion Date will be 
established. 
 
1-08 PROSECUTION AND PROGRESS 
 
Add the following new section:  

1-08.0   Preliminary Matters  
(May 25, 2006 APWA GSP) 

Add the following new section: 

1-08.0(1) Preconstruction Conference  
(July 8, 2024 APWA GSP) 
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Prior to the Contractor beginning the work, a preconstruction conference will be held between the 
Contractor, the Engineer and such other interested parties as may be invited.  The purpose of the 
preconstruction conference will be: 
1. To review the initial progress schedule; 
2. To establish a working understanding among the various parties associated or affected by the work; 
3. To establish and review procedures for progress payment, notifications, approvals, submittals, etc.; 
4. To review DBE Requirements, Training Plans, and Apprenticeship Plans, when applicable. 
5. To establish normal working hours for the work; 
6. To review safety standards and traffic control; and 
7. To discuss such other related items as may be pertinent to the work. 
 
The Contractor shall prepare and submit at the preconstruction conference the following: 
1. A breakdown of all lump sum items; 
2. A preliminary schedule of working drawing submittals; and 
3. A list of material sources for approval if applicable. 
 
1-08.0(1)A Preconstruction Video  
(January 31, 2025 Lacey GSP) 

Add the following new section: 
 
The Contractor shall provide pre-construction video of the existing conditions for the construction area 
including all easements, streets, alleys, and driveways within the project area.  Further, video shall include 
existing visible drainage structures, driveways, sidewalks, and other frontage improvements.  The 
Contractor shall also provide pre-construction video of the existing conditions of each face of an existing 
structure (houses, garages, sheds, fences, etc.), within 30 feet of the construction area. 
 
The Contractor shall provide a copy of the video, in electronic format, to the City prior to any 
construction. 
 
All costs for providing and furnishing the pre-construction video shall be considered incidental to the 
Project and no other payment will be allowed. 
 

1-08.0(2) Hours of Work  
(December 8, 2014 APWA GSP) 

Except in the case of emergency or unless otherwise approved by the Engineer, the normal working hours 
for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. Monday through 
Friday, exclusive of a lunch break. If the Contractor desires different than the normal working hours 
stated above, the request must be submitted in writing prior to the preconstruction conference, subject to 
the provisions below.  The working hours for the Contract shall be established at or prior to the 
preconstruction conference.   
 
All working hours and days are also subject to local permit and ordinance conditions (such as noise 
ordinances). 
 
If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a 
written request to the Engineer for consideration.  This request shall state what hours are being requested, 
and why.  Requests shall be submitted for review no later than 5 prior to the day(s) the Contractor is 
requesting to change the hours. 
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If the Contracting Agency approves such a deviation, such approval may be subject to certain other 
conditions, which will be detailed in writing.  For example:  
 

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency for 
the costs in excess of straight-time costs for Contracting Agency representatives who worked 
during such times.  (The Engineer may require designated representatives to be present during the 
work.  Representatives who may be deemed necessary by the Engineer include, but are not 
limited to: survey crews; personnel from the Contracting Agency’s material testing lab; 
inspectors; and other Contracting Agency employees or third-party consultants when, in the 
opinion of the Engineer, such work necessitates their presence.) 

2. Considering the work performed on Saturdays, Sundays, and holidays as working days with 
regard to the contract time.  

3. Considering multiple work shifts as multiple working days with respect to contract time even 
though the multiple shifts occur in a single 24-hour period. 

4. If a 4-10 work schedule is requested and approved the non-working day for the week will be 
charged as a working day. 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded 
properly on certified payroll 

 
1-08.0(2)A  Lacey Hours of Work  
(September 25, 2024 Lacey GSP) 

Add the following new section: 
 
Lacey Municipal Code (LMC) Chapter 14.38.010, prohibits outside construction activities between the 
hours of 9:00 p.m. and 7:00 a.m. in or adjacent to residential zones of the City unless otherwise specified.  
A waiver to this ordinance will not be allowed, except in case of emergency, or where operations are 
necessary during such hours in order to promote the safety of the traveling public as shown in theses 
specifications or as determined by the Engineer. 
 

1-08.1(7)A  Payment Reporting 
(November 25, 2024 APWA GSP) 

Delete this section and replace it with the following: 
 
1-08.1(7)A VACANT 

1-08.3(2)A Type A Progress Schedule 
(December 30, 2022 APWA GSP) 

Revise this section to read: 
 
The Contractor shall submit five (5) copies of a Type A Progress Schedule no later than at the 
preconstruction conference, or some other mutually agreed upon submittal time.  The schedule may be a 
critical path method (CPM) schedule, bar chart, or other standard schedule format.  Regardless of which 
format used, the schedule shall identify the critical path.  The Engineer will evaluate the Type A Progress 
Schedule and approve or return the schedule for corrections within 15 calendar days of receiving the 
submittal. 

1-08.3(2)B Type B Progress Schedule 
(January 4, 2024 APWA GSP) 
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Revise the first paragraph to read: 
 
The Contractor shall submit a preliminary Type B Progress Schedule at or prior to the preconstruction 
conference.  The preliminary Type B Progress Schedule shall comply with all of these requirements and 
the requirements of Section 1-08.3(2), except that it may be limited to only those activities occurring 
within the first 60-working days of the project. 
 
Revise the first sentence of the second paragraph to read: 
 
The Contractor shall submit five (5) copies of a Type B Progress Schedule depicting the entire project no 
later than 21-calendar days after the preconstruction conference. 

1-08.3(2)D Preliminary Progress Schedule 
(January 4, 2024 APWA GSP) 

Revise the second paragraph to read: 
 

1. The preliminary progress schedule shall be submitted no later than the preconstruction conference 
for all Type B and Type C progress schedules. 

1-08.4 Prosecution of Work  
(July 23, 2015 APWA GSP) 

Delete this section in its entirety, and replace it with the following: 
 
1-08.4 Notice to Proceed and Prosecution of Work  
 
Notice to Proceed will be given after the contract has been executed and the contract bond and evidence 
of insurance have been approved and filed by the Contracting Agency.  The Contractor shall not 
commence with the work until the Notice to Proceed has been given by the Engineer.  The Contractor 
shall commence construction activities on the project site within ten days of the Notice to Proceed Date, 
unless otherwise approved in writing.  The Contractor shall diligently pursue the work to the physical 
completion date within the time specified in the contract.  Voluntary shutdown or slowing of operations 
by the Contractor shall not relieve the Contractor of the responsibility to complete the work within the 
time(s) specified in the contract. 
 
When shown in the Plans, the first order of work shall be the installation of high visibility fencing to 
delineate all areas for protection or restoration, as described in the Contract. Installation of high visibility 
fencing adjacent to the roadway shall occur after the placement of all necessary signs and traffic control 
devices in accordance with 1-10.1(2). Upon construction of the fencing, the Contractor shall request the 
Engineer to inspect the fence. No other work shall be performed on the site until the Contracting Agency 
has accepted the installation of high visibility fencing, as described in the Contract. 
 
1-08.4(1)  Order of Work 
(******) 

Add the following new section: 
 
Prior to starting construction and issuance of notice to proceed by the City, the Contractor shall furnish 
the Contracting Agency with a schedule, sequence, and method of proceeding with the work.  This 
schedule shall address all items herein and must be approved by the Contracting Agency prior to 
commencing any construction operations. 
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The Contracting Agency has made commitments with several jurisdictions, public users, property owners, 
and private utilities that the Contractor shall incorporate into the schedule for this project.  The following 
specific requirements shall be included into the project schedule: 
 

• Notify WA Dept of Labor & Industries by filling out the Asbestos Project Notification. 
 

• Notify ORCAA by filling out the Asbestos & Demolition Project Notification. 
 

• Apply for, and acquire, a Demolition permit with the City of Lacey Community and Economic 
Development. (Note: Demolition permit application shall accompany the notification from 
ORCAA along with the Demolition site plan in Appendix L) 
 

• The City will suspend the contract to allow time for the contractor to obtain all required permits 
and for the utility disconnects to be completed. Suspension will begin upon verification of 
submitted permit applications and correspondence with private utilities. Contract time will 
resume upon approval of permits and utility disconnects. 
 

• Asbestos Abatement 
o Contractor shall review the Hazardous Material Survey Report attached in Appendix I. 
o Proper setup, removal, packaging, handling, and disposal of approximately 865 square 

feet of ACM (asbestos-containing material) popcorn ceiling texture throughout the 
structure per WAC Chapter 296-62, Volume I, Part I-1.and other applicable regulations. 

o Notify the City 5 days prior to setting up the containment for asbestos removal. City will 
inspect the containment area prior to asbestos removal.  

o All work shall be performed by Washington State Certified Asbestos Workers/Supervisor 
and in compliance with all local, state, and federal laws and regulations. 
 

• Prior to initiating any demolition activities involving materials, components, or parts associated 
with existing private utility systems, the Contractor shall coordinate with all applicable private 
utility providers to identify, locate, and confirm the full disconnection, deactivation, or 
termination of services. The Contractor is responsible for obtaining written verification from each 
utility provider confirming that all utility lines, services, or equipment within the work area have 
been safely and completely disconnected. This verification shall be maintained on-site and made 
available to the City upon request. 
 

• House Demolition 
o Proper disconnection of utilities: capping of water and sewer service lines. 
o Complete demolition, transportation, and disposal of the structures, to include concrete 

from the footprint of the building to approximately halfway into the driveway; driveway 
apron from the road to remain. 

o All surrounding trees, stumps, and shrubs shall be removed from the property as per the 
Plan, specifications, and the arborist report in Appendix H. 

o Rough grading of property, to include back-fill material for the footprint of the structure 
to bring it up to grade. 

o Hydroseed all exposed topsoil upon completion of demolition, vegetation removal, and 
grading. 

 

1-08.5 Time for Completion 
(******) 

This project shall be completed in accordance with the provisions of Section 1-08 of the Standard 
Specifications within 30 working days.  
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1-08.5 Time for Completion  
(November 25, 2024 APWA GSP Option A) 

Revise the third and fourth paragraphs to read: 
 
Contract time shall begin on the first working day following the Notice to Proceed Date. 
 
Each working day shall be charged to the contract as it occurs, until the contract work is physically 
complete.  If Substantial Completion has been granted and all the authorized working days have been 
used, charging of working days will cease.  Each week the Engineer will provide the Contractor a 
statement that shows the number of working days: (1) charged to the contract the week before; (2) 
specified for the Physical Completion of the contract; and (3) remaining for the Physical Completion of 
the contract.  The statement will also show the nonworking days and any partial or whole day the 
Engineer declares as unworkable.  The statement will be identified as a Written Determination by the 
Engineer. If the Contractor does not agree with the Written Determination of working days, the 
Contractor shall pursue the protest procedures in accordance with Section 1-04.5. By failing to follow the 
procedures of Section 1-04.5, the Contractor shall be deemed as having accepted the statement as correct.  
If the Contractor is approved to work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth 
day of the week in which a 4-10 shift is worked would ordinarily be charged as a working day then the 
fifth day of that week will be charged as a working day whether or not the Contractor works on that day. 
 
Revise the sixth paragraph to read: 
 
The Engineer will give the Contractor written notice of the Completion Date of the Contract after all the 
Contractor’s obligations under the Contract have been performed by the Contractor. The following events 
must occur before the Completion Date can be established: 
1. The physical Work on the project must be complete; and 
2. The Contractor must furnish all documentation required by the Contract and required by law, to allow 

the Contracting Agency to process final acceptance of the contract. The following documents must be 
received by the Project Engineer prior to establishing a Completion Date: 
a. Certified Payrolls (per Section 1-07.9(5)). 
b. Material Acceptance Certification Documents 
c.  Monthly Reports in DMCS of the amounts paid including the final payment confirmation to all 

firms required by Section 1-08.1(7)A if applicable 
d. Final Contract Voucher Certification 
e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all 

Subcontractors 
f. A copy of the Notice of Termination sent to the Washington State Department of Ecology 

(Ecology); the elapse of 30 calendar days from the date of receipt of the Notice of Termination by 
Ecology; and no rejection of the Notice of Termination by Ecology. This requirement will not 
apply if the Construction Stormwater General Permit is transferred back to the Contracting 
Agency in accordance with Section 8-01.3(16). 

g. Property owner releases per Section 1-07.24 
 

1-08.9 Liquidated Damages 
(******) 

Revise the second and third paragraphs to read:  
 
Accordingly, the Contractor agrees: To pay (according to the following formula) liquidated damages for 
each working day beyond the number of working days established for Physical Completion, and To 



 
 

D-30 
 

authorize the Engineer to deduct these liquidated damages from any money due or coming due to the 
Contractor. 
 
Liquidated Damages Formula 
 

LD=0.15C/T 
 
Where: 
 
LD = liquidated damages per working day (rounded to the nearest dollar) 
 
C = original Contract amount 
 
T = original time for Physical Completion 
 
When the Contract Work has progressed to Substantial Completion as defined in the Contract, the 
Engineer may determine that the Contract Work is Substantially Complete.  The Engineer will notify 
the Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring 
after the date so established, the formula for liquidated damages shown above will not apply.  For 
overruns in Contract time occurring after the Substantial Completion Date, liquidated damages shall 
be assessed on the basis of direct engineering and related costs assignable to the project until the 
actual Physical Completion Date of all the Contract Work.  The Contractor shall complete the 
remaining Work as promptly as possible. Upon request by the Project Engineer, the Contractor shall 
furnish a written schedule for completing the physical Work on the Contract. 

 
1-09 MEASUREMENT AND PAYMENT 

1-09.2(1)  General Requirements for Weighing Equipment 
(November 25, 2024 APWA GSP, Option B) 

Revise item 4 of the fifth paragraph to read: 
 

4. Test results and scale weight records for each day’s hauling operations are provided to the 
Engineer daily.  Reporting shall utilize WSDOT form 422-027LP, Scaleman’s Daily Report, 
unless the printed ticket contains the same information that is on the Scaleman’s Daily Report 
Form.  The scale operator must provide AM and/or PM tare weights for each truck on the printed 
ticket 

1-09.2(1)  General Requirements for Weighing Equipment 
(July 8, 2024 APWA GSP, Option C) 

Revise the sixth and seventh paragraph to read: 
 
Trucks and Tickets – Each truck to be weighed shall bear a unique identification number. This number 
shall be legible and in plain view of the scale operator. The Contractor shall provide Electronic tickets or 
Physical tickets for all weighed materials. All Tickets shall, regardless of medium, at a minimum, contain 
the following information:  
 

1. Date of haul;  
2. Contract number;  
3. Contract unit Bid item;  
4. Unit of measure;  
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5. Identification number of hauling vehicle; and  
6. Weight delivered:  

a. Net weight in the case of batch and hopper scales.  
b. Gross weight, tare (a.m. and p.m. minimum) and net weight in the case of platform scales (tare 

may be omitted if a tare beam is used).  
c. Approximate load out weight in the case of belt conveyor scales.  

 
Electronic-tickets shall be uploaded to the designated site so that they can be accessed by the material 
receiver at the material delivery point. Physical tickets shall be handed to the inspector at the delivery 
point at the time materials are delivered. The material delivery point is defined as the location where the 
material is incorporated into the permanent Work. The Contractor’s representative shall make report 
summaries available to the Engineer’s designated receiver, not later than the end of shift, for 
reconciliation. Tickets for loads not verified as delivered will receive no pay. 

1-09.2(5)  Measurement 
(December 30, 2022 APWA GSP) 

Revise the first paragraph to read: 
 
Scale Verification Checks – At the Engineer’s discretion, the Engineer may perform verification checks 
on the accuracy of each batch, hopper, or platform scale used in weighing contract items of Work. 
 

1-09.9 Payments  
(July 8, 2024, APWA GSP, Option B) 

Delete the fourth paragraph and replace it with the following: 
 
Progress payments for completed work and material on hand will be based upon progress estimates 
prepared by the Engineer.  A progress estimate cutoff date will be established at the preconstruction 
conference. 
 
The initial progress estimate will be made not later than 30 days after the Contractor commences the 
work, and successive progress estimates will be made every month thereafter until the Completion Date.  
Progress estimates made during progress of the work are tentative, and made only for the purpose of 
determining progress payment.  The progress estimates are subject to change at any time prior to the 
calculation of the Final Payment. 
 
The value of the progress estimate will be the sum of the following: 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work 
completed  multiplied by the unit price. 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum breakdown 
for that item, or absent such a breakdown, based on the Engineer’s determination. 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or other 
storage area approved by the Engineer. 

4. Change Orders — entitlement for approved extra cost or completed extra work as determined by 
the Engineer. 

 
Progress payments will be made in accordance with the progress estimate less: 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 
2. The amount of Progress Payments previously made; and 
3. Funds withheld by the Contracting Agency for disbursement in accordance with the Contract 

Documents. 
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Progress payments for work performed shall not be evidence of acceptable performance or an admission 
by the Contracting Agency that any work has been satisfactorily completed.  The determination of 
payments under the contract will be final in accordance with Section 1-05.1. 
 
1-09.9  Payments 
(November 20, 2020 Lacey GSP) 

Section 1-09.9 is supplemented with the following: 
 
Progress payments and the Final Contract Voucher Certification (FCVC) will be transmitted 
electronically to the Contractor for signature. The Contractor shall apply all signatures electronically 
using the software provided by the Contracting Agency. Within 21 days of execution of the Contract, the 
Contractor shall submit the names, email addresses, and text-message capable phone numbers for the 
authorized signers and shall bear the name, phone number and email of the officer providing this 
authorization. Delegation of authority to sign progress payments and the FCVC shall be by the officer 
authorized to sign the Contract. 

1-09.11(3)  Time Limitation and Jurisdiction  
(December 30, 2022 APWA GSP) 

Revise this section to read: 
 
For the convenience of the parties to the Contract it is mutually agreed by the parties that all claims or 
causes of action which the Contractor has against the Contracting Agency arising from the Contract shall 
be brought within 180 calendar days from the date of final acceptance (Section 1-05.12) of the Contract 
by the Contracting Agency; and it is further agreed that all such claims or causes of action shall be 
brought only in the Superior Court of  the county where the Contracting Agency headquarters is located, 
provided that where an action is asserted against a county, RCW 36.01.050 shall control venue and 
jurisdiction.  The parties understand and agree that the Contractor’s failure to bring suit within the time 
period provided, shall be a complete bar to all such claims or causes of action. It is further mutually 
agreed by the parties that when claims or causes of action which the Contractor asserts against the 
Contracting Agency arising from the Contract are filed with the Contracting Agency or initiated in court, 
the Contractor shall permit the Contracting Agency to have timely access to all records deemed necessary 
by the Contracting Agency to assist in evaluating the claims or action. 

1-09.13(1)  General 
(January 19, 2022 APWA GSP) 

Revise this section to read: 
 
Prior to seeking claims resolution through arbitration or litigation, the Contractor shall proceed in 
accordance with Sections 1-04.5 and 1-09.11. The provisions of Sections 1-04.5 and 1-09.11 must be 
complied with in full as a condition precedent to the Contractor’s right to seek claim resolution through 
binding arbitration or litigation.  
 
Any claims or causes of action which the Contractor has against the Contracting Agency arising from the 
Contract shall be resolved, as prescribed herein, through binding arbitration or litigation.  
 
The Contractor and the Contracting Agency mutually agree that those claims or causes of action which 
total $1,000,000 or less, which are not resolved by mediation, shall be resolved through litigation unless 
the parties mutually agree in writing to resolve the claim through binding arbitration. 
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The Contractor and the Contracting Agency mutually agree that those claims or causes of action in excess 
of $1,000,000, which are not resolved by mediation, shall be resolved through litigation unless the parties 
mutually agree in writing to resolve the claim through binding arbitration. 

1-09.13(3)A  Arbitration General 
(January 19, 2022 APWA GSP) 

Revise the third paragraph to read: 
 
The Contracting Agency and the Contractor mutually agree to be bound by the decision of the arbitrator, 
and judgment upon the award rendered by the arbitrator may be entered in the Superior Court of the 
county in which the Contracting Agency’s headquarters is located, provided that where claims subject to 
arbitration are asserted against a county, RCW 36.01.050 shall control venue and jurisdiction of the 
Superior Court. The decision of the arbitrator and the specific basis for the decision shall be in writing. 
The arbitrator shall use the Contract as a basis for decisions. 

1-09.13(4)  Venue for Litigation 
(December 30, 2022 APWA GSP) 

Revise this section to read: 
 
Litigation shall be brought in the Superior Court of the county in which the Contracting Agency’s 
headquarters is located, provided that where claims are asserted against a county, RCW 36.01.050 shall 
control venue and jurisdiction of the Superior Court.  It is mutually agreed by the parties that when 
litigation occurs, the Contractor shall permit the Contracting Agency to have timely access to all records 
deemed necessary by the Contracting Agency to assist in evaluating the claims or action. 
 
2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP 
 
2-01.1  Description 
(October 16, 2009 Lacey GSP) 

Supplement this section with the following: 
 
The City of Lacey is a Tree City USA, and has deemed it necessary to protect all trees to the best of their 
ability.  Only the trees that are evaluated by a certified Arborist as being diseased or detrimental to the 
project shall be removed as shown in the plans.  The Contractor shall conduct a site review noting all trees 
within the construction zone prior to submitting a bid.  Ease of construction, spoils, or stockpiling needs 
shall not justify tree removal. 
 
A high visibility fence shall be installed around all trees and vegetation as required by the Engineer prior 
to beginning work.  The Contractor shall be responsible for installing, maintaining and removing the high 
visibility fence as required. 
 
Disposal of all organic waste shall be by Disposal Method No. 2.  Disposal Method No. 1 and No. 3 will 
not be permitted in this contract.  The City of Lacey encourages recycling of organic material at a 
certified organic recycling center. 
 
The Contractor shall take all precautions necessary to protect the public, property, trees, and natural 
vegetation from harm.  Any damage to utilities or other structures on public right-of-way or private 
property shall be restored by the Contractor or authorized agent at the Contractor's expense. 
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2-01.1A  Landscape Trees and Shrub Removal 
(******) 

• Contractor shall have an on-site pre-con meeting with the arborist before starting the tree removal 
work. 

• This work shall encompass all removal, hauling, and disposal of identified landscape tree and 
shrub material and debris from the site. Landscape trees and shrubs to be removed are identified 
in the Demolition plan sheet (Appendix L) and the arborist report (Appendix H). 

• Stump grind trees 18” below the existing ground surface. 
• All work shall be performed in a manner that ensures the safety of the public, property, nearby 

structures, including but not limited to homes, fences, and utility lines. 
• Contractor is responsible for coordinating with utility providers (if necessary) before beginning 

work. 
• All wood, branches, chips, and debris resulting from the tree removal shall be removed from the 

site unless otherwise directed. 
• The site shall be left clean and free of trip hazards or depressions. 

 
2-01.5  Payment 
(******) 

Modify this section with the following: 
 
The unit contract price per acre or lump sum for “Clearing and Grubbing” shall be full pay for all work 
described in this section including “Roadside Cleanup”. This bid item includes work needed to perform 
brush clearing, debris removal, and tree removal, haul, and disposal.  If no bid item for “Clearing and 
Grubbing” or “High Visibility Fence” or “Roadside Cleanup” is included in the proposal, any work 
described in this section shall be incidental to the project. 
 
2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
2-02.3(4)  Special Removal of Structures and Obstructions 
(******) 

This work shall include demolition and razing of the property at 6230 W Sarazen Street SE to include but 
not limited to; the house, garage, shed, footings, foundations, driveway, concrete pads, silt fence, rocks 
trees and stump grindings, and all other items and refuse on the site and within the structures as shown in 
the plans and specifications. This work also includes removal of asbestos-containing material and safe 
disposal. All material shall be hauled to an approved recycling center or disposal site. 
 
The Contractor will be required to obtain all necessary permit approvals and meet all required conditions 
for demolition and asbestos abatement.  The Contractor shall review the Hazardous Material Survey 
Report attached in Appendix I.  Any asbestos-containing material in the house or property shall be 
removed and disposed of as per all applicable laws and regulations.   
 
 
2-02.5  Payment 
(April 1, 2024 Lacey GSP) 

Delete this section and replace with the following: 
 
“Special Removal of Structures and Obstructions”, lump sum. 
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The lump sum contract price for these bid items shall be full compensation for all labor, equipment and 
materials necessary to complete the requirements of this section. 
 
2-07 WATERING 
 
2-07.3  Construction Requirements 
(October 16, 2009 Lacey GSP) 

Supplement this section with the following: 
 
If the Contractor anticipates the use of City water, the Contractor shall apply for a hydrant meter through 
the City of Lacey.  Any damage rendered to the meter shall be repaired or replaced by the Contracting 
Agency and those costs deducted from monies due to the Contractor.  All water used shall be metered and 
used sparingly for the entire length of the project.  The Contractor will not be charged for water used on 
the project. The meter shall be returned promptly at the end of the project. 
 
The Contractor is responsible for complying with backflow prevention requirements, which may include 
but are not limited to providing a certified air gap or reduced pressure backflow assembly (RPBA).  
 
The Contractor shall use the water to keep the project site clean and to control dust during and after 
construction hours as determined by the Engineer. 
 
2-07.4  Measurement 
(October 16, 2009 Lacey GSP) 

Delete and replace this section with the following: 
 
The Contractor shall apply for a hydrant meter through the Contracting Agency.  All water used shall be 
measured with the Contracting Agency supplied meter. 
 
2-07.5  Payment 
(February 14, 2023 Lacey GSP) 

Delete and replace this section with the following: 
 
The Contractor will not be charged for water used on this project.  A hydrant meter will also be provided 
for a deposit and can be obtained at the City of Lacey Maintenance Service Center.  Any costs to repair 
meters damaged by the Contractor shall be recovered from monies due the Contractor. 
 
All costs to use or apply water as directed by the Engineer, including but not limited to supplying tank 
trucks, reduced pressure backflow assemblies (RPBA), and certification of approved backflow prevention 
methods, shall be considered incidental to the project, and no other payment will be allowed.  
 
8-01 EROSION CONTROL AND WATER POLLUTION CONTROL 
 
8-01.3  Construction Requirements 
 
8-01.3(1)  General 
(May 28, 2020 WSDOT GSP) 

Section 8-01.3(1) is supplemented with the following: 
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The Contractor shall identify the ESC Lead at the preconstruction discussions and in the TESC Plan. The 
contractor shall also prepare and submit a SWPPP per the template provided in Appendix M. The 
contractor shall also fill out and submit the Wet-Season SWPPP Amendment form attached in Appendix 
N. The ESC Lead shall have, for the life of the Contract, a current Certificate of Training in Construction 
Site Erosion and Sediment Control from a course approved by the Washington State Department of 
Ecology. The ESC Lead must be on-site or on call at all times throughout construction. The ESC Lead 
shall be listed on the Emergency Contact List required under Section 1-05.13(1). 
 
The ESC Lead shall implement the TESC Plan. Implementation shall include, but is not limited to: 
 
1. Installing, adaptively managing, and maintaining temporary erosion and sediment control BMPs 
to assure continued performance of their intended function. Damaged or inadequate BMPs shall be 
corrected immediately. 
 
2. Updating the TESC Plan to reflect current field conditions. 
 
3. Inspecting and reporting on all areas disturbed by construction activities, all on-site erosion and 
sediment control BMPs, and all storm water discharge points every calendar week and within 24 hours of 
runoff events in which storm water discharges from the site or as directed by the Engineer. 
 
4. Submit to the Engineer no later than the end of the next working day following the inspection a 
TESC Inspection Report that includes: 
 
a. When, where, and how BMPs were installed, maintained, modified, and removed. 
 
b. Observations of BMP effectiveness and proper placement. 
 
c. Recommendations for improving future BMP performance with upgraded or replacement BMPs 
when inspections reveal TESC BMP deficiencies. 
 
d. Identify for each discharge point location whether there is compliance with state water quality 
standards in WAC 173-201A for turbidity and pH. 
 
Inspection of temporarily stabilized, or inactive sites may be reduced to once every calendar month if 
allowed by the Engineer. 
 
8-01.3(9)A2  Silt Fence 
(******) 

Supplement this section with the following: 
 
If the Engineer determines that site conditions dictate additional silt fence throughout the duration of the 
project, the Contractor shall immediately install additional silt fence as directed by the Engineer. 
 
See Appendix K – BMPs for additional specifications 
 
8-01.3(9)D  Inlet Protection 
(November 20, 2020 Lacey GSP) 

Delete the first paragraph and replace with the following: 
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All catch basins and inlets within 500 ft of the project limits, downstream or affected by construction 
activities shall have inlet protection and as required by the Engineer.  Inlet protection devices shall be 
installed prior to beginning clearing, grubbing, or earthwork activities.  
 
See Appendix K – BMPs for additional specifications. 
 
 
8-01.4  Measurement 
(April 30, 2015 Lacey GSP) 

Supplement this section with the following: 
 
All items required for erosion control shall be included in the lump sum bid item “Erosion/Water 
Pollution Control” unless a specific bid item is included in the proposal. 
 
Modify this section with the following: 
 
No specific unit of measure shall apply to the lump sum item “ESC Lead” 
 
8-01.5  Payment 
(******) 

Modify this section with the following: 
 
Delete “Erosion/Water Pollution Control”, by force account and add the following bid item: 
 
“Erosion/Water Pollution Control”, lump sum. 
The lump sum contract price for “Erosion/Water Pollution Control” shall be full compensation for all 
labor, material, and equipment necessary to implement, install, maintain and remove all erosion and water 
pollution control items including removal and disposal of sediment, stabilization and rehabilitation of soil 
disturbed by these activities, preparation of SWPPP, the Wet Season SWPPP Amendment form and any 
additional Work deemed necessary by the Engineer to control erosion and water pollution. The 
requirements for the ESC Lead shall also be included in this lump sum bid item if no bid item is included 
in the proposal.  The Contractor shall bear full responsibility for erosion/water pollution control in all 
sources of material, disposal sites, and haul roads. 
 
8-02 ROADSIDE RESTORATION 
 
8-02.3(4)  Topsoil 
(******) 

Supplement this section with the following: 
 
Topsoil shall be placed at 6” depth across the site unless otherwise shown in the Plans.   
 
Final grading shall include raking, floating, dragging, and rolling to remove all surface irregularities and 
to provide a firm, smooth surface with positive drainage.  Imported topsoil shall not be placed more than 
3 days prior to permanent seeding. 
 
The Engineer reserves the right to randomly sample and test the imported topsoil and the stockpiled 
wetland topsoil as it is placed.  Test results shall be compared to the requirements of Section 9-14.  If it is 
determined the topsoil does not meet requirements, the Contractor shall be required to remove the topsoil 
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quantity as determined by the Engineer and replace it at the Contractor’s expense with an acceptable 
alternative topsoil or wetland topsoil. 
 
The Contractor may take samples of the topsoil to be removed for testing.  If soil samples from areas to 
be removed are shown to meet the requirements, the Engineer may adjust the quantity to be removed as 
represented by the passing samples.  All costs incurred by the Contractor to test topsoil shall be borne by 
the Contractor and no further compensation will be allowed. 
 
The Contractor shall submit a stockpile plan that identifies the stockpile location and stockpile limits for 
approval by the Engineer.  The plan shall also be approved by the Engineer prior to beginning stockpiling 
operations. 
 
 
8-02.3(9)  Seeding, Fertilizing and Mulching 
(******) 

Supplement this section with the following: 
 
The Contractor shall provide water or irrigation to all seeded areas as often as conditions dictate 
depending on weather and soil conditions.  Water will be provided as described in Section 2-07. 
 
Seed shall be broadcast with approved hydraulic seeding equipment, in combination with wood cellulose 
fiber mulch, soil stabilizer and fertilizer distributed uniformly over designated areas.  Half of seed shall be 
sown with sower moving in one direction, the other half with sower moving at right angles to first 
sowing.  Hydroseeding operator shall remove all seed mulch in its entirety from adjoining paving, 
structures and plants 
 
 
8-02.3(9)A  Dates For Application of Seed 
(November 20, 2020 Lacey GSP) 

Delete the second paragraph of this section and replace it with the following: 
 
In areas receiving automatic irrigation, seeding may occur between May 15 and September 1.  Actual 
planting shall be performed only when weather and soil conditions are suitable and in accordance with 
locally accepted practice and/or approved by the Engineer.   
 
8-02.4  Measurement 
(******) 

Supplement this section with the following: 
 
“Topsoil Type A” will be measured by the cubic yard. 
 
 
8-02.5  Payment 
(October 16, 2016 Lacey GSP) 

This section with the following: 
 
The following bid items shall be full pay for furnishing all labor, materials, tools and equipment, 
necessary to scarify the subgrade, install, rake, remove debris such as rocks and organic material and 
shape the material as shown in the plans: 
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“Topsoil Type A”, per cubic yard, 
 
The unit contract price per acre for "Seeding, Fertilizing, and Mulching", shall be full compensation for 
all labor, material, tools, and equipment necessary to place, protect, irrigate, and maintain all items as 
specified. 
 
The Contractor shall receive payment of 60 percent of the unit contract price, per acre, upon the 
completion of the initial hydroseeding.  Payment shall be increased to 100 percent of the unit contract 
price, per acre, upon the point where the first mowing is required, as determined by the Engineer.  All 
partial payments shall be limited to the actual area of weed free healthy vigorous growth. 
 
Partial payments shall not constitute acceptance of the area, nor shall the ownership or title transfer to the 
Contracting Agency.  Areas found not acceptable at any stage shall be rejected and replaced at the 
Contractor’s expense.  Previous partial payments made for areas rejected will be deducted from future 
payments due the Contractor. 
 
The City understands that grass establishment can be challenging during the winter months. The 
Contractor shall re-seed areas that do not achieve acceptable growth as specified. The Bid Item quantity 
for “Seeding, Fertilizing, and Mulching” has been increased from 0.15 acres to 0.24 acres to reflect the 
possibility of re-seeding. 
 
8-50 MISCELLANEOUS  
 
Add the following new sections: 
 
8-50.2  PROJECT CLOSEOUT 
(April 2, 2018 Lacey GSP) 

Description 
 
This work shall consist of completing all miscellaneous items of work in accordance with the Plans and 
these Specifications that are required to achieve Completion and Final Acceptance, as identified by the 
Engineer and the Contracting Agency.  This work may include but is not limited to punch list items, 
record drawings, O&M Manuals, training, material acceptance documents, copies of the approved 
“Affidavit of Prevailing Wages Paid” for the Contractor and all Subcontractors, and any other work 
required in these Plans and Specifications that has not been completed. 
 
Measurement 
 
No unit of measurement shall apply to the lump sum price for “Project Closeout”. 
 
Payment 
 
“Project Closeout”, lump sum. 
The unit contract price per lump sum for “Project Closeout” includes all compensation for all costs of 
completing the miscellaneous items of work identified by the Contracting Agency prior to final 
acceptance of the Project. A fixed lump sum price has been included in the Proposal for this work. Any 
additional costs anticipated or incurred by the Contractor for the work shall be included in the various 
lump sum and unit price bid items as found in the Proposal. Neither partial payment, nor additional 
compensation shall be allowed 
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9-14 EROSION CONTROL AND ROADSIDE PLANTING 
 
9-14.2(1)  Topsoil Type A 
(March 3, 2022 Lacey GSP) 

Supplement this section with the following: 
 
Topsoil Type A shall be composed of a three way winter mix consisting of 2 parts soil, 2 parts compost, 3 
parts sand. 
 
Soil shall be classified as gravelly sand, well-graded sand, poorly graded sand, or silty sand. 
 
Compost shall be a weed free well decomposed, humus-like material derived from the decomposition of 
grass clippings, leaves, branches, wood, and other organic materials.  Compost shall be produced at a 
permitted solid waste composting facility.  Composts containing shavings, cedar sawdust, or straw will 
not be permitted. 
 
The Contractor shall give priority to purchasing compost products from companies that produce compost 
products locally, are certified by a nationally recognized organization, and produce compost products that 
are derived from municipal solid waste compost programs and meet quality standards comparable to 
standards adopted by the department of transportation or adopted by rule by the department of ecology. 
 
Sand shall consist of 100 percent passing the 3/8 inch sieve, minimum 95 percent passing the #4 sieve, 
and maximum of 5 percent passing the #100 sieve. 
 
Topsoil shall meet the following requirements: 
 
Screen Size (approximate particle size)  5/8” maximum 
Maturity measure (C:N ratio)   30:1 
Total Nitrogen     0.5% minimum 
PH range     5.5-8.0 
Foreign matter by dry weight   1% maximum 
 
The Contractor shall provide a sample of the topsoil and a laboratory analysis with recommendations 
from the laboratory for desired additives for the Engineers approval.  The Contractor shall incorporate any 
additives recommended by the laboratory. 
 
9-14.3  Seed 
(******) 

Supplement this section with the following: 
 
See Appendix K – BMPs for additional specifications. 
 
9-14.5  Mulch and Amendments 
(******) 

Supplement this section with the following: 
 
See Appendix K – BMPs for additional specifications. 
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PREVAILING WAGE RATES 
 

The following wage rates are in effect for this project. 
 
State of Washington 
Department of Labor and Industries 
Washington State Prevailing Wage Rates For Public Works Contracts 
 
Thurston County Rates For All Trades 
 
Effective: 12/23/2025 including any correction notices issued 
by Labor and Industries prior to bid. 
 
Wage Rates and the Benefit Code Key may be found at: 
https://secure.lni.wa.gov/wagelookup/ 
 
Supplemental to State Wage Rates may be found at: 
http://www.wsdot.wa.gov/Design/ProjectDev/WageRates/default.htm 
 
A copy is also available for viewing at the City of Lacey Public Works Engineering office located 
at 420 College St SE, Lacey, WA 98503. If requested, a hard copy will be mailed to you. 

https://secure.lni.wa.gov/wagelookup/
http://www.wsdot.wa.gov/Design/ProjectDev/WageRates/default.htm
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Hydrant Meter Agreement (City Projects) 

Terms and Conditions of Agreement 
 

1) Proper Use of Hydrant Meter/Hydrant 
a) The customer is responsible for the proper use of the hydrant meter and for ensuring that water is used only for 

non-potable uses.  The City assumes no responsibility for damages as a result of the failure to properly use the 
hydrant meter. 

b) Water distributed through hydrant meters is considered to be at high risk of contamination due to cross-
connection; means of backflow prevention are required. An actual or potential cross connection is not allowed 
at any time. Portable tanks of any kind, including tanker trucks, must have an approved air gap. Water 
distributed for uses other than tank filling must have an approved Reduced Pressure Backflow Assembly (RPBA) 
as required by the City’s Development Guidelines (Section 6.062). The contractor shall insure the assembly is 
tested by a State-Certified Backflow Assembly Tester (BAT) immediately upon installation and the inspection 
report submitted to the City’s Water Resources Department, within 7 days of meter issuance.  Contractors are 
required to have air gaps/RBPA’s inspected annually after initial date of inspection.  

c) Violations of these provisions may be cause for recovery of the meter. 
d) The City assumes no responsibility for damages upon recovery of the meter as a result of improper use. 

 
2) Protection of Meter/Responsibility for Damage 

a) The hydrant meter must be returned in the condition in which it is issued. The hydrant meter must not be 
disassembled. All required fittings are the responsibility of the contractor and must be removed before it will be 
accepted by the City. 

b) The contractor is responsible for hydrant meter damage excluding normal wear and tear. 
c) Any damage incurred that affects the performance of the meter or proper recording of the water consumption 

must be reported immediately, in person, to the Operations Division with the meter.  A new meter will be issued 
if required. 

d) The meter will be inspected upon return and an invoice will be issued to reimburse the City for damage incurred.  
The contractor will be charged the actual cost of repair of the unit up to and including replacement as 
appropriate.  

 
3) Reporting Requirements 

a) Hydrant meters issued under this agreement are strictly for use on City of Lacey projects.  City Contractors will 
not be charged for hydrant meter deposits, rentals, or water consumption. 

b) Contractors are responsible for providing meter readings every month to the City of Lacey Operations Division.  
This can be done via phone, e-mail, letter, facsimile, and/or in person. 

c) Failure to provide readings may result in the recovery of the meter by City staff.  The following contact 
information is provided to assist you in meeting the requirements of this agreement: 

 
For Monthly Meter Readings, Questions, Backflow Reports: 
City of Lacey – Public Works Dept Contact: Lacey Ops and Maint. 
Operations & Maintenance Center Phone:  (360) 491-5644 
1200 College St SE Fax:  (360) 456-0813 
Lacey, WA  98503 E-mail:  laceyshop@ci.lacey.wa.us 



For Backflow Questions, Backflow Reports: 
City of Lacey – Public Works Dept Contact: Branden Rogers 
Water Resources Department Phone:    (360) 413-4341 
420 College St SE Fax:         (360) 456-7799 
Lacey, WA 98503 E-mail:    backflow@ci.lacey.wa.us  

 
4) Delinquent Accounts 

a) All delinquent accounts for damaged/lost meters will be referred to collection after 90 days.  A meter will not be 
issued to any person or firm with an outstanding balance. 

 
5) Title 

a) The hydrant meter is owned by the City of Lacey Water Utility.  None of the provisions of this contract or the 
actual issuance of a hydrant meter changes title to the equipment. 
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5-146 Chapter 5 – Construction Stormwater Management June 2022 

If a project wishes to use any of the “approved as functionally equivalent” BMPs in the 
City, the project owner or representative must obtain approval for use of the BMP from 
the City on a case-by-case basis (i.e., for each project or site) before use. 

 

Source: Ecology 

Notes: 
1. Drop inlet sediment barriers are to be used for small, nearly level drainage areas. (less than 5%) 
2. Excavate a basin of sufficient size adjacent to the drop inlet. 
3. The top of the structure (ponding height) must be well below the ground elevation downslope to 

prevent runoff from bypassing the inlet. A temporary dike may be necessary on the downslope 
side of the structure. 
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June 2022 Chapter 5 – Construction Stormwater Managament 5-147 

Source: WSDOT 
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1. CONSTRUCTION STORMWATER POLLUTION 
PREVENTION ELEMENTS 
1.1 Objective of the Stormwater Pollution Prevention Plan 
The purpose of a Construction Stormwater Pollution Prevention Plan (SWPPP) is to describe the potential 
for pollution problems on a construction project. The SWPPP also explains and illustrates the measures to 
be taken on the construction site to control these problems. This SWPPP is prepared according to the 
guidance of the City of Lacey 2022 Stormwater Design Manual (SDM) which is based on the 2019 
Stormwater Management Manual for Western Washington – Washington State Department of Ecology 
(DOE) that has been revised for local application. The SDM describes thirteen necessary elements of 
construction stormwater pollution prevention. These thirteen elements include: preserving 
vegetation/mark clearing limits, establish construction access, control flow rates, install sediment 
controls, stabilize soils, protect slopes, protect drain inlets, stabilize channels and outlets, control 
pollutants, control de-watering, maintain Best Management Practices (BMPs), manage the project, and 
protect low-impact development BMPs. These elements have been addressed as follows. 

1.2 Summary of Elements 
The BMPs listed in this report, or their equivalent, are required. For linear projects such as roadway 
construction, modifying or adapting a BMP may be necessary to address unique stormwater protection 
challenges. Any revisions by the contractor to the BMPs listed in the SWPPP shall be approved by the 
Engineer. Therefore, if the contractor does not require a BMP or needs to modify a BMP, the contractor 
shall document the reasons and update the SWPPP to match what is being implemented in the field. 

1.3 Element #1: Preserve Vegetation/Mark Clearing Limits 
Prior to any land disturbing activities, the construction limits shall be marked prior to any clearing to 
restrict clearing to the approved limits. Sensitive areas, wetland buffers, and preserved trees/vegetation 
shall be marked with fencing or staking flags. A high visibility fence shall be installed to delineate the 
location and control access of each site to be demolished prior to any work in accordance with BMP 
C103. The Contractor shall use best judgement selecting of the type of fencing (high orange fencing, 
chain-link with placards, or high visible silt fence) to be utilized based off public access to site location. A 
silt fence shall be installed separately or in conjunction with the high visibility fence to contain loose 
sediment associated with project demolition or grading within the project limits in accordance with BMP 
C233. 

The native top soil, natural vegetation, and existing trees shall be retained in an undisturbed state to the 
maximum extent practicable. If it is not practicable to retain the native top soil in place, it should be 
stockpiled on-site, covered to prevent erosion, and replaced immediately upon completion of the ground 
disturbing activities. The Contractor shall determine if construction is not possible due to presence of 
vegetation/tree, and shall clear, grub, and dispose of accordingly. 

Installation Schedule: As Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 
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• If the fencing or clearing limits are observed to be damaged or visibility is reduced, it 
shall be repaired and/or replaced immediately and visibility restored. 

 
1.4 Element #2: Establish Construction Access 
Existing asphalt roads and parking lots within in the construction perimeter will be utilized as 
construction access to the maximum extent feasible. Locations where the existing roads are to be removed 
or intersections with an existing road not within the construction perimeter a stabilized construction 
entrance shall be constructed to minimize the tracking of sediment onto any public road. Construction 
vehicle access and exit shall be limited to one route, if feasible. This stabilized construction entrance shall 
be constructed in accordance with the requirements of BMP C105. 

If sediment is tracked off-site, public roads shall be cleaned thoroughly at the end of each day, or more 
frequently during wet weather. Sediment shall be removed from roads by shoveling or pickup sweeping 
and shall be transported to a controlled sediment disposal area. Street washing will be allowed only after 
sediment is removed. 

Should tracking of sediments off-site continue to occur, wheel washes or construction road and parking 
area stabilization may be needed (BMPs 106 and 107). 

Installation Schedule: As Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 

• If sediment or quarry spalls are observed being tracked onto pavement, then alternative 
measures to keep the street free of sediment shall be used. This may include 
replacement/cleaning of existing quarry spalls, street sweeping, an increase in the 
dimensions of the entrance, or the installation of a wheel wash. 

• If a wheel wash is installed, the wheel wash should start out the day with fresh water, and 
the wash water should be changed a minimum once per day. The Contractor shall 
determine the frequency of changing the wash water. 

 
1.5 Element #3: Control Flow Rates 
Permanent and temporary stormwater facilities shall be constructed as one of the first steps of site 
grading, and will be observed to function properly before constructing site improvements. Stormwater 
runoff shall be observed during storm events to ensure flow rates are not increased to cause erosion to off- 
site locations. Temporary interceptor swales are proposed to convey runoff into a temporary sediment 
pond before discharging and infiltrating on-site or to existing roadside ditches and storm system catch 
basins. If substantial flow rates are observed, check dams shall be installed to promote ponding and 
reduce flow rates within the swales. Temporary swales shall be constructed according to BMP C200, and 
shall be stabilized with temporary vegetation or other channel protection during construction. Temporary 
sediment ponds shall be constructed according to BMP C241. 

Installation Schedule: As Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 
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• Immediately remove sediment from within the flow path of the temporary swale following a 
rainfall event. 

• If a temporary sediment pond is utilized, the sediment collected shall be removed from the pond 
when it reaches 1-foot in depth. 

• Any damage to the temporary sediment pond embankments or slopes shall be repaired. 

 
1.6 Element #4: Install Sediment Controls 
To minimize the discharge of pollutants offsite, erosion and sediment controls will be installed along site 
perimeter as needed. Stormwater runoff from disturbed areas shall be routed through an appropriate 
sediment removal BMP per the Contractor’s best judgement prior to runoff discharging off-site or into 
drain inlets. Runoff from fully stabilized areas may be discharged without a sediment removal BMP, but 
must ensure downstream waterways are protected from erosion due to increases in the volume, velocity, 
and peak flow rate of stormwater from the project site. Silt fence barriers shall be constructed in 
accordance with BMP C233. 

In addition to silt fencing, the following BMPs may be implemented where appropriate: 

• BMP C230 – Straw Bale Barrier 
• BMP C231 – Brusher Barrier 
• BMP C232 – Gravel Filter Berm 
• BMP C234 – Vegetated Strip 
• BMP C235 – Straw Wattles 
• BMP C240 – Sediment Trap 
• BMP C241 – Temporary Sediment Pond 
• BMP C 251 – Construction Stormwater Filtration 

Installation Schedule: As Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 

• Repair any damage immediately. 
• Intercept and convey all evident concentrated flows uphill of the silt fence to a sediment pond. 
• Remove sediment deposits when the deposit reaches approximately one-third of the height of the 

silt fence, or install a second silt fence. 
• Replace filter fabric that has deteriorated due to ultraviolet breakdown. 

 
1.7 Element #5: Stabilize Soils 
All exposed and unworked soils shall be stabilized by application of effective BMPs, which protect the 
soil from the erosive forces of raindrop impact, flowing water, and from wind erosion. Construction 
schedule phasing shall be planned to reduce the amount of soil exposed during construction activity. 

From October 1 through April 30, no soils shall remain exposed and un-worked for more than 2 days. 
From May 1 to September 30, no soils shall remain exposed and un-worked for more than 7 days. This 
condition applies to all soils on-site, whether at final grade or not. Soils to be stabilized at the end of shifts 
prior to holidays or weekends based on weather forecasts per Contractor’s best judgement. 
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In areas where the soils will remain un-worked for more than 30 days or have reached final grade, seeding 
and mulching shall be used in accordance with BMPs C120 and C121. If the soil stockpile slope is 2H:1V 
or greater with at least 10 feet of vertical relief, nets, or blankets shall be used according to BMP C122. 
Plastic covering shall be used on disturbed areas that require cover less than 30 days per BMP C123. Sod 
shall be used in accordance with BMP C124 for disturbed areas that require immediate vegetative cover. 
Dust control shall be used as needed to prevent wind transport of dust from disturbed soil surfaces and in 
accordance with BMP C140. Contractor to utilize available non-potable water from on-site sources or 
provide water tanker in order to spray down disturbed soils to minimize dust produced from construction 
activities. 

In addition, the following BMPs may be used to stabilize soils where appropriate: 

• BMP C125 – Topsoiling 
• BMP C130 – Surface Roughening 
• BMP C131 – Gradient Terraces 

Installation Schedule: As the Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 

• Reseed any seeded areas that fail to establish at least 80 percent cover. If reseeding is ineffective, 
use an alternative method such as sodding, mulching, or nets/blankets to stabilize soils. 

• Reseed and protect by mulch any areas that experience erosion after achieving adequate cover. 
• Supply seeded areas with adequate moisture, but do not water to the extent that runoff is 

generated. 
• If the grass is unhealthy, the cause shall be determined and appropriate action taken to reestablish 

a healthy groundcover. If it is impossible to establish a healthy groundcover due to frequent 
saturation, instability, or some other cause, the sod shall be removed, the area seeded with an 
appropriate mix, and protected with a net or blanket. 

• Damaged or torn plastic sheets shall be replaced and open seams shall be repaired. 
• Respray areas as needed to keep dust to a minimum. 

 
1.8 Element #6: Protect Slopes 
Slopes will be stabilized as indicated in Element #5 above. Cut and fill slopes shall be constructed in a 
manner that will minimize erosion. In addition, the following BMPs may be implemented where 
appropriate: 

• BMP C200 – Interceptor Dike and Swale 
• BMP C205 – Subsurface Drains 
• BMP C206 – Level Spreader 
• BMP C207 – Check Dams 

Installation Schedule: As Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 

• BMPs to be inspected after every runoff event to ensure that they are functioning correctly. 
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1.9 Element #7: Protect Drain Inlets 
All storm drain inlets made operable during construction, as well as all existing structures within the 
project limits, shall be marked and protected so that stormwater runoff shall not enter the conveyance 
system without first being filtered or treated to remove sediment. Install catch basin sock filters or 
approved equal as shown on the TESC Plans and in accordance with BMP C220 or WSDOT standard I- 
40.20-00. 

Contractor to prevent sediment and street wash water to enter storm drains without prior and adequate 
treatment. 

Installation Schedule: As Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 

• Inlets to be inspected weekly at a minimum and daily during storm events. 
• Inlet protection devices shall be cleaned and removed and replaced when sediment has filled one- 

third of the available storage (unless a different standard is specified by the product 
manufacturer). 

• Do not wash sediment into storm drains while cleaning. 

 
1.10 Element #8: Stabilize Channels and Outlets 
The temporary drainage swales shall provide stabilization, including armoring material, adequate to 
prevent erosion of outlets, slopes, and downstream reaches. The Contractor to contact Design Engineer 
for appropriate dimensions of conveyance channels if utilized. 

Installation Schedule: As Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 

• Inspect and repair as needed. 
• Install channel lining if erosion is observed. 
• Install check dams if concentrated flow rates are observed during and after a runoff event. 

 
1.11 Element #9: Control Pollutants 
All pollutants, including waste materials and demolition debris, that occur on-site during construction 
shall be handled and disposed of in a manner that does not cause contamination of stormwater. 
Maintenance and repair of heavy equipment and vehicles involving oil changes, hydraulic system drain 
down, solvent and de-greasing cleaning operations, fuel tank drain down and removal, and other activities 
which may result in discharge or spillage of pollutants to the ground or into stormwater runoff must be 
conducted using spill prevention measures, such as drip pans. Emergency repairs may be performed on- 
site using temporary plastic placed beneath, and if raining, over the vehicle. Application of agricultural 
chemicals, including fertilizers and pesticides, shall be conducted in a manner and at application rates that 
will not result in loss of chemical to stormwater runoff. Manufacturers’ recommendations shall be 
followed for application rates and procedures. 

Two source control BMPs will apply to this project: 
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• A Spill Prevention Control and Countermeasures Plan (prepared by Contractor) 
• Street Sweeping (as needed during construction by Contractor) 

Installation Schedule: As Contractor sees fit per construction phasing 

Inspection and Maintenance Plan: 

• Contaminated surfaces shall be cleaned immediately following any discharge or spill incident. 
• Source control BMPs shall be utilized to prevent the likelihood of pollutants being introduced on- 

site. 

1.12 Element #10: Control Dewatering 
It is not anticipated that dewatering will be required for this project. 

1.13 Element #11: Maintain BMPs 
All temporary and permanent erosion and sediment control BMPs shall be maintained and repaired as 
needed to ensure continued performance of their intended function. All maintenance and repair shall be in 
accordance with BMPs. 

Sediment control BMPs shall be inspected weekly or after a runoff-producing storm event during the dry 
season and daily during the wet season. 

All temporary erosion and sediment control BMPs shall be removed within 30 days after final site 
stabilization is achieved, or after the temporary BMPs are no longer needed. Trapped sediment shall be 23 
removed or stabilized on-site. Disturbed soil areas resulting from removal of BMPs or vegetation shall be 
permanently stabilized. 

1.14 Element #12: Manage the Project 
1.14.1 Phasing of Construction 
The project shall be phased where feasible in order to prevent, to the maximum extent practicable, the 
transport of sediment from the site during construction. Revegetation of exposed areas and maintenance 
of that vegetation shall be an integral part of the clearing activities for each phase. Installation of 
temporary sediment control devices shall be implemented in accordance with the respective phase of 
construction activities. 

1.14.2 Seasonal Work Limitations 
From October 1 through April 30, clearing, grading, and other soil disturbing activities shall only be 
permitted if silt-laden runoff will be prevented from leaving the construction site. If work is proposed 
during this time period, the contractor shall complete and submit a wet weather amendment (see 
appendices). 

The following activities are exempt from the seasonal clearing and grading limitations: 

• Routine maintenance and necessary repair of erosion and sediment control BMPs; 
• Routine maintenance of public facilities or existing utility structures that do not expose the soil or 

result in the removal of the vegetative cover to the soil; and 
• Activities where there is 100 percent infiltration of surface water runoff within the site in 
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approved and installed erosion and sediment control facilities. 
 

1.14.3 Inspection and Monitoring 
All BMPs shall be inspected, maintained, and repaired as needed to ensure continued performance of their 
intended function. 

Sampling and analysis of the stormwater discharges from the construction site may be necessary to ensure 
compliance with standards. 

Whenever inspection and/or monitoring reveals that the BMPs identified in the construction SWPPP are 
inadequate, due to the actual discharge of or potential to discharge a significant amount of any pollutant, 
the construction SWPPP shall be modified, as appropriate, in a timely manner. 

Site inspections shall be conducted by the identified CESCL. The CESCL must be on-site or on-call at all 
times during the duration of construction activities. The CESCL must examine stormwater visually for the 
presence of suspended sediment, turbidity, discoloration, and oil sheen, and it is upon the CESCL’s 
evaluation of the effectiveness of BMPs to determine if it is necessary to install, maintain, or repair BMPs 
to improve quality of stormwater discharges. 

The CESCL must inspect all areas disturbed by construction activities, all BMPs, and all stormwater 
discharge points at least once every calendar week and within 24 hours of any discharge from the site. 
The CESCL may reduce this inspection frequency for temporary stabilized or inactive sites to once every 
calendar month through the duration of construction activities. 

1.14.4 Maintenance of the SWPPP 
A copy of this Construction SWPPP must be on-site or within reasonable access to the site. 

If there is a change in the design, operation or maintenance at the construction site that could have a 
significant effect on the discharge of pollutants to the waters of the State, this Construction SWPPP must 
be modified to meet those changes. 

Additionally, the SWPPP must be modified if, during inspections, it is determined that the Construction 
SWPPP is ineffective in eliminating or significantly minimizing pollutants in stormwater discharges from 
the site. Additional or modified BMPs will be included to correct problems identified. Revisions to the 
Construction SWPPP must be made within 7-days following the inspection. 

BMPs that apply to the maintenance of the SWPPP include: 

• BMP C150: Materials on Hand 
• BMP C160: Certified Erosion and Sediment Control Lead 
• BMP C162: Scheduling 

 
 

1.15 Element #13: Protect Low Impact Development (LID) BMPs 
The primary purpose of On-Site Stormwater Management is to reduce the disruption of the natural site 
hydrology through infiltration. BMPs used to meet CR5: On-Site Stormwater Management, also called 
LID BMPs, are permanent BMPs. 

Protection of all LID BMPs will be necessary throughout the duration of the project, and as required per 
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the Contract Agreement. Protection of the LID BMPs includes, but is not limited to: 

• Protection from sedimentation through installation and maintenance of erosion and sediment 
control BMPs on portions of the site that drain into the LID BMPs. Restore the BMPs to their 
functioning condition if they accumulate sediment during construction. Restoring the BMP must 
include removal of sediment and any sediment-laden Bioretention/Rain Garden soils, and 
replacing the removed soils with soils meeting the design specification. 

• Maintain the infiltration capabilities of LID BMPs by protecting against compaction by 
construction equipment and foot traffic. Protect completed lawn and landscaped areas from 
compaction due to construction equipment. 

• Keep all heavy equipment off existing soils under LID BMPs that have been excavated to final 
grade to retain the infiltration rate of the soils. 

Additional information is available in the Low impact Development Technical Guidance Manual for 
Puget Sound (Hinman and Wulkan 2012) for more details on protecting LID integrated management 
practices. This information regarding this manual is for additional information purposes only. 

BMPs that may be implemented for protection where appropriate: 

• BMP C102: Buffer Zone 
• BMP C103: High-Visibility Fence 
• BMP C207: Check Dams 
• CMP C233: Silt Fence 
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Wet-Season Erosion & Sediment Control Requirements  
Requirements for construction site activities between October 1 and April 30 
 
This is a template for a Wet-Season Amendment to the Construction Stormwater Pollution 
Prevention Plan (SWPPP-WS). To allow construction during the wet season (defined as October 
1 to April 30), most sites will need to apply erosion and sediment control measures that go 
beyond the basic minimums used during summer, by implementing wet-season supplemental 
measures in addition to the construction SWPPP.  
 
The City of Lacey (City) averages more than 43 inches of rainfall during the 7-month wet season. 
Erosion of exposed soils at construction sites is a leading cause of sediment pollution in drainage 
systems and surface waters, so site work during the wet season is restricted. Most construction 
sites should be fully stabilized by the end of September, with soil-disturbing activities suspended 
until the following spring;  sites continuing work during the wet season must implement specific 
practices to address the likelihood of extended rainy periods and excessively wet site conditions. 
 

For a project site to be eligible for wet-season construction, the following shall apply: 
 

☐ 
The site shall meet the criteria in Core Requirement #2, Element #12 (Manage the Project) of 
the Stormwater Design Manual (SDM). 

☐ The site shall not have had any past significant erosion and sediment control issues. 
☐ The project must apply for, and be granted, permission to do site work during the wet season. 
☐ The SWPPP-WS must be submitted and approved by the City prior to October 1 each year. 

☐ 
The SWPPP-WS must be reviewed by the Certified Erosion and Sediment Control Lead (CESCL) 
and appropriate staff during the preconstruction meeting. 

☐ The SWPPP-WS must be implemented on-site during the period of October 1 through April 30. 
☐ The construction site must pass inspections by the City’s erosion & sediment control inspector. 

 
By submitting this request for wet-season work activities for a construction site, the project 
proponent, design team, CESCL, and construction contractors shall implement the following: 

 
• Prepare an updated site map with locations of additional best management practices 

(BMPs) and other activities that will be implemented during the wet season. 
 

• Complete the following table. If the element and/or wet-season requirement is not 
applicable at the site, indicate ‘Not Applicable’ in the “Describe how this will be 
implemented at the site” column. If the wet-season requirement is met by the existing 
SWPPP, include a reference to the applicable page number of the existing SWPPP. The 
SWPPP elements refer to the 13 elements for construction stormwater BMPs described in 
Ecology’s SWPPP template (https://ecology.wa.gov/Regulations-Permits/Permits-
certifications/Stormwater-general-permits/Construction-stormwater-permit) and in 
Chapter 5 of the City’s SDM (https://cityoflacey.org/resource_library/2022-stormwater-
design-manual).

https://ecology.wa.gov/Regulations-Permits/Permits-certifications/Stormwater-general-permits/Construction-stormwater-permit
https://ecology.wa.gov/Regulations-Permits/Permits-certifications/Stormwater-general-permits/Construction-stormwater-permit
https://cityoflacey.org/resource_library/2022-stormwater-design-manual
https://cityoflacey.org/resource_library/2022-stormwater-design-manual
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Wet-Season SWPPP Amendment  
Document additional requirements for construction site activities occurring between October 1 and April 30 

 
SWPPP-WS Prepared By 
Name:  
Organization:  
Address:  
E-mail Address:  Phone Number:  
Project Information 
Project Name:  
Project Location:  
Project CESCL:  CESCL Number:  

 
Wet-season construction is subject to prior approval by the City of Lacey based upon site conditions and the submittal, approval and 
implementation of both the project SWPPP and the wet-season SWPPP amendment (SWPPP-WS). 
 

SWPPP Element Wet-Season Requirements Describe how this will be implemented at the site 
Element #1:  
Preserve Vegetation/ 
Mark Clearing Limits 

Minimize the area of vegetation removal and soil 
disturbance. 

 

Element #2:  
Establish Construction 
Access 
 

Designated parking area: All vehicles must be parked on 
pavement, a rock construction access, or a rock/gravel 
parking pad.   
 
Do not park any vehicles on bare soil, seeded areas, or 
areas protected with plastic or mulch cover. 

 

Prevent track off: Wherever construction access routes 
meet paved roads, use a wheel wash, tire bath, and/or 
other provisions (in addition to the stabilized access) to 
remove dirt/mud, to minimize track-out onto pavement. 
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SWPPP Element Wet-Season Requirements Describe how this will be implemented at the site 
Element #3:  
Control Flow Rates 

Prepare for wet-weather work BEFORE the wet season 
begins. Plan a mitigation strategy for a multi-day storm 
with suitable BMPs. 
 
Have pumps, storage tanks, and other provisions on 
standby for quick implementation in case of excessive 
rainfall/water accumulation. 

 

Element #4:  
Install Sediment 
Controls 

Sediment-laden runoff water shall not leave the site. 
 
Be prepared to address stormwater runoff from a multi-
day winter storm: 
• Construct temporary sediment ponds and channels to 

direct flows to them 
• Construct check dams and erosion control as needed.  

 

Element #5:  
Stabilize Soils 

No soils shall remain exposed and unworked for more 
than 2 days, including weekends and holidays. 
 
Implement the following practices to provide protective 
cover and to stabilize bare soils during work stoppages 
exceeding 2 days: 
• Temporary seeding 
• Mulching (straw, etc.) 
• Plastic covering 
• Other practices  

 

Select appropriate stockpile location(s): 
• Within the site away from the perimeter 
• Away from storm drains 
• Away from waterways and drainage channels 
 
Stabilize soil/material piles to prevent erosion. 
 
Use sediment-trapping measures for containment.   
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SWPPP Element Wet-Season Requirements Describe how this will be implemented at the site 
Element #6:  
Protect Slopes 

Minimize erosion on slopes: 
• Terracing 
• Surface roughening 
• Rolled erosion-control mats 
• Other practices 

 

Element #7:  
Protect Drain Inlets 

Inspect drain inlets daily during the wet season. 
 
Clean or remove and replace inlet protection devices 
when sediment has filled one-third of the available 
storage. 
 

 

Element #8:  
Stabilize Channels and 
Outlets 

Describe how the project will prevent downstream 
erosion during the wet season. 
 
Provide stabilization for outlets, adjacent stream banks, 
slopes, and downstream reaches. 

 

Element #9:  
Control Pollutants 

Ensure that waste materials and demolition debris are 
covered and contained to prevent water from collecting. 
 
Dispose of waste materials and demolition debris more 
frequently during the wet season, if possible. 

 

Element #10:  
Control Dewatering 

Describe any changes in the dewatering process for 
implementation during the wet season. 

 

Element #11: 
Maintain BMPs 

Inspect, maintain, and repair all temporary and 
permanent construction stormwater BMPs as needed so 
that they are fully functional.   
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SWPPP Element Wet-Season Requirements Describe how this will be implemented at the site 
Element #12:  
Manage the Project 

Develop a wet season construction schedule that includes 
additional details about tasks and areas to be worked 
compared to a dry season schedule. 

The CESCL must conduct site inspections at least once 
every other day and within 24 hours of discharge from the 
site. The CESCL must monitor weather conditions and 
adjust BMPs accordingly.  The CESCL must be on-site or 
on-call at all times. 

Construction site operators must address any issues 
within 24 hours of receiving notification from a City 
representative. 

Element #13: 
Protect Low Impact 
Development (LID) 
BMPs 

Soil compaction can have a larger impact in wet conditions 
compared to dry conditions 
• Protect LID BMPs from compaction by construction

equipment and foot traffic.
• Protect completed lawn and landscaped areas from

compaction by construction equipment.

Other considerations 

Note: 
The City may take enforcement action (e.g., notice of violation, administrative order, penalty, stop-work order) under the following 
circumstances:  
a. If, during the course of any construction activity or soil disturbance, sediment leaves the construction site causing a violation of the

surface water quality standard; or
b. If clearing and grading limits shown in the plans are not observed, or if erosion and sediment control measures shown in the

approved plan are not installed or maintained.
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	SWPPPWS Prepared By: 
	Name: 
	Organization: 
	Address: 
	Email Address: 
	Phone Number: 
	Project Information: 
	Project Name: 
	Project Location: 
	Project CESCL: 
	CESCL Number: 
	Describe how this will be implemented at the siteMinimize the area of vegetation removal and soil disturbance: 
	Describe how this will be implemented at the siteDesignated parking area All vehicles must be parked on pavement a rock construction access or a rockgravel parking pad Do not park any vehicles on bare soil seeded areas or areas protected with plastic or mulch cover: 
	Describe how this will be implemented at the sitePrevent track off Wherever construction access routes meet paved roads use a wheel wash tire bath andor other provisions in addition to the stabilized access to remove dirtmud to minimize trackout onto pavement: 
	Describe how this will be implemented at the sitePrepare for wetweather work BEFORE the wet season begins Plan a mitigation strategy for a multiday storm with suitable BMPs Have pumps storage tanks and other provisions on standby for quick implementation in case of excessive rainfallwater accumulation: 
	Describe how this will be implemented at the siteSedimentladen runoff water shall not leave the site Be prepared to address stormwater runoff from a multi day winter storm  Construct temporary sediment ponds and channels to direct flows to them  Construct check dams and erosion control as needed: 
	Describe how this will be implemented at the siteNo soils shall remain exposed and unworked for more than 2 days including weekends and holidays Implement the following practices to provide protective cover and to stabilize bare soils during work stoppages exceeding 2 days  Temporary seeding  Mulching straw etc  Plastic covering  Other practices: 
	Describe how this will be implemented at the siteSelect appropriate stockpile locations  Within the site away from the perimeter  Away from storm drains  Away from waterways and drainage channels Stabilize soilmaterial piles to prevent erosion Use sedimenttrapping measures for containment: 
	Describe how this will be implemented at the siteMinimize erosion on slopes  Terracing  Surface roughening  Rolled erosioncontrol mats  Other practices: 
	Describe how this will be implemented at the siteInspect drain inlets daily during the wet season Clean or remove and replace inlet protection devices when sediment has filled onethird of the available storage: 
	Describe how this will be implemented at the siteDescribe how the project will prevent downstream erosion during the wet season Provide stabilization for outlets adjacent stream banks slopes and downstream reaches: 
	Describe how this will be implemented at the siteEnsure that waste materials and demolition debris are covered and contained to prevent water from collecting Dispose of waste materials and demolition debris more frequently during the wet season if possible: 
	Describe how this will be implemented at the siteDescribe any changes in the dewatering process for implementation during the wet season: 
	Describe how this will be implemented at the siteInspect maintain and repair all temporary and permanent construction stormwater BMPs as needed so that they are fully functional: 
	Describe how this will be implemented at the siteDevelop a wet season construction schedule that includes additional details about tasks and areas to be worked compared to a dry season schedule The CESCL must conduct site inspections at least once every other day and within 24 hours of discharge from the site The CESCL must monitor weather conditions and adjust BMPs accordingly The CESCL must be onsite or oncall at all times Construction site operators must address any issues within 24 hours of receiving notification from a City representative: 
	Describe how this will be implemented at the siteSoil compaction can have a larger impact in wet conditions compared to dry conditions  Protect LID BMPs from compaction by construction equipment and foot traffic  Protect completed lawn and landscaped areas from compaction by construction equipment: 
	Soil compaction can have a larger impact in wet conditions compared to dry conditions  Protect LID BMPs from compaction by construction equipment and foot traffic  Protect completed lawn and landscaped areas from compaction by construction equipmentOther considerations: 
	Describe how this will be implemented at the siteOther considerations: 


