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INSTRUCTIONS TO BIDDERS

Bidders shall examine contract and bid documents and the site and shall satisfy themselves as to
conditions that exist.

Each Bidder shall submit to the City Clerk, Lacey, Washington a sealed bid endorsed upon the
outside wrapper with Lakes Elementary Fire Flow at the time and place designated in the
advertisement.

Bids may be delivered in person to Lacey City Hall, 420 College Street SE, or by mail to City of
Lacey 420 College St SE Lacey, WA 98503.

Bids will be publicly opened in person and via a live video stream. Links to the YouTube live
video stream can be found at https://cityoflacey.org/rfp-rfg-rfi/ or under the specific project
section and on the specific project page on the Builders Exchange website.

The City of Lacey is committed to offering reasonable accommodations to persons with
disabilities. We invite any person with special needs to contact the City Clerk at (360) 491-3212
at least seventy-two (72) hours before the meeting to discuss any special accommodations that
may be necessary. Citizens with hearing impairment may call the TDD line at (800) 833-6388.

Each Bidder shall complete the proposal with prices in figures with the extension properly
computed. The proposal must be properly signed by a duly authorized agent. Proposal must
acknowledge addenda, if any, received.

If alternates are included in the proposal the Bidder shall complete the alternates. The City will
award the contract to the lowest responsible Bidder as determined by the Special Provisions.
The City reserves the right to delete alternates after award.

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1).

The City does not pre-qualify Bidders. However, if the apparent low Bidder has not already
been determined qualified, the City shall afford seven (7) days after notification for the low
Bidder to provide evidence for evaluation, as to capability to perform the work. The evaluation
will include consideration of experience, personnel, equipment, financial resources as well as
performance record. The information must be sufficient to enable the Bidder to obtain the
required qualification rating prior to the award of the contract.

No bidder may withdraw his bid after the hour set for the opening of bids or before award of the
contract unless said award is delayed for a period of forty-five (45) days.

CONTRACT PARTS

The contract to be executed as a result of this bid consists of multiple parts, all of which pertain
as if fully attached hereto and Bidder shall consider all parts as a complete document. In the
event of discrepancies between the various parts, precedent shall be in the following order:

Contract Form,

Addenda (if any),

Proposal Form,

Special Provisions,

Technical Specifications, if included,

Contract Plans,

WSDOT Standard Specifications for Road, Bridge, and Municipal Construction,
City of Lacey Development Guidelines and Public Works Standards, and
WSDOT Standard Plans for Road, Bridge and Municipal Construction

CoNoRwWNE
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http://www.ci.lacey.wa.us/city-government/city-departments/public-works/solicitations/public-works-advertisements

BIDDER'S CHECKLIST

The bidder's attention is especially called to the following forms which must be executed in
full as required, and submitted with the bid proposal:

1 Proposal: The unit prices bid must be shown in the space provided.

1 Proposal Signature Sheet: To be filled in and signed by the bidder. All addenda must be
acknowledged.

1 Bid Deposit: Any bid shall be accompanied by a deposit of cash, certified check, cashier's
check, or surety bond, in an amount equal to at least five percent (5%) of the total amount
bid. Checks shall be payable to the City Clerk, City of Lacey, Washington.

1 Ifasurety bond is used, it shall be submitted on a form furnished by the Commission and
signed by the bidder and his surety company. The sureties' "attorney-in-fact" must be
registered with the Washington State Insurance Commissioner. The power of attorney must
also be submitted with the bond. See Specification section 1-02.7 for more information.

(1 Non-Collusion and Debarment Affidavit

The following form must be submitted within 24 hours (excluding weekends and holidays)
following the bid submittal deadline via email to ProjectAdmin@cityoflacey.org

1 Certification of Compliance with Wage Payment Statutes

The following must be completed before the contract can be awarded:

1 L&I training on the requirements related to public works and prevailing wages per RCW
39.04.350

1 Certification of Employment Security Department (ESD) good standing

The following forms are to be executed after the contract is awarded:
e Contract: This agreement to be executed by the successful bidder

e Performance and Payment Bond

e Insurance Certificate
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BID DEPOSIT SELECTION

A bid deposit in an amount of five percent (5%) of the total bid amount is attached hereto:

CASH D In the amount of

CASHIER’S CHECK  [] In the amount of

CERTIFIED CHECK |:| In the amount of

BID BOND |:| In the amount of 5% of the total bid amount
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CONTRACTOR’S BID DEPOSIT SURETY BOND
to City of Lacey, Washington

We, , as Principal, existing under and by virtue of the laws of
the State of Washington and authorized to do business in the State of Washington, and

, @s Surety, organized and existing under the laws of the State of
, are held and firmly bound unto the City of Lacey, a Washington
municipality, as Obligee, in the penal sum of 5% of the total amount bid, not to exceed

$ , for the payment of which we jointly and severally bind
ourselves, and our legal representatives and successors.

WHEREAS, the Principal has submitted a bid for Lakes Elementary Fire Flow.

NOW THEREFORE, the condition of the obligation is such that if the Obligee shall accept the
bid of Principal and make timely award to the Principal according to the terms of the bid
documents; and the Principal shall, within ten days after notice of the award, exclusive of the day
of notice, enter into the contract with the Obligee and furnish the contractor’s bonds
(performance and payment bonds) with Surety satisfactory to the Obligee in an amount equal to
100% of the amount of the bid proposed including additives, alternatives and Washington State
sales tax, then this obligation shall be null and void; otherwise if the Principal fails to enter into
the contract and fails to furnish the contractor’s bonds within ten days of notice of award,
exclusive of the day of notice, the amount of the bid deposit shall be forfeited to the Obligee,

payable by the Surety; but in no event will the Surety’s liability exceed the face amount of this
bid bond.

This bond may be executed in two original counterparts, and shall be signed by the parties’ duly
authorized officers. This bond will only be accepted if it is accompanied by a fully executed and
original power of attorney for the officer executing on behalf of the surety.

PRINCIPAL (CONTRACTOR) SURETY

Principal Signature Date Surety Signature Date
Printed Name Printed Name

Title Title

Name, address, and telephone of local office/agent of Surety Company is:
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NON-COLLUSION AND DEBARMENT AFFIDAVIT

I, the undersigned, being duly sworn, deposes and says that the person, firm, association,
copartnership or corporation herein named, has not either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in the preparation and submission of a proposal of the City of Lacey for
consideration in the award of a contract on the improvement described as follows.

| further certify that, except as noted below, the firm, association or corporation or any person in
a controlling capacity associated therewith or any position involving the administration of State
or federal funds; is not currently under suspension, debarment, voluntary exclusion, or
determination of ineligibility by any federal or State agency; has not been suspended, debarred,
voluntarily excluded or determined ineligible by any federal or State agency within the past three
years; does not have a proposed debarment pending; and has not been indicted, convicted, or
had a civil judgment rendered against said person, firm, association or corporation by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past three
years.

| further acknowledge that by signing my signature, | am deemed to have signed and have agreed
to the provisions of this affidavit.

Name of Project

Name of Firm

Signature of Authorized Member
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CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES

The bidder hereby certifies that, within the three-year period immediately preceding
the bid solicitation date, the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined
by a final and binding citation and notice of assessment issued by the Department
of Labor and Industries or through a civil judgment entered by a court of limited or
general jurisdiction.

| certify under penalty of perjury under the laws of the State of Washington that the
foregoing is true and correct.

Bidder’s Business Name

Signature of Authorized Official*

Printed Name

Title

Date City State

Check One:
Sole Proprietorship 0  Partnership 0  Joint Venture [0  Corporation [

State of Incorporation, or if not a corporation, State where business entity was
formed:

If a co-partnership, give firm name under which business is transacted:

* |f a corporation, proposal must be executed in the corporate name by the president
or vice-president (or any other corporate officer accompanied by evidence of
authority to sign). If a co-partnership, proposal must be executed by a partner.

This form must be submitted with the Bid Proposal or as a Supplement to the Bid no later than
24 hours after the time for delivery of the Bid Proposal, as provided for in Section 1-02.9 of the
Contract Provisions.



CERTIFICATION OF EMPLOYMENT SECURITY DEPARTMENT (ESD)
GOOD STANDING AND NUMBER

The bidder hereby provides an ESD number and certifies that per RCW 39.04.350 and Title
50 RCW, in which the City will verify prior to entering into contract with the Contractor,
that the Bidder has a valid ESD number and is deemed to be in good standing with
Washington State’s Employment Security Department.

| certify under penalty of perjury under the laws of the State of Washington that the
foregoing is true and correct.

Bidder’s Business Name

Employment Security Department (ESD) Number

WA State Unified Business Identifier (UBI #)

Signature of Authorized Official*

Printed Name

Title

Date City State



Project Number PW 2024-16

CONSTRUCTION CONTRACT

THIS AGREEMENT, made and effective as of the date of the last signature below, between the
City of Lacey, hereinafter called Owner, under and by virtue of the charter, laws and ordinances
of the said Owner and the laws of the State of Washington, and

hereinafter called Contractor,

WITNESSETH:

That in consideration of the payment, covenants and agreement hereinafter mentioned, attached
and made a part of this Agreement, to be made and performed by the parties hereto, the parties
covenant and agree as follows regarding:

City of Lacey Contract No. PW 2024-16 for the “LAKES ELEMENTARY FIRE FLOW”
project in the sum of Dollars ($ ) including
applicable sales tax.

1. The Contractor shall do all work and furnish all tools, materials and equipment in
accordance with and as described in the attached Plans and Specifications, and in full
compliance with the terms, conditions and stipulations herein set forth and attached, now
referred to and by such reference incorporated herein and made a part hereof as fully for
all purposes as if here set forth at length, and shall perform any alterations in or in
addition to the work covered by this Contract and every part thereof and any force
account work which may be ordered as provided in this Contract and every part thereof.

The Contractor shall provide and bear the expense of all materials, labor, equipment,
tools, implements and conveniences and things of every description that may be requisite
for the transfer of materials and for constructing and completing the work provided for in
this Contract and every part thereof, except such as are mentioned in the Specifications to
be furnished by the Owner.

2. The Owner hereby promises and agrees with the Contractor to employ, and does employ
the Contractor to provide the materials and to do and cause to be done the above
described work and to complete and finish the same according to the attached Plans and
Specifications and the schedule of unit or itemized prices hereto attached, at the time and
in the manner and upon the conditions provided for in this Contract and every part
thereof.

3. Contractor, for himself and for his heirs, executors, administrators, successors, assigns,
does hereby agree to the full performance of all the covenants herein contained upon the
part of Contractor.

4. It is further provided that no liability shall attach to Owner or Agent thereof by reason of
entering into this Contract, except as expressly provided herein.

5. Payments will be made under the Contract according to the schedule of rates and prices
and the specification attached and made a part thereof. Partial payments under the
Contract will be made at the request of the Contractor not more than once each month
upon approval of the Owner, as hereinafter specified, provided they are in accordance
with the provisions of RCW 60.28.010. There will be reserved and retained from monies
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materials; (b) make good all damage which in the opinion of the Owner is caused by such
defects; and (c) make good any other work or material or the equipment and contents of a
building, structure or site disturbed in fulfilling any such guarantee.

If the Contractor, after notice, fails within ten (10) days to proceed to comply to the terms
of this guarantee, the Owner may have the defects corrected, and the Contractor and his
Surety shall be liable for all expense incurred, provided, however, that in case of an
emergency where, in the opinion of the Owner, delay would cause serious loss or
damage, repairs may be made without notice being given to the Contractor and the
Contractor shall pay the cost thereof.

IN WITNESS WHEREOF, the said Contractor has executed this instrument and the City
Manager, pursuant to resolution duly adopted, has caused this instrument to be executed in the
name of the City of Lacey the day and year first above-written.

Contractor Date

Contractor’s Registration Number (UBI No.)

City of Lacey Business License Number

City Manager Date

ATTEST:

By:

City Clerk

APPROVED AS TO FORM:

By :

City Attorney
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CONTRACTOR’S PERFORMANCE/PAYMENT BOND
to City of Lacey, Washington

The City of Lacey, Washington, in Thurston County, has awarded to (Contractor), as
Principal, a contract for the construction of the project designated as Lakes Elementary Fire Flow Project No.
Project #2024-16 in Lacey, Washington, and said Principal is required under the terms of the Contract to furnish a
performance/payment bond in accordance with chapter 39.08 Revised Code of Washington (RCW).

The Principal, and (Surety), a corporation, organized
under the laws of and licensed to do business in the State of Washington as surety and named
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the
Audit Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the City of
Lacey, as Obligee, in the sum of $ total Contract amount (including
Washington State sales tax), subject to the provisions herein.

The obligations of this bond shall become null and void, if and when the Principal, its heirs, executors,
administrators, successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the
Contract and fulfill all the terms and conditions of all duly authorized modifications, additions, and changes to said
Contract that may hereafter be made, at the time and in the manner therein specified; shall pay all persons in
accordance with chapters 39.08, 39.12, and 60.28 RCW, including all workers, laborers, mechanics, subcontractors,
and material suppliers, and all persons who shall supply such contractor or subcontractor with provisions and
supplies for the carrying on of such work; shall warranty the work as provided in the Contract and shall indemnify
and hold harmless the Obligee from any defects in the workmanship and materials incorporated into the work for the
period identified in the Contract; and if such obligations have not been fulfilled, this bond shall remain in full force
and effect.

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the
Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall in
any way affect its obligation on this bond, and waives notice of any change, extension of time, alteration or addition
to the terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms
and conditions of the Contract that increase the total amount to be paid the Principal shall automatically increase the
obligation of the Surety on this bond and notice to Surety is not required for such increased obligation.

This bond may be executed in two original counterparts and shall be signed by the parties’ duly authorized officers.
This bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the
officer executing on behalf of the surety.

PRINCIPAL (CONTRACTOR) SURETY

Principal Signature Date Surety Signature Date
Printed Name Printed Name

Title Title

Name, address, and telephone of local office/agent of Surety Company is:




DECLARATION OF OPTION FOR MANAGEMENT OF
STATUTORY RETAINED PERCENTAGE

| hereby elect to have the retained percentage of this contract held in a fund by the City of
Lacey until forty-five (45) days following final acceptance of the work.

Contractor (please print)

Date Signature

| hereby elect to have the City of Lacey invest the retained percentage of this contract
from time to time as such retained percentage accrues and in accordance with RCW Ch.

60.28.

| hereby designate as the
repository for the escrow of said funds.

| hereby further agree to be fully responsible for payment of all costs or fees incurred as a
result of placing said percentage in escrow and investing it as authorized by statue.

The City of Lacey shall not be liable in any way for any costs or fees in connection
therewith.

Contractor (please print)

Date Signature

| hereby elect to hold a retainage bond.

Contractor (please print)

Date Signature
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SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS
(January 4, 2024 APWA GSP, Option A)

The work on this project shall be accomplished in accordance with the Standard Specifications for Road,
Bridge and Municipal Construction, 2024 edition, as issued by the Washington State Department of
Transportation (WSDOT) and the American Public Works Association (APWA), Washington State
Chapter (hereafter “Standard Specifications”). The Standard Specifications, as modified or
supplemented by these Special Provisions, all of which are made a part of the Contract Documents, shall
govern all of the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various sources,
which may have project-specific fill-ins; and project-specific Special Provisions. Each Provision either
supplements, modifies, or replaces the comparable Standard Specification, or is a new Provision. The
deletion, amendment, alteration, or addition to any subsection or portion of the Standard Specifications is
meant to pertain only to that particular portion of the section, and in no way should it be interpreted that
the balance of the section does not apply.

The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its source.
For example:

(March 8, 2013 APWA GSP)
(April 1, 2013)
(May 1, 2013 2013 Lacey GSP)

Project specific special provisions are labeled without a date as such:

(******)

Also incorporated into the Contract Documents by reference are:
e Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted edition,
with Washington State modifications, if any
e Standard Plans for Road, Bridge and Municipal Construction, WSDOT Manual M21-01, current
edition
o City of Lacey Development Guidelines and Public Works Standards, current edition

Contractor shall obtain copies of these publications, at Contractor’s own expense.

DESCRIPTION OF WORK

This contract provides for the installation of approximately 1,100 linear feet of 8-inch water main,
hydrant assemblies, valves, and connections to existing mains. Work includes roadway
restoration, cement concrete curb, gutter, and sidewalk, tree removal, lawn and landscape
restoration, traffic control, and other work.

1-01 DEFINITIONS AND TERMS

1-01.3 Definitions
(January 19, 2022 APWA GSP)
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Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with the
following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest responsible and
responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and benefit of the
facilities, both from the operational and safety standpoint, any remaining traffic disruptions will be rare
and brief, and only minor incidental work, replacement of temporary substitute facilities, plant
establishment periods, or correction or repair remains for the Physical Completion of the total Contract.

Physical Completion Date
The day all of the Work is physically completed on the project. All documentation required by the
Contract and required by law does not necessarily need to be furnished by the Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the Contractor
under the contract are fulfilled by the Contractor. All documentation required by the Contract and
required by law must be furnished by the Contractor before establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications or WSDOT General Special Provisions, to the terms
“Department of Transportation”, “Washington State Transportation Commission”, “Commission”,

“Secretary of Transportation”, “Secretary”, “‘Headquarters”, and “State Treasurer” shall be revised to read
“Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless the
reference is to an administrative agency of the State of Washington, a State statute or regulation, or the
context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency designated
location”.

All references to “final contract voucher certification” shall be interpreted to mean the Contracting
Agency form(s) by which final payment is authorized, and final completion and acceptance granted.

Additive
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A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which may,
at the discretion of the Contracting Agency, be awarded in addition to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, from
which the Contracting Agency may make a choice between different methods or material of construction
for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are
required by the Contract Documents, which may be a combination of a Payment Bond and a Performance
Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the Work must
be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the Contracting
Agency’s acceptance of the Bid Proposal.

Notice to Proceed
The written notice from the Contracting Agency or Engineer to the Contractor authorizing and directing
the Contractor to proceed with the Work and establishing the date on which the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian
traffic.

1-02 BID PROCEDURES AND CONDITIONS

1-02.1 Prequalification of Bidders
Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder
(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the minimum qualifications of RCW
39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works project.

1-02.2 Plans and Specifications
(April 1, 2024 Lacey GSP)

Delete this section and replace it with the following:
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Information as to where Bid Documents can be obtained or reviewed will be found in the Call for Bids
(Advertisement for Bids) for the work.

After award of the contract, conformed plans and specifications will be issued to the Contractor at no cost
in digital format and as detailed below:

To Prime Contractor No. of Sets Basis of Distribution

Reduced plans (11" x 17") 3 Furnished only upon request
Contract Provisions 1 Furnished only upon request
Large plans (22" x 34") 1 Furnished only upon request

Additional plans and Contract Provisions may be obtained by the Contractor from the source stated in the
Call for Bids, at the Contractor’s own expense.

1-02.4 Examination of Plans, Specifications and Site of Work

1-02.4(1) General
(December 30, 2022 APWA GSP Option A)

The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring...”, is revised to
read:

Prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall request the
explanation or interpretation in writing soon enough to allow a written reply to reach all prospective
Bidders before the submission of their Bids.

1-02.5 Proposal Forms
(November 25, 2024 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also list
estimated quantities, units of measurement, the items of work, and the materials to be furnished at the unit
bid prices. The bidder shall complete spaces on the proposal form that call for, but are not limited to, unit
prices; extensions; summations; the total bid amount; signatures; date; and, where applicable, retail sales
taxes and acknowledgment of addenda; the bidder’s name, address, telephone number, and signature; the
bidder’s DBE commitment, if applicable; a State of Washington Contractor’s Registration Number; and a
Business License Number, if applicable. Bids shall be in legible figures (not words) written in ink or
typed and expressed in U.S. dollars. The required certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and additives, if
such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates and additives
set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal
(November 20, 2023 WSDOT 1-02.60PT15.GR1)

The fourth and fifth paragraphs of Section 1-02.6 are deleted.
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1-02.7 Bid Deposit
(March 8, 2013 APWA GSP)

Supplement this section with the following:
Bid bonds shall contain the following:

Contracting Agency-assigned number for the project;

Name of the project;

The Contracting Agency named as obligee;

The amount of the bid bond stated either as a dollar figure or as a percentage which represents

five percent of the maximum bid amount that could be awarded,;

5. Signature of the bidder’s officer empowered to sign official statements. The signature of the
person authorized to submit the bid should agree with the signature on the bond, and the title of
the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of attorney.

pwbdE

If so stated in the Contract Provisions, bidder must use the bond form included in the Contract Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

1-02.9 Delivery of Proposal
(April 1, 2024 L acey GSP)

Delete this section and replace it with the following:

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as
stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in the
Bid Documents, to ensure proper handling and delivery. The proposal shall be submitted to the City of
Lacey at 420 College Street SE, Lacey WA 98503 at the date and time shown in the advertisement.

If supplemental information is due after the Bid Proposal is due, the document(s) shall be submitted as
follows:

1. In a sealed envelope labeled the same as for the Proposal, with “Supplemental Information”
added, or
2. By e-mail to the following e-mail address: ProjectAdmin@cityoflacey.org

All other information required to be submitted with the Bid Proposal must be submitted with the Bid
Proposal itself, at the time stated in the Call for Bids.

Proposals that are received as required will be publicly opened and read as specified in Section 1-02.12.
The Contracting Agency will not open or consider any Bid Proposal that is received after the time
specified in the Call for Bids for receipt of Bid Proposals, or received in a location other than that
specified in the Call for Bids. The Contracting Agency will not open or consider any “Supplemental
Information” that is received after the time specified, or received in a location other than that specified in
the Call for Bids.

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency so
that Proposals cannot be received at the office designated for receipt of bids as specified in Section 1-
02.12 the time specified for receipt of the Proposal will be deemed to be extended to the same time of day
specified in the solicitation on the first work day on which the normal work processes of the Contracting
Agency resume.
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1-02.10 Withdrawing, Revising, or Supplementing Proposal
(July 23, 2015 APWA GSP)

Delete this section in its entirety, and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, revise, or
supplement it if:

1. The Bidder submits a written request signed by an authorized person and physically delivers it to
the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of Bid Proposals, and
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting Agency before

the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before the time set
for receipt of Bid Proposals, the Contracting Agency will return the unopened Proposal package to the
Bidder. The Bidder must then submit the revised or supplemented package in its entirety. If the Bidder
does not submit a revised or supplemented package, then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded by the
Contracting Agency and returned unopened. Mailed, Emailed, or faxed requests to withdraw, revise, or
supplement a Bid Proposal are not acceptable.

1-02.13 Irregular Proposals
(September 3, 2024 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required;

b. The Bidder adds provisions reserving the right to reject or accept the Award, or enter into the
Contract;

c. A price per unit cannot be determined from the Bid Proposal;

d. The Proposal form is not properly executed;

e. The Bidder fails to submit or properly complete a subcontractor list (\WSDOT Form 271-
015), if applicable, as required in Section 1-02.6;

f.  The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise
Certification (WSDOT Form 272-056), if applicable, as required in Section 1-02.6;

g. The Bidder fails to submit Written Confirmations (WSDOT Form 422-031) from each DBE
firm listed on the Bidder’s completed DBE Utilization Certification that they are in
agreement with the bidder’s DBE participation commitment, if applicable, as required in
Section 1-02.6, or if the written confirmation that is submitted fails to meet the requirements
of the Special Provisions;

h. The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as required
in Section 1-02.6, or if the documentation that is submitted fails to demonstrate that a Good
Faith Effort to meet the Condition of Award in accordance with Section 1-07.11;

i. The Bidder fails to submit a DBE Bid Item Breakdown (WSDOT Form 272-054), if
applicable, as required in Section 1-02.6, or if the documentation that is submitted fails to
meet the requirements of the Special Provisions;

j.  The Bidder fails to submit the Bidder Questionnaire (DOT Form 272-022), if applicable as
required by Section 1-02.6, or if the documentation that is submitted fails to meet the
requirements of the Special Provisions; or
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k. The Bid Proposal does not constitute a definite and unqualified offer to meet the material
terms of the Bid invitation.

2. A Proposal may be considered irregular and may be rejected if:
a. The Proposal does not include a unit price for every Bid item;
b. Any of the unit prices are excessively unbalanced (either above or below the amount of a
reasonable Bid) to the potential detriment of the Contracting Agency;
c. The authorized Proposal Form furnished by the Contracting Agency is not used or is altered:;
d. The completed Proposal form contains unauthorized additions, deletions, alternate Bids, or
conditions;
Receipt of Addenda is not acknowledged,;
A member of a joint venture or partnership and the joint venture or partnership submit
Proposals for the same project (in such an instance, both Bids may be rejected); or
g. If Proposal form entries are not made in ink.

—h o

1-02.14 Disqualification of Bidders
(May 17, 2018 APWA GSP Option A)

Delete this Section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1), as amended.

The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria in
RCW 39.04.350(1). To assess bidder responsibility, the Contracting Agency reserves the right to request
documentation as needed from the Bidder and third parties concerning the Bidder’s compliance with the
mandatory bidder responsibility criteria.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the Contracting Agency shall
notify the Bidder in writing, with the reasons for its determination. If the Bidder disagrees with this
determination, it may appeal the determination within two (2) business days of the Contracting Agency’s
determination by presenting its appeal and any additional information to the Contracting Agency. The
Contracting Agency will consider the appeal and any additional information before issuing its final
determination. If the final determination affirms that the Bidder is not responsible, the Contracting
Agency will not execute a contract with any other Bidder until at least two business days after the Bidder
determined to be not responsible has received the Contracting Agency’s final determination.

1-02.15 Pre-Award Information
(August 14, 2013 APWA GSP)

Revise this section to read:

Before awarding any contract, the Contracting Agency may require one or more of these items or actions
of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all materials to be

used,
2. Samples of these materials for quality and fitness tests,
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3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time

required for the various phases of the work,

A breakdown of costs assigned to any bid item,

Attendance at a conference with the Engineer or representatives of the Engineer,

Obtain, and furnish a copy of, a business license to do business in the city or county where the

work is located.

7. Any other information or action taken that is deemed necessary to ensure that the bidder is the
lowest responsible bidder.

SIS

1-03 AWARD AND EXECUTION OF CONTRACT

1-03.3 Execution of Contract
(July 8, 2024 APWA GSP Option A)

Revise this section to read:

Within 3 calendar days of Award date (not including Saturdays, Sundays and Holidays), the successful
Bidder shall provide the information necessary to execute the Contract to the Contracting Agency. The
Bidder shall send the contact information, including the full name, email address, and phone number, for
the authorized signer and bonding agent to the Contracting Agency.

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for
signature by the successful bidder on the first business day following award. The number of copies to be
executed by the Contractor will be determined by the Contracting Agency.

Within 10 calendar days after the award date, the successful bidder shall return the signed Contracting
Agency-prepared contract, an insurance certification as required by Section 1-07.18, a satisfactory bond
as required by law and Section 1-03.4, the Transfer of Coverage form for the Construction Stormwater
General Permit with sections I, 111, and V11l completed when provided. Before execution of the contract
by the Contracting Agency, the successful bidder shall provide any pre-award information the Contracting
Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor
shall any work begin within the project limits or within Contracting Agency-furnished sites. The
Contractor shall bear all risks for any work begun outside such areas and for any materials ordered before
the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the contract
documents within the calendar days after the award date stated above, the Contracting Agency may grant
up to a maximum of 10 additional calendar days for return of the documents, provided the Contracting
Agency deems the circumstances warrant it.

1-03.4 Contract Bond
(July 23, 2015 APWA GSP)

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the full contract
amount. The bond may be a combined payment and performance bond; or be separate payment and
performance bonds. In the case of separate payment and performance bonds, each shall be for the full
contract amount. The bond(s) shall:
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Be on Contracting Agency-furnished form(s);

Be signed by an approved surety (or sureties) that:

a) Is registered with the Washington State Insurance Commissioner, and

b) Appears on the current Authorized Insurance List in the State of Washington published by the
Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and
conditions under the Contract, including but not limited to the duty and obligation to indemnify,
defend, and protect the Contracting Agency against all losses and claims related directly or
indirectly from any failure:

a) Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of
the Contractor) to faithfully perform and comply with all contract obligations, conditions, and
duties, or

b) Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to pay
all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or any
other person who provides supplies or provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project under

titles 50, 51, and 82 RCW; and

Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond; and

Be signed by an officer of the Contractor empowered to sign official statements (sole proprietor

or partner). If the Contractor is a corporation, the bond(s) must be signed by the president or vice

president, unless accompanied by written proof of the authority of the individual signing the
bond(s) to bind the corporation (i.e., corporate resolution, power of attorney, or a letter to such
effect signed by the president or vice president).

N
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1-03.7 Judicial Review
(December 30, 2022 APWA GSP)

Revise this section to read:

All decisions made by the Contracting Agency regarding the Award and execution of the Contract or Bid
rejection shall be conclusive subject to the scope of judicial review permitted under Washington Law.
Such review, if any, shall be timely filed in the Superior Court of the county where the Contracting
Agency headquarters is located, provided that where an action is asserted against a county, RCW
36.01.050 shall control venue and jurisdiction.

1-04 SCOPE OF THE WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and
Addenda
(November 20, 2020 Lacey GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of precedence
(e.g., 1 presiding over 2, 2 presiding over 3, 3 over 4, and so forth):

Contract Form,

Addenda (if any),

Proposal Form,

Special Provisions,

Technical Specifications, if included,
Contract Plans,

ogkrwhE
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7. WSDOT Standard Specifications for Road, Bridge, and Municipal Construction,
8. City of Lacey Development Guidelines and Public Works Standards, and
9. WSDOT Standard Plans for Road, Bridge and Municipal Construction

1-04.4(1) Minor Changes
(May 30, 2019 APWA GSP)

Delete the first paragraph and replace it with the following:

Payments or credits for changes amounting to $25,000 or less may be made under the Bid item “Minor
Change”. At the discretion of the Contracting Agency, this procedure for Minor Changes may be used in
lieu of the more formal procedure as outlined in Section 1-04.4, Changes. All “Minor Change” work will
be within the scope of the Contract Work and will not change Contract Time.

1-04.5 Procedure, Protest, and Dispute by the Contractor
(January 19, 2022 APWA GSP)

Revise item 1 of the first paragraph to read:

1. Give a signed written notice of protest to the Engineer or the Engineer’s field Inspectors within 5
calendar days of receiving a change order or an Engineer’s Written Determination.

1-04.6 Variation in Estimated Quantities
(May 25, 2006 APWA GSP)

Supplement this Section with the following:

The quantities for “Utility Potholing”, “Controlled Density Fill”, “Imported Pipe Bedding”, “Crushed
Surfacing Top Course”, “Topsoil Type A”, “Bark or Wood Chip Mulch”, “Sod Installation”, “Bank Run
Gravel for Trench Backfill”, “Portable Changeable Message Sign”, “Temporary Chain Link Fence”, and
“Flaggers” have been entered into the Proposal only to provide a common proposal for bidders. Actual
guantities will be determined in the field as the work progresses, and will be paid at the original bid price,
regardless of final quantity. These bid items shall not be subject to the provisions of 1-04.6 of the
Standard Specifications.

1-04.6 Variations in Estimated Quantities
(December 30, 2022 APWA GSP Option B)

Revise the first paragraph to read:

Payment to the Contractor will be made only for the actual quantities of Work performed and accepted in
conformance with the Contract. When the accepted quantity of Work performed under a unit item varies
from the original Proposal quantity, payment will be at the unit Contract price for all Work unless the
total accepted quantity of the Contract item, adjusted to exclude added or deleted amounts included in
change orders accepted by both parties, increases or decreases by more than 25 percent from the original
Proposal quantity, and if the total extended bid price for that item at time of award is equal to or greater
than 10 percent of the total contract price at time of award. In that case, payment for contract work may
be adjusted as described herein.
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1-05 CONTROL OF WORK
1-05.4 Conformity With and Deviations from Plans and Stakes
Supplement this section with the following:

Roadway and Utility Surveys
(November 25, 2024 APWA GSP, Option A)

The Engineer shall furnish to the Contractor one time only all principal lines, grades, and measurements
the Engineer deems necessary for completion of the work. These shall generally consist of one initial set
of:

Slope stakes for establishing grading;

Curb grade stakes;

Centerline finish grade stakes for pavement sections wider than 25 feet; and

Offset points to establish line and grade for underground utilities such as water, sewers, and storm
drains.

el NS

On alley construction projects with minor grade changes, the Engineer shall provide only offset hubs on
one side of the alley to establish the alignment and grade.

1-05.7 Removal of Defective and Unauthorized Work
(November 4, 2024 WSDOT GSP 1-05.7.0PT1.2026)

Section 1-05.7, including title and subsections, is deleted and replaced with the following:

Nonconforming Work
The Contracting Agency will not pay for Nonconforming Work.

Nonconforming Work is Work that in any way fails to meet the requirements of the Contract. This
includes, but is not limited to:

Work that does not conform to Contract requirements

Work that does not meet Contract requirements

Work done beyond the lines and grades set by the Plans or the Engineer
Extra Work and materials furnished without the Engineer’s written approval
Defective Work

Noncompliant Work

Nonconforming Work

Out of specification Work

Rejected Work

Unacceptable Work

Unauthorized Work

Unsuitable Work

Unsatisfactory Work

Identification of Nonconforming Work

The Contractor is responsible for quality control and shall identify all Nonconforming Work. The
Contracting Agency may also identify Nonconforming Work during inspection of Work that has been
completed, is at an identified hold point, or has been identified by the Contractor as ready for inspection.
However, failure by the Contracting Agency to identify Nonconforming Work shall not relieve the
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Contractor from their responsibility for the quality of the Work, nor shall it constitute acceptance or
approval of the Nonconforming Work.

Reporting of Nonconforming Work

Unless otherwise specified, the Contractor shall immediately report all Nonconforming Work to the
Engineer along with any relevant information about how the Nonconforming Work shall be remediated.
The Contractor shall be responsible and bear all costs for remediating Nonconforming Work.

If the Contract requires the use of the WSDOT Unifier system for Document Control in accordance with
Section 1-04.2, reporting and remediation submittals shall follow the “Nonconformance Report” business
process in Unifier.

Remediation of Nonconforming Work

Remediation to correct Nonconforming Work shall be completed as soon as possible. However, unless
otherwise specified, the Contractor shall not proceed with implementing the remedy until the Engineer
has accepted the Contractor’s proposed remedy. Any remedial work done prior to the Engineer’s
acceptance shall be at the Contractor’s sole risk and will be subject to further rejection or remediation.
The Engineer has the right to reject all or part of the Nonconforming Work, and the Engineer’s decision is
final and not subject to protest.

Remediation shall be classified in one of the following categories:

1. Rework to Contract requirements
2. Remove and replace
3. Repair to acceptable standards

When disputes occur over which category a remedy belongs, the Engineer’s decision will be final and
binding.

Rework to Contract Requirements

To be considered rework, the design and construction standards of the proposed completed Work, in
the sole judgment of the Engineer, shall meet the design and construction standards applicable to the
project.

Reporting of Nonconforming Work that is reworked is not required if all of the following conditions
are met:

1. The remediation shall be completed in the same shift as the Nonconforming Work was
identified.

It shall be remedied without damaging other Work.

It shall be remedied without putting the public at risk.

The Contractor’s proposed remedy is in accordance with the Contract requirements.
The Engineer does not request the Nonconforming Work be reported.

arwd

Examples of Nonconforming Work that may not need reported if reworked include:

»  Missing dobies prior to concrete pouring
» Rebar spacing and missing rebar
»  Out of plumb luminaire or sign pole/post

For all other rework the Contractor shall submit all relevant information to the Engineer. The
Contractor shall include Type 2 Working Drawings. The Type 2 Working Drawings shall explain
how the nonconforming work will be reworked including repairs that will achieve the Contract
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requirements. For preapproved repair procedures, Type 1 Working drawings shall be included in lieu
of the Type 2 Working Drawings.

Remove and Replace

To be considered as remove and replace, the Nonconforming Work shall be removed and replaced
and the design and construction standards of the proposed completed Work, in the sole judgment of
the Engineer, shall meet the design and construction standards applicable to the project.

Reporting of Nonconforming Work that is removed and replaced is not required if all of the following
conditions are met:

1. The remedy shall be completed in the same shift the Nonconforming Work was identified.
2. It shall be removed and replaced without damaging other Work.

3. Both the removal and the replacement meet all Contract requirements.

4. The Engineer does not request the Nonconforming Work be reported.

Examples of Nonconforming Work that may not need reported if removed and replaced include:

« Decompacting and recompacting a lift of embankment to meet compaction requirements
» Removing and replacing an installed and dented luminaire pole with a new one.

For all other remove and replace Work, the Contractor shall submit all relevant information, including
Working Drawings of the Type requested by the Engineer.

The Working Drawings shall include how the nonconforming Work will be removed and replaced
including protection of other Work if needed. Type 2 Working Drawings shall be required, unless the
remediation requires engineering, in which case, Type 2E Working Drawings shall be provided.

Repair to an Acceptable Standard

At the Contractor’s written request, the Engineer may approve remediation that includes repairing to
an acceptable standard that does not meet the Contract requirements with an appropriate price
reduction that may range from no reduction to no payment.

To request to repair Nonconforming work to an acceptable standard, the Contractor shall submit all
relevant information. Remedies proposed for this category shall include Type 2E Working Drawings.
The Type 2E working drawings shall indicate whether the Work, as repaired, will achieve the same
load carrying capacity, and shall assess the effects of the repair on the durability of the Work.
Calculations shall be provided to demonstrate that the Work, as repaired, will perform the intended
functions for its intended design life.

1-05.11 Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

Delete this section and replace it with the following:

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall so notify the
Engineer and request the Engineer establish the Substantial Completion Date. The Contractor’s request
shall list the specific items of work that remain to be completed in order to reach physical completion.
The Engineer will schedule an inspection of the work with the Contractor to determine the status of
completion. The Engineer may also establish the Substantial Completion Date unilaterally.
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If, after this inspection, the Engineer concurs with the Contractor that the work is substantially complete
and ready for its intended use, the Engineer, by written notice to the Contractor, will set the Substantial
Completion Date. If, after this inspection the Engineer does not consider the work substantially complete
and ready for its intended use, the Engineer will, by written notice, so notify the Contractor giving the
reasons therefore.

Upon receipt of written notice concurring in or denying substantial completion, whichever is applicable,
the Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work
necessary to reach Substantial and Physical Completion. The Contractor shall provide the Engineer with a
revised schedule indicating when the Contractor expects to reach substantial and physical completion of
the work.

The above process shall be repeated until the Engineer establishes the Substantial Completion Date and
the Contractor considers the work physically complete and ready for final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection, the
Contractor by written notice, shall request the Engineer to schedule a final inspection. The Engineer will
set a date for final inspection. The Engineer and the Contractor will then make a final inspection and the
Engineer will notify the Contractor in writing of all particulars in which the final inspection reveals the
work incomplete or unacceptable. The Contractor shall immediately take such corrective measures as are
necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, diligently, and
without interruption until physical completion of the listed deficiencies. This process will continue until
the Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice
listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps are
necessary to correct those deficiencies pursuant to Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the performance of
the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting Agency,
in writing, of the date upon which the work was considered physically complete. That date shall constitute
the Physical Completion Date of the contract, but shall not imply acceptance of the work or that all the
obligations of the Contractor under the contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a complete and
operable system. Therefore when the work involves the installation of machinery or other mechanical
equipment; street lighting, electrical distribution or signal systems; irrigation systems; buildings; or other
similar work it may be desirable for the Engineer to have the Contractor operate and test the work for a
period of time after final inspection but prior to the physical completion date. Whenever items of work are
listed in the Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical Completion
Date. During and following the test period, the Contractor shall correct any items of workmanship,
materials, or equipment which prove faulty, or that are not in first class operating condition. Equipment,
electrical controls, meters, or other devices and equipment to be tested during this period shall be tested
under the observation of the Engineer, so that the Engineer may determine their suitability for the purpose
for which they were installed. The Physical Completion Date cannot be established until testing and
corrections have been completed to the satisfaction of the Engineer.
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The costs for power, gas, labor, material, supplies, and everything else needed to successfully complete
operational testing, shall be included in the unit contract prices related to the system being tested, unless
specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s guaranties
or warranties furnished under the terms of the contract.

1-05.12(1) One-Year Guarantee Period
(March 8, 2013 APWA GSP)

Add the following new section:

The Contractor shall return to the project and repair or replace all defects in workmanship and material
discovered within one year after Final Acceptance of the Work. The Contractor shall start work to
remedy any such defects within 7 calendar days of receiving Contracting Agency’s written notice of a
defect, and shall complete such work within the time stated in the Contracting Agency’s notice. In case
of an emergency, where damage may result from delay or where loss of services may result, such
corrections may be made by the Contracting Agency’s own forces or another contractor, in which case the
cost of corrections shall be paid by the Contractor. In the event the Contractor does not accomplish
corrections within the time specified, the work will be otherwise accomplished and the cost of same shall
be paid by the Contractor.

When corrections of defects are made, the Contractor shall then be responsible for correcting all defects
in workmanship and materials in the corrected work for one year after acceptance of the corrections by
Contracting Agency.

This guarantee is supplemental to and does not limit or affect the requirements that the Contractor’s work
comply with the requirements of the Contract or any other legal rights or remedies of the Contracting
Agency.

1-05.14 Cooperation with Other Contractors
(August 3, 2015 Lacey GSP)

Supplement this section with the following:

The Contractor shall coordinate residential refuse and recycling pick-up with Pacific Disposal (360) 923-
0111. Construction activities shall be planned so that there is no interruption of services.

1-05.15 Method of Serving Notices
(January 4, 2024 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be served and directed to the Engineer. All correspondence
from the Contractor constituting any notification, notice of protest, notice of dispute, or other
correspondence constituting notification required to be furnished under the Contract, must be written in
paper format, hand delivered or sent via certified mail delivery service with return receipt requested to the
Engineer's office. Electronic copies such as e-mails or electronically delivered copies of correspondence
will not constitute such notice and will not comply with the requirements of the Contract.

1-05.16 Water and Power
(October 1, 2005 APWA GSP)
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Add the following new section:

The Contractor shall make necessary arrangements, and shall bear the costs for power and water
necessary for the performance of the work, unless the contract includes power and water as a pay item.

1-05.18 Record Drawings
(April 1, 2024 Lacey GSP Option A)

Add the following new section:

The Contractor shall furnish As-Built/Record Drawings of all changes to the original plans in accordance
with the following conditions:

One set of 22”’x 34” plans showing the changes to the project as installed.

Drawings shall be to scale with all notations neat in appearance.

Turn the record drawings over to the Engineer for review and approval prior to final payment. This work
is considered incidental to the contract and no additional compensation is allowed.

1-06 CONTROL OF MATERIAL

1-06.1 Approval of Materials Prior to Use
(January 4, 2016 Lacey GSP)

The second sentence of first paragraph is revised to read:

The Contractor shall use the Qualified Product List (QPL), the Aggregate Source Approval (ASA)
Database, or the City of Lacey Request for Approval of Material (COL RAM) form.

1-06.1(2) Request for Approval of Material (RAM)
(******)

The first paragraph is revised to read:

The COL RAM shall be used with all submittals. The COL RAM shall be prepared by the Contractor in
accordance with the instructions and submitted to the engineer for approval before the material is
incorporated into the Work.

Supplement this section with the following:

The Contractor shall submit sufficient information that describes the materials proposed as defined and
described in these specifications and plans prior to issuance of the Notice to Proceed.

The Contractor shall submit one electronic of catalog cuts, shop drawings, and a material testing sample,
as required for all items to be used in this contract for approval. The Contractor shall circle or highlight
products and materials that are specific to this project, and cross out items that are not for this project.

All items not in exact compliance with the specifications must be noted as a change. The Contractor shall
include an explanation, product specifications, sample articles, and any other items that will aid the
Engineer in approving an item not in exact accordance with the specifications.

All submittals shall be submitted in Adobe Acrobat format and submittals that exceed 10 pages shall
include a table of contents. Submittals that are not submitted in the format outlined may be rejected
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outright and the Contractor is required to resubmit in the correct format. The form and the submittal shall
be sent in the same e-mail. Submittals that exceed 10 MB shall either be provided on a CD, a flash drive
or via an internet link.

The Engineer will review submittals within 5 working days. The Contractor may request additional
working days if approval or disapproval is not received in 3 working days. The Contractor may not
request additional working days for failure to submit sufficient information to approve an item, or for
rejection of an item not in accordance with the specifications.

Resubmittals shall be submitted within 3 working days from City’s transmittal, to the contractor, of the
Engineer reviewed submittal. If the submittal is “Rejected”, the contractor shall resubmit the entire
submittal. If the submittal is marked “Revise and Resubmit”, the contractor shall submit items that are
identified in the Engineer’s comments.

Any material purchased or labor performed prior to such approval shall be at the Contractor's risk. The
Contractor must receive all material approvals before the materials will be allowed on the project.

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)

Supplement this section with the following:
In cases of conflict between different safety regulations, the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and paramount administrative
agency responsible for the administration of the provisions of the Washington Industrial Safety and
Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well-known place at the project site, all
articles necessary for providing first aid to the injured. The Contractor shall establish, publish, and make
known to all employees, procedures for ensuring immediate removal to a hospital, or doctor’s care,
persons, including employees, who may have been injured on the project site. Employees should not be
permitted to work on the project site before the Contractor has established and made known procedures
for removal of injured persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor’s
plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper
maintenance, use, or operation. The Contractor shall be solely and completely responsible for the
conditions of the project site, including safety for all persons and property in the performance of the work.
This requirement shall apply continuously, and not be limited to normal working hours. The required or
implied duty of the Engineer to conduct construction review of the Contractor’s performance does not,
and shall not, be intended to include review and adequacy of the Contractor’s safety measures in, on, or
near the project site.

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

Delete this section, including its sub-sections, in its entirety and replace it with the following:
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The Washington State Department of Revenue has issued special rules on the State sales tax. Sections 1-
07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor should contact the Washington
State Department of Revenue for answers to questions in this area. The Contracting Agency will not
adjust its payment if the Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts. In
some cases, however, state retail sales tax will not be included. Section 1-07.2(2) describes this
exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-
funded Project) only if the Contractor has obtained from the Washington State Department of Revenue a
certificate showing that all contract-related taxes have been paid (RCW 60.28.051). The Contracting
Agency may deduct from its payments to the Contractor any amount the Contractor may owe the
Washington State Department of Revenue, whether the amount owed relates to this contract or not. Any
amount so deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc.,
which are owned by a municipal corporation, or political subdivision of the state, or by the United States,
and which are used primarily for foot or vehicular traffic. This includes storm or combined sewer
systems within and included as a part of the street or road drainage system and power lines when such are
part of the roadway lighting system. For work performed in such cases, the Contractor shall include
Washington State Retail Sales Taxes in the various unit bid item prices, or other contract amounts,
including those that the Contractor pays on the purchase of the materials, equipment, or supplies used or
consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing
buildings, or other structures, upon real property. This includes, but is not limited to, the construction of
streets, roads, highways, etc., owned by the state of Washington; water mains and their appurtenances;
sanitary sewers and sewage disposal systems unless such sewers and disposal systems are within, and a
part of, a street or road drainage system; telephone, telegraph, electrical power distribution lines, or other
conduits or lines in or above streets or roads, unless such power lines become a part of a street or road
lighting system; and installing or attaching of any article of tangible personal property in or to real
property, whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail sales
tax on the full contract price. The Contracting Agency will automatically add this sales tax to each
payment to the Contractor. For this reason, the Contractor shall not include the retail sales tax in the unit
bid item prices, or in any other contract amount subject to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a
subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable supplies not
integrated into the project. Such sales taxes shall be included in the unit bid item prices or in any other
contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly for
professional or other services (as defined in Washington State Department of Revenue Rules 138 and
244).

D-18



1-07.6 Permits and Licenses
(January 2, 2018 WSDOT 1-07.6.0PT1.FR1)

Section 1-07.6 is supplemented with the following:

The Contracting Agency has obtained the below-listed permit(s) for this project. A copy of the permit(s)
is attached as an appendix for informational purposes. Copies of these permits, including a copy of the
Transfer of Coverage form, when applicable, are required to be onsite at all times.

Contact with the permitting agencies, concerning the below-listed permit(s), shall be made through the
Engineer with the exception of when the Construction Stormwater General Permit coverage is transferred
to the Contractor, direct communication with the Department of Ecology is allowed. The Contractor shall
be responsible for obtaining Ecology’s approval for any Work requiring additional approvals (e.g.
Request for Chemical Treatment Form). The Contractor shall obtain additional permits as necessary. All
costs to obtain and comply with additional permits shall be included in the applicable Bid items for the
Work involved.

NAME OF DOCUMENT PERMITTING AGENCY PERMIT REFERENCE NO.

IF\’lgraliEtS Construction Stormwater General Department of Ecology WAR314842

1-07.6 Permits and Licenses

(******)

Section 1-07.6 is supplemented with the following:
The Contractor shall obtain any additional permits as necessary. All costs to obtain and comply with
permits shall be included in the applicable Bid items for the Work involved.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
(January 31, 2025 Lacey GSP)

The Contractor shall immediately notify the City of any hazardous material spill.

The Contractor shall prepare a project-specific spill prevention, control, and countermeasures plan (SPCC
Plan), and shall implement the plan for the duration of the project. No on-site construction activities may
commence until the Contracting Agency accepts a SPCC Plan for the project. An SPCC Plan template
and guidance information is available at https://wsdot.wa.gov/engineering-standards/environmental-
guidance/stormwater-water-quality.

The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and other materials
defined in Chapter 447 of the WSDOT Environmental Manual M 31-11. Occupational safety and health
requirements that may pertain to SPCC Plan implementation are contained in, but not limited to, WAC
296-824 and WAC 296-843. The SPCC Plan shall address conditions that may be required by Section
3406 of the current International Fire Code, or as approved by the local Fire Marshal.

Implementation Requirements

The Contractor shall update the SPCC Plan throughout project construction so that the written plan
reflects actual site conditions and practices. The Contractor shall update the SPCC Plan at least annually
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and maintain a copy of the updated SPCC Plan on the project site. The Contractor shall fully implement
the SPCC Plan, as accepted and updated, at all times.

SPCC Plan Element Requirements
The SPCC Plan shall set forth the following information in the following order:

1. Responsible Personnel — Identify the names, titles, and contact information for the personnel
responsible for implementing and updating the plan and for responding to spills.

2. Spill Reporting — List the names and telephone numbers of the Federal, State, and local agencies the
Contractor shall notify in the event of a spill as referenced in the abovementioned template.

3. Spill Prevention — Describe the following items:

a. The contents and locations of spill response kits that the Contractor shall supply and maintain that
are appropriately stocked, located in close proximity to hazardous materials and equipment, and
immediately accessible.

b. Security measures for potential spill sources to prevent accidental spills and vandalism.

c. Site inspection procedures and frequency.

4. Spill Response — Outline the response procedures the Contractor shall follow for each scenario listed
below, indicating that if hazardous materials are encountered or spilled during construction, the
Contractor shall do everything possible to control and contain the material until appropriate measures
can be taken. Include a description of the actions the Contractor shall take and the specific on-site
spill response equipment that shall be used to assess the spill, secure the area, contain and eliminate
the spill source, clean up spilled material, decontaminate equipment, and dispose of spilled and
contaminated material:

a. A spill of each type of hazardous material present.

b. Stormwater that has come into contact with hazardous materials.

c. A release or spill of any unknown preexisting contamination and contaminant sources (such as
buried pipes or tanks) encountered during project Work.

Payment

If no bid item for “SPCC Plan” is included in the proposal, any work described in this section shall be
incidental to the project.

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2024 APWA GSP)

1-07.18(1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of section 1-
07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than A-:
VIl and licensed to do business in the State of Washington. The Contracting Agency reserves the
right to approve or reject the insurance provided, based on the insurer’s financial condition.

B. The Contractor shall keep this insurance in force without interruption from the commencement of the

Contractor’s Work through the term of the Contract and for thirty (30) days after the Physical
Completion date, unless otherwise indicated below.
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C. Ifany insurance policy is written on a claims-made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy shall state
that coverage is claims made and state the retroactive date. Claims-made form coverage shall be
maintained by the Contractor for a minimum of 36 months following the Completion Date or earlier
termination of this Contract, and the Contractor shall annually provide the Contracting Agency with
proof of renewal. If renewal of the claims made form of coverage becomes unavailable, or
economically prohibitive, the Contractor shall purchase an extended reporting period (“tail”’) or
execute another form of guarantee acceptable to the Contracting Agency to assure financial
responsibility for liability for services performed.

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella
Liability insurance policies shall be primary and non-contributory insurance as respects the
Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-
insurance, or self-insured pool coverage maintained by the Contracting Agency shall be excess of the
Contractor’s insurance and shall not contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with written notice
of any policy cancellation, within two business days of their receipt of such notice.

F. The Contractor shall not begin work under the Contract until the required insurance has been obtained
and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material
breach of contract, upon which the Contracting Agency may, after giving five business days’ notice to
the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure
or renew such insurance and pay any and all premiums in connection therewith, with any sums so
expended to be repaid to the Contracting Agency on demand, or at the sole discretion of the
Contracting Agency, offset against funds due the Contractor from the Contracting Agency.

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the
Contract and no additional payment will be made.

I.  Under no circumstances shall a wrap up policy be obtained, for either initiating or maintaining
coverage, to satisfy insurance requirements for any policy required under this Section. A “wrap up
policy” is defined as an insurance agreement or arrangement under which all the parties working on a
specified or designated project are insured under one policy for liability arising out of that specified
or designated project.

1-07.18(2) Additional Insured
All insurance policies, with the exception of Workers Compensation, and of Professional Liability and
Builder’s Risk (if required by this Contract) shall name the following listed entities as additional
insured(s) using the forms or endorsements required herein:
o the Contracting Agency and its officers, elected officials, employees, agents, and volunteers
o North Thurston Public School District and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability maintained
by the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those
required by this Contract, and irrespective of whether the Certificate of Insurance provided by the
Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.
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For Commercial General Liability insurance coverage, the required additional insured endorsements shall
be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for
completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each subcontractor of every tier to provide insurance coverage that complies
with all applicable requirements of the Contractor-provided insurance as set forth herein, except the
Contractor shall have sole responsibility for determining the limits of coverage required to be obtained by
subcontractors.

The Contractor shall ensure that all subcontractors of every tier add all entities listed in 1-07.18(2) as
additional insureds, and provide proof of such on the policies as required by that section as detailed in 1-
07.18(2) using an endorsement as least as broad as 1ISO CG 20 10 10 01 for ongoing operations and CG
20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency
evidence of insurance and copies of the additional insured endorsements of each subcontractor of every
tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements for
each policy of insurance meeting the requirements set forth herein when the Contractor delivers the
signed Contract for the work. Failure of Contracting Agency to demand such verification of coverage
with these insurance requirements or failure of Contracting Agency to identify a deficiency from the
insurance documentation provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) as
additional insured(s), showing the policy number. The Contractor may submit a copy of any blanket
additional insured clause from its policies instead of a separate endorsement.

Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full
and certified copy of the insurance policy(s). If Builders Risk insurance is required on this Project, a full
and certified copy of that policy is required when the Contractor delivers the signed Contract for the
work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s maintenance
of insurance, its scope of coverage, and limits as required herein shall not be construed to limit the
liability of the Contractor to the coverage provided by such insurance, or otherwise limit the Contracting
Agency’s recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the

Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a liability
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subject to any policy’s deductibles or self-insured retention, said deductibles or self-insured retention
shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as 1SO
occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop
gap liability, independent contractors, products-completed operations, personal and advertising injury,
and liability assumed under an insured contract. There shall be no exclusion for liability arising from
explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate
limit, using 1SO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Work.

Such policy must provide the following minimum limits:
$2,000,000 Each Occurrence

$3,000,000 General Aggregate

$3,000,000 Products & Completed Operations Aggregate
$2,000,000 Personal & Advertising Injury each offence
$2,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a
coverage form at least as broad as I1SO form CA 00 01. If the work involves the transport of pollutants,
the automobile liability policy shall include MCS 90 and CA 99 48 endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation
The Contractor shall comply with Workers” Compensation coverage as required by the Industrial
Insurance laws of the State of Washington.

1-07.23 Public Convenience and Safety

1-07.23(1) Construction Under Traffic
(January 31, 2025 Lacey GSP)

Section 1-07.23(1) is supplemented with the following:

The Contractor shall be responsible for removing permanent traffic signs as deemed necessary by the
Engineer and shall install and maintain any temporary signs necessary for the safety of the public. The
Contractor shall maintain pedestrian access at all times, without having pedestrians enter the travel lane.

Lane, shoulder, and roadway closures are only permitted as follows:
One lane of traffic shall remain open at all times.
If the Engineer determines the permitted closure hours adversely affect traffic, the Engineer may adjust

the hours accordingly. The Engineer will notify the Contractor in writing of any change in the closure
hours. Exceptions to these restrictions are listed below and when applicable take precedence over closures

D-23



listed above. The Engineer may also consider on a case-by-case basis additional exceptions following a
written request by the Contractor.

Lane, ramp, shoulder, and roadway closures are not allowed on any of the following:
1. A holiday,

2. A holiday weekend; holidays that occur on Friday, Saturday, Sunday or Monday are considered a
holiday weekend. A holiday weekend includes Saturday, Sunday, and the holiday.

3. After noon on the day prior to a holiday or holiday weekend, and
4. Before noon on the day after the holiday or holiday weekend.

All lane restrictions shall be held to a minimum time and length. Road closures will not be allowed except
as shown in provided traffic control plans without additional approval. Lane closures shall comply with
provided traffic control plans and these specifications. If the Contractor wishes to deviate from the
approved plan, they shall submit a new traffic control plan to the Engineer at no additional cost to the
agency a minimum of five working days prior to the proposed lane closure.

During non-working hours, Saturdays, Sundays, and Holidays, the Contractor shall keep all lanes open to
traffic throughout the limits of the project with the lane and sidewalk area completely clear of all material,
tools, personnel, and equipment as directed by the Engineer.

Traffic Delays

Delays to traffic shall be held to a minimum. When Automated Flagger Assistance Devices (AFADs) or
flaggers are used to control traffic, traffic shall not be stopped for more than 10 minutes at any time. All
traffic congestion shall be allowed to clear before traffic is delayed again.

If the delay becomes greater than 10 minutes, the Contractor shall immediately begin to take action to
cease the operations that are causing the delays. If the 10 minute delay limit has been exceeded, as
determined by the Engineer, the Contractor shall provide to the Engineer, a written proposal to revise
their work operations to meet the 10 minute limit. This proposal shall be accepted by the Engineer prior to
resuming any work requiring traffic control.

There shall be no delay to medical, fire, or other emergency vehicles. Preference shall also be given to
school buses when school is in session. The Contractor shall alert all flaggers and personnel of this
requirement.

Advance Notification

The Contractor shall notify the Engineer in writing of any traffic impacts related to lane closure, shoulder
closure, sidewalk closure, or any combination for the week by 12:00 p.m. (noon) Wednesday the week
prior to the stated impacts.

The Contractor shall notify the Engineer in writing ten working days in advance of any traffic impacts
related to full roadway closure.

The Contractor shall notify the Engineer in writing of any changes to the stated traffic impacts a
minimum of 48 hours prior to the traffic impacts.

Public Notification
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The Contractor shall furnish and install information signs that provide advance notification of a roadway
closure a minimum of 5 working days prior to the closure. Sign locations, messages, letter sizes, and sign
sizes are shown in the Plans.

The Contractor shall notify North Thurston School District and Intercity Transit, in writing, a minimum
of 5 working days prior to each closure. The Contractor shall furnish copies of these notifications to the
Engineer.

1-07.24 Rights of Way
(July 23, 2015 APWA GSP)

Delete this section and replace it with the following:

Street Right of Way lines, limits of easements, and limits of construction permits are indicated in the
Plans. The Contractor’s construction activities shall be confined within these limits, unless arrangements
for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way and
easements, both permanent and temporary, necessary for carrying out the work. Exceptions to this are
noted in the Bid Documents or will be brought to the Contractor’s attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public Right of Way, the
Contractor shall meet and fulfill all covenants and stipulations of any easement agreement obtained by the
Contracting Agency from the owner of the private property. Copies of the easement agreements may be
included in the Contract Provisions or made available to the Contractor as soon as practical after they
have been obtained by the Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these areas are so
noted in the Plans. The Contractor shall not proceed with any portion of the work in areas where right of
way, easements or rights of entry have not been acquired until the Engineer certifies to the Contractor that
the right of way or easement is available or that the right of entry has been received. If the Contractor is
delayed due to acts of omission on the part of the Contracting Agency in obtaining easements, rights of
entry or right of way, the Contractor will be entitled to an extension of time. The Contractor agrees that
such delay shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This includes entry
onto easements and private property where private improvements must be adjusted.

The Contractor shall be responsible for providing, without expense or liability to the Contracting Agency,
any additional land and access thereto that the Contractor may desire for temporary construction facilities,
storage of materials, or other Contractor needs. However, before using any private property, whether
adjoining the work or not, the Contractor shall file with the Engineer a written permission of the private
property owner, and, upon vacating the premises, a written release from the property owner of each
property disturbed or otherwise interfered with by reasons of construction pursued under this contract.
The statement shall be signed by the private property owner, or proper authority acting for the owner of
the private property affected, stating that permission has been granted to use the property and all
necessary permits have been obtained or, in the case of a release, that the restoration of the property has
been satisfactorily accomplished. The statement shall include the parcel number, address, and date of
signature. Written releases must be filed with the Engineer before the Completion Date will be
established.
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1-08 PROSECUTION AND PROGRESS

Add the following new section:

1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)

Add the following new section:

1-08.0(1) Preconstruction Conference
(July 8, 2024 APWA GSP)

Prior to the Contractor beginning the work, a preconstruction conference will be held between the
Contractor, the Engineer and such other interested parties as may be invited. The purpose of the
preconstruction conference will be:

To review the initial progress schedule;

To establish a working understanding among the various parties associated or affected by the work;
To establish and review procedures for progress payment, notifications, approvals, submittals, etc.;
To review DBE Requirements, Training Plans, and Apprenticeship Plans, when applicable.

To establish normal working hours for the work;

To review safety standards and traffic control; and

To discuss such other related items as may be pertinent to the work.

NookrwbhE

The Contractor shall prepare and submit at the preconstruction conference the following:
1. A breakdown of all lump sum items;

2. A preliminary schedule of working drawing submittals; and

3. A list of material sources for approval if applicable.

1-08.0(1)A Preconstruction Video
(******)

Add the following new section:

The Contractor shall provide pre-construction video of the existing conditions for the construction area
including all easements, streets, alleys, and driveways within the project area. Further, video shall include
visible drainage structures, driveways, sidewalks, other frontage improvements, and baseline testing of
the existing irrigation systems. The Contractor shall also provide pre-construction video of the existing
conditions of each face of an existing structure (houses, garages, sheds, fences, etc.), within 30 feet of the
construction area.

The Contractor shall provide a copy of the video, in electronic format, to the City prior to any
construction.

All costs for providing and furnishing the pre-construction video shall be considered incidental to the
Project and no other payment will be allowed.

1-08.0(2) Hours of Work
(******)

Except in the case of emergency or unless otherwise approved by the Engineer, the normal working hours
for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. Monday through
Friday, exclusive of a lunch break. If the Contractor desires different than the normal working hours
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stated above, the request must be submitted in writing prior to the preconstruction conference, subject to
the provisions below. The working hours for the Contract shall be established at or prior to the
preconstruction conference.

If the Contractor is unable to complete work within the time period prescribed in section 1-08.4(1), the
hours of work shall be modified to ensure no conflict with the Lakes Elementary School academic
calendar. Night or weekend work may be required by the Contracting agency.

All working hours and days are also subject to local permit and ordinance conditions (such as noise
ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a
written request to the Engineer for consideration. This request shall state what hours are being requested,
and why. Requests shall be submitted for review no later than 5 prior to the day(s) the Contractor is
requesting to change the hours.

If the Contracting Agency approves such a deviation, such approval may be subject to certain other
conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency for
the costs in excess of straight-time costs for Contracting Agency representatives who worked
during such times. (The Engineer may require designated representatives to be present during the
work. Representatives who may be deemed necessary by the Engineer include, but are not
limited to: survey crews; personnel from the Contracting Agency’s material testing lab;
inspectors; and other Contracting Agency employees or third-party consultants when, in the
opinion of the Engineer, such work necessitates their presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working days with
regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract time even
though the multiple shifts occur in a single 24-hour period.

4. If a4-10 work schedule is requested and approved the non-working day for the week will be
charged as a working day.

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded
properly on certified payroll

1-08.0(2)A Lacey Hours of Work
(September 25, 2024 Lacey GSP)

Add the following new section:

Lacey Municipal Code (LMC) Chapter 14.38.010, prohibits outside construction activities between the
hours of 9:00 p.m. and 7:00 a.m. in or adjacent to residential zones of the City unless otherwise specified.
A waiver to this ordinance will not be allowed, except in case of emergency, or where operations are
necessary during such hours in order to promote the safety of the traveling public as shown in theses
specifications or as determined by the Engineer.

1-08.1(7)A Payment Reporting
(November 25, 2024 APWA GSP)

Delete this section and replace it with the following:

1-08.1(7)A  VACANT
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1-08.3(2)A  Type A Progress Schedule
(December 30, 2022 APWA GSP)

Revise this section to read:

The Contractor shall submit five (5) copies of a Type A Progress Schedule no later than at the
preconstruction conference, or some other mutually agreed upon submittal time. The schedule may be a
critical path method (CPM) schedule, bar chart, or other standard schedule format. Regardless of which
format used, the schedule shall identify the critical path. The Engineer will evaluate the Type A Progress
Schedule and approve or return the schedule for corrections within 15 calendar days of receiving the
submittal.

1-08.3(2)B  Type B Progress Schedule
(January 4, 2024 APWA GSP)

Revise the first paragraph to read:

The Contractor shall submit a preliminary Type B Progress Schedule at or prior to the preconstruction
conference. The preliminary Type B Progress Schedule shall comply with all of these requirements and
the requirements of Section 1-08.3(2), except that it may be limited to only those activities occurring
within the first 60-working days of the project.

Revise the first sentence of the second paragraph to read:

The Contractor shall submit five (5) copies of a Type B Progress Schedule depicting the entire project no
later than 21-calendar days after the preconstruction conference.

1-08.3(2)D  Preliminary Progress Schedule
(January 4, 2024 APWA GSP)

Revise the second paragraph to read:

1. The preliminary progress schedule shall be submitted no later than the preconstruction conference
for all Type B and Type C progress schedules.

1-08.4 Prosecution of Work
(July 23, 2015 APWA GSP)

Delete this section in its entirety, and replace it with the following:

1-08.4 Prosecution of Work
(******)

Delete this section in its entirety, and replace it with the following:

1-08.4 Notice to Proceed and Prosecution of Work
Notice to Proceed cannot be given until after the contract has been executed, the contract bond and

evidence of insurance have been approved and filed by the Contracting Agency, and all design and
submittal work has been approved.
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The Contractor shall commence physical work no earlier than June 23, 2026 and no later than June 29,
2026 and shall notify the Engineer in writing a minimum of 10 calendar days in advance of the date on
which the Contractor intends to begin work. The Contractor shall not commence with the work until the
Notice to Proceed has been given by the Engineer.

The Contractor shall diligently pursue the work to the physical completion date within the time specified
in the contract. Voluntary shutdown or slowing of operations by the Contractor shall not relieve the
Contractor of the responsibility to complete the work within the time(s) specified in the contract.

When shown in the Plans, the first order of work shall be the installation of high visibility fencing to
delineate all areas for protection or restoration, as described in the Contract. Installation of high visibility
fencing adjacent to the roadway shall occur after the placement of all necessary signs and traffic control
devices in accordance with 1-10.1(2). Upon construction of the fencing, the Contractor shall request the
Engineer to inspect the fence. No other work shall be performed on the site until the Contracting Agency
has accepted the installation of high visibility fencing, as described in the Contract.

1-08.4(1) Order of Work
(******)

Add the following new section:

Prior to starting construction and issuance of notice to proceed by the City, the Contractor shall furnish
the Contracting Agency with a schedule, sequence, and method of proceeding with the work. This
schedule shall address all items herein and must be approved by the Contracting Agency prior to
commencing any construction operations.

The Contracting Agency has made commitments with several jurisdictions, public users, property owners,
and private utilities that the Contractor shall incorporate into the schedule for this project. The following
specific requirements shall be included into the project schedule:

e All submittal work shall be completed within 20 calendar days of Contract execution.
e The Notice to Proceed will not be issued until the conditions of 1-08.4 are met.

e Physical work, including punch list items, on North Thurston School District Property and
Mullen Road may not begin until the end of the Lakes Elementary School academic year (June
23, 2026) and must be completed by August 14, 2026. If work extends beyond this date,
liquidated damages will be collected pursuant to 1-08.9 and the hours of work are subject to
change pursuant to 1-08.0(2).

e The contractor shall pothole the connection point at Sta. 10+57 and all utility crossings between
Sta. 10+57 and Sta. 9+84 a minimum of 3 days prior to beginning installation of the water main.
Notify the Engineer of any conflicts.

o Potholing of the connection point at Sta. 10+57 shall expose a minimum of 2-feet of the
existing main on either side of the proposed cut in tee & gate valve assembly footprint.
Notify the Engineer if any joints exist within the exposed length of pipe.

1-08.5 Time for Completion
(******)
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PREVAILING WAGE RATES

The following wage rates are in effect for this project.

State of Washington

Department of Labor and Industries

Washington State Prevailing Wage Rates For Public Works Contracts

Thurston County Rates For All Trades

Effective: March 24, 2026 including any correction notices issued

by Labor and Industries prior to bid.

Wage Rates and the Benefit Code Key may be found at:

https://secure.lni.wa.gov/wagelookup/

Supplemental to State Wage Rates may be found at:

http://www.wsdot.wa.gov/Design/ProjectDev/WageRates/default.htm

A copy is also available for viewing at the City of Lacey Public Works Engineering office located

at 420 College St SE, Lacey, WA 98503. If requested, a hard copy will be mailed to you.


https://secure.lni.wa.gov/wagelookup/
http://www.wsdot.wa.gov/Design/ProjectDev/WageRates/default.htm
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1. CONSTRUCTION STORMWATER POLLUTION
PREVENTION ELEMENTS

1.1 Objective of the Stormwater Pollution Prevention Plan

The purpose of a Construction Stormwater Pollution Prevention Plan (SWPPP) is to describe the potential
for pollution problems on a construction project. The SWPPP also explains and illustrates the measures to
be taken on the construction site to control these problems. This SWPPP is prepared according to the
guidance of the City of Lacey 2022 Stormwater Desigh Manual (SDM) which is based on the 2019
Stormwater Management Manual for Western Washington — Washington State Department of Ecology
(DOE) that has been revised for local application. The SDM describes thirteen necessary elements of
construction stormwater pollution prevention. These thirteen elements include: preserving
vegetation/mark clearing limits, establish construction access, control flow rates, install sediment
controls, stabilize soils, protect slopes, protect drain inlets, stabilize channels and outlets, control
pollutants, control de-watering, maintain Best Management Practices (BMPs), manage the project, and
protect low-impact development BMPs. These elements have been addressed as follows.

1.2 Summary of Elements

The BMPs listed in this report, or their equivalent, are required. For linear projects such as roadway
construction, modifying or adapting a BMP may be necessary to address unique stormwater protection
challenges. Any revisions by the contractor to the BMPs listed in the SWPPP shall be approved by the
Engineer. Therefore, if the contractor does not require a BMP or needs to modify a BMP, the contractor
shall document the reasons and update the SWPPP to match what is being implemented in the field.

1.3 Element #1: Preserve Vegetation/Mark Clearing Limits

Prior to any land disturbing activities, the construction limits shall be marked prior to any clearing to
restrict clearing to the approved limits. Sensitive areas, wetland buffers, and preserved trees/vegetation
shall be marked with fencing or staking flags. A high visibility fence shall be installed to delineate the
location and control access of each site to be demolished prior to any work in accordance with BMP
C103. The Contractor shall use best judgement selecting of the type of fencing (high orange fencing,
chain-link with placards, or high visible silt fence) to be utilized based off public access to site location. A
silt fence shall be installed separately or in conjunction with the high visibility fence to contain loose
sediment associated with project demolition or grading within the project limits in accordance with BMP
C233.

The native top soil, natural vegetation, and existing trees shall be retained in an undisturbed state to the
maximum extent practicable. If it is not practicable to retain the native top soil in place, it should be
stockpiled on-site, covered to prevent erosion, and replaced immediately upon completion of the ground
disturbing activities. The Contractor shall determine if construction is not possible due to presence of
vegetation/tree, and shall clear, grub, and dispose of accordingly.

Installation Schedule: Prior to any land disturbing activities.

Inspection and Maintenance Plan:



o If'the fencing or clearing limits are observed to be damaged or visibility is reduced, it
shall be repaired and/or replaced immediately and visibility restored.

1.4 Element #2: Establish Construction Access

Existing asphalt roads and parking lots within in the construction perimeter will be utilized as
construction access to the maximum extent feasible. Locations where the existing roads are to be removed
or intersections with an existing road not within the construction perimeter a stabilized construction
entrance shall be constructed to minimize the tracking of sediment onto any public road. Construction
vehicle access and exit shall be limited to one route, if feasible. This stabilized construction entrance shall
be constructed in accordance with the requirements of BMP C105.

If sediment is tracked off-site, public roads shall be cleaned thoroughly at the end of each day, or more
frequently during wet weather. Sediment shall be removed from roads by shoveling or pickup sweeping
and shall be transported to a controlled sediment disposal area. Street washing will be allowed only after
sediment is removed.

Should tracking of sediments off-site continue to occur, wheel washes or construction road and parking
area stabilization may be needed (BMPs 106 and 107).

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e If sediment or quarry spalls are observed being tracked onto pavement, then alternative
measures to keep the street free of sediment shall be used. This may include
replacement/cleaning of existing quarry spalls, street sweeping, an increase in the
dimensions of the entrance, or the installation of a wheel wash.

e If a wheel wash is installed, the wheel wash should start out the day with fresh water, and
the wash water should be changed a minimum once per day. The Contractor shall
determine the frequency of changing the wash water.

1.5 Element #3: Control Flow Rates

Permanent and temporary stormwater facilities shall be constructed as one of the first steps of site
grading, and will be observed to function properly before constructing site improvements. Stormwater
runoff shall be observed during storm events to ensure flow rates are not increased to cause erosion to off-
site locations. Temporary interceptor swales may be required to convey runoff into a temporary sediment
pond before discharging and infiltrating on-site or to existing roadside ditches and storm system catch
basins. If substantial flow rates are observed, check dams shall be installed to promote ponding and
reduce flow rates within the swales. Temporary swales shall be constructed according to BMP C200, and
shall be stabilized with temporary vegetation or other channel protection during construction. Temporary
sediment ponds shall be constructed according to BMP C241.

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Immediately remove sediment from within the flow path of the temporary swale following a
rainfall event.



e [fatemporary sediment pond is utilized, the sediment collected shall be removed from the pond
when it reaches 1-foot in depth.
e Any damage to the temporary sediment pond embankments or slopes shall be repaired.

1.6 Element #4: Install Sediment Controls

To minimize the discharge of pollutants offsite, erosion and sediment controls will be installed along site
perimeter as needed. Stormwater runoff from disturbed areas shall be routed through an appropriate
sediment removal BMP per the Contractor’s best judgement prior to runoff discharging off-site or into
drain inlets. Runoff from fully stabilized areas may be discharged without a sediment removal BMP, but
must ensure downstream waterways are protected from erosion due to increases in the volume, velocity,
and peak flow rate of stormwater from the project site. Silt fence barriers shall be constructed in
accordance with BMP C233.

In addition to silt fencing, the following BMPs may be implemented where appropriate:

e BMP C231 — Brusher Barrier

e BMP C232 — Gravel Filter Berm

o BMP C234 — Vegetated Strip

e BMP C235 — Straw Wattles

e BMP C240 — Sediment Trap

e BMP C241 — Temporary Sediment Pond

e BMP C 251 — Construction Stormwater Filtration

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Repair any damage immediately.

e Intercept and convey all evident concentrated flows uphill of the silt fence to a sediment pond.

e Remove sediment deposits when the deposit reaches approximately one-third of the height of the
silt fence, or install a second silt fence.

e Replace filter fabric that has deteriorated due to ultraviolet breakdown.

1.7 Element #5: Stabilize Soils

All exposed and unworked soils shall be stabilized by application of effective BMPs, which protect the
soil from the erosive forces of raindrop impact, flowing water, and from wind erosion. Construction
schedule phasing shall be planned to reduce the amount of soil exposed during construction activity.

From October 1 through April 30, no soils shall remain exposed and un-worked for more than 2 days.
From May 1 to September 30, no soils shall remain exposed and un-worked for more than 7 days. This
condition applies to all soils on-site, whether at final grade or not. Soils to be stabilized at the end of shifts
prior to holidays or weekends based on weather forecasts per Contractor’s best judgement.

In areas where the soils will remain un-worked for more than 30 days or have reached final grade, seeding
and mulching shall be used in accordance with BMPs C120 and C121. If the soil stockpile slope is 2H:1V
or greater with at least 10 feet of vertical relief, nets, or blankets shall be used according to BMP C122.
Plastic covering shall be used on disturbed areas that require cover less than 30 days per BMP C123. Sod



shall be used in accordance with BMP C124 for disturbed areas that require immediate vegetative cover.
Dust control shall be used as needed to prevent wind transport of dust from disturbed soil surfaces and in
accordance with BMP C140. Contractor to utilize available potable water from on-site sources or provide
water tanker in order to spray down disturbed soils to minimize dust produced from construction
activities. If proposed work will be completed during the wet season, the Contractor shall complete the
attached wet weather amendment form.

In addition, the following BMPs may be used to stabilize soils where appropriate:

e BMP C125 — Topsoiling
e BMP C130 — Surface Roughening
e BMP C131 — Gradient Terraces

Installation Schedule: As the Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

o Reseed any seeded areas that fail to establish at least 80 percent cover. If reseeding is ineffective,
use an alternative method such as sodding, mulching, or nets/blankets to stabilize soils.

e Reseed and protect by mulch any areas that experience erosion after achieving adequate cover.

e Supply seeded areas with adequate moisture, but do not water to the extent that runoff is
generated.

e If'the grass is unhealthy, the cause shall be determined and appropriate action taken to reestablish
a healthy groundcover. If it is impossible to establish a healthy groundcover due to frequent
saturation, instability, or some other cause, the sod shall be removed, the area seeded with an
appropriate mix, and protected with a net or blanket.

e Damaged or torn plastic sheets shall be replaced and open seams shall be repaired.

e Respray areas as needed to keep dust to a minimum.

1.8 Element #6: Protect Slopes

Slopes will be stabilized as indicated in Element #5 above. Cut and fill slopes shall be constructed in a
manner that will minimize erosion. In addition, the following BMPs may be implemented where
appropriate:

e  BMP C200 — Interceptor Dike and Swale
e BMP C205 — Subsurface Drains

e BMP C206 — Level Spreader

e BMP C207 — Check Dams

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

o BMPs to be inspected after every runoff event to ensure that they are functioning correctly.

1.9 Element #7: Protect Drain Inlets

All storm drain inlets made operable during construction, as well as all existing structures within the
project limits, shall be marked and protected so that stormwater runoff shall not enter the conveyance
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system without first being filtered or treated to remove sediment. Install catch basin sock filters or
approved equal as shown on the TESC Plans and in accordance with BMP C220 or WSDOT standard I-
40.20-00.

Contractor to prevent sediment and street wash water to enter storm drains without prior and adequate
treatment.

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

o Inlets to be inspected weekly at a minimum and daily during storm events.

e Inlet protection devices shall be cleaned and removed and replaced when sediment has filled one-
third of the available storage (unless a different standard is specified by the product
manufacturer).

e Do not wash sediment into storm drains while cleaning.

1.10 Element #8: Stabilize Channels and Outlets

Temporary drainage may provide stabilization, including armoring material, adequate to prevent erosion
of outlets, slopes, and downstream reaches. The Contractor to contact Design Engineer for appropriate
dimensions of conveyance channels if utilized.

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Inspect and repair as needed.
o Install channel lining if erosion is observed.
o Install check dams if concentrated flow rates are observed during and after a runoff event.

1.11 Element #9: Control Pollutants

All pollutants, including waste materials and demolition debris, that occur on-site during construction
shall be handled and disposed of in a manner that does not cause contamination of stormwater.
Maintenance and repair of heavy equipment and vehicles involving oil changes, hydraulic system drain
down, solvent and de-greasing cleaning operations, fuel tank drain down and removal, and other activities
which may result in discharge or spillage of pollutants to the ground or into stormwater runoff must be
conducted using spill prevention measures, such as drip pans. Emergency repairs may be performed on-
site using temporary plastic placed beneath, and if raining, over the vehicle. Application of agricultural
chemicals, including fertilizers and pesticides, shall be conducted in a manner and at application rates that
will not result in loss of chemical to stormwater runoff. Manufacturers’ recommendations shall be
followed for application rates and procedures.

The following pollutants are anticipated to be present on-site (to be filled out by Contractor):

Pollutant (and source, if applicable)
[List pollutants here]




Two source control BMPs will apply to this project:

e A Spill Prevention Control and Countermeasures Plan (prepared by Contractor)
e Street Sweeping (as needed during construction by Contractor)

Installation Schedule: As Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Contaminated surfaces shall be cleaned immediately following any discharge or spill incident.
e Source control BMPs shall be utilized to prevent the likelihood of pollutants being introduced on-
site.

1.12 Element #10: Control Dewatering

It is not anticipated that dewatering will be required for this project.

1.13 Element #11: Maintain BMPs

All temporary and permanent erosion and sediment control BMPs shall be maintained and repaired as
needed to ensure continued performance of their intended function. All maintenance and repair shall be in
accordance with BMPs.

Sediment control BMPs shall be inspected weekly or after a runoff-producing storm event during the dry
season and daily during the wet season.

All temporary erosion and sediment control BMPs shall be removed within 30 days after final site
stabilization is achieved, or after the temporary BMPs are no longer needed. Trapped sediment shall be 23
removed or stabilized on-site. Disturbed soil areas resulting from removal of BMPs or vegetation shall be
permanently stabilized.

1.14 Element #12: Manage the Project
1.14.1 Phasing of Construction

The project shall be phased where feasible in order to prevent, to the maximum extent practicable, the
transport of sediment from the site during construction. Revegetation of exposed areas and maintenance
of that vegetation shall be an integral part of the clearing activities for each phase. Installation of
temporary sediment control devices shall be implemented in accordance with the respective phase of
construction activities.

1.14.2 Seasonal Work Limitations

From October 1 through April 30, clearing, grading, and other soil disturbing activities shall only be
permitted if silt-laden runoff will be prevented from leaving the construction site.

The following activities are exempt from the seasonal clearing and grading limitations:



e Routine maintenance and necessary repair of erosion and sediment control BMPs;

e Routine maintenance of public facilities or existing utility structures that do not expose the soil or
result in the removal of the vegetative cover to the soil; and

e Activities where there is 100 percent infiltration of surface water runoff within the site in
approved and installed erosion and sediment control facilities.

1.14.3 Inspection and Monitoring

All BMPs shall be inspected, maintained, and repaired as needed to ensure continued performance of their
intended function.

Sampling and analysis of the stormwater discharges from the construction site may be necessary to ensure
compliance with standards.

Whenever inspection and/or monitoring reveals that the BMPs identified in the construction SWPPP are
inadequate, due to the actual discharge of or potential to discharge a significant amount of any pollutant,
the construction SWPPP shall be modified, as appropriate, in a timely manner.

Site inspections shall be conducted by the identified CESCL. The CESCL must be on-site or on-call at all
times during the duration of construction activities. The CESCL must examine stormwater visually for the
presence of suspended sediment, turbidity, discoloration, and oil sheen, and it is upon the CESCL’s
evaluation of the effectiveness of BMPs to determine if it is necessary to install, maintain, or repair BMPs
to improve quality of stormwater discharges.

The CESCL must inspect all areas disturbed by construction activities, all BMPs, and all stormwater
discharge points at least once every calendar week and within 24 hours of any discharge from the site.
The CESCL may reduce this inspection frequency for temporary stabilized or inactive sites to once every
calendar month through the duration of construction activities.

1.14.4 Maintenance of the SWPPP

A copy of this Construction SWPPP must be on-site or within reasonable access to the site.

If there is a change in the design, operation or maintenance at the construction site that could have a
significant effect on the discharge of pollutants to the waters of the State, this Construction SWPPP must
be modified to meet those changes.

Additionally, the SWPPP must be modified if, during inspections, it is determined that the Construction
SWPPP is ineffective in eliminating or significantly minimizing pollutants in stormwater discharges from
the site. Additional or modified BMPs will be included to correct problems identified. Revisions to the
Construction SWPPP must be made within 7-days following the inspection.

BMPs that apply to the maintenance of the SWPPP include:

e BMP C150: Materials on Hand
e BMP C160: Certified Erosion and Sediment Control Lead
e BMP C162: Scheduling

1.15 Element #13: Protect Low Impact Development (LID) BMPs



The primary purpose of On-Site Stormwater Management is to reduce the disruption of the natural site
hydrology through infiltration. BMPs used to meet CR5: On-Site Stormwater Management, also called
LID BMPs, are permanent BMPs.

Protection of all LID BMPs will be necessary throughout the duration of the project, and as required per
the Contract Agreement.

Protection of the LID BMPs includes, but is not limited to:

e Protection from sedimentation through installation and maintenance of erosion and sediment
control BMPs on portions of the site that drain into the LID BMPs. Restore the BMPs to their
functioning condition if they accumulate sediment during construction. Restoring the BMP must
include removal of sediment and any sediment-laden Bioretention/Rain Garden soils, and
replacing the removed soils with soils meeting the design specification.

e Maintain the infiltration capabilities of LID BMPs by protecting against compaction by
construction equipment and foot traffic. Protect completed lawn and landscaped areas from
compaction due to construction equipment.

e Keep all heavy equipment off existing soils under LID BMPs that have been excavated to final
grade to retain the infiltration rate of the soils.

The Pollution Prevention Team is as follows (to be filled out by Contractor):

Pollution Prevention Team (3.0)

Title Name(s) Phone Number
Certified Erosion and
Sediment Control Lead
(CESCL)
Resident Engineer
Emergency Ecology Contact
Emergency Permittee/ Owner
Contact
Non-Emergency Owner
Contact
Monitoring Personnel
Ecology Regional Office

Additional information is available in the Low impact Development Technical Guidance Manual for
Puget Sound (Hinman and Wulkan 2012) for more details on protecting LID integrated management
practices. This information regarding this manual is for additional information purposes only.

BMPs that may be implemented for protection where appropriate:

e BMP C102: Buffer Zone

e BMP C103: High-Visibility Fence
e BMP C207: Check Dams

e (CMP C233: Silt Fence




1.16 Reporting

Cumulative soil disturbance is anticipated to be less than one (1) acre; therefore, sampling for Discharge
Monitoring Reports (DMRs) is not Required. However, the Contractor shall submit DMRs marked
“Monitoring is Conditional/Not required”.

If any of the terms and conditions of the permit is not met, and the resulting noncompliance may cause a
threat to human health or the environment, the following actions will be taken:

1. Ecology will be notified within 24-hours of the failure to comply by calling the applicable
Regional office ERTS phone number (360)407-6300.

2. Immediate action will be taken to prevent the discharge/pollution of otherwise stop of correct the
noncompliance. If application, sampling and analysis of any noncompliance will be repeated
immediately and the results submitted to Ecology within five (5) days of becoming aware of the
violation.

3. A detailed written report describing the noncompliance will be submitted to Ecology within five
(5) days, unless otherwise requested by Ecology.



