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ADVERTISEMENT FOR BIDS
2026 SIDEWALK REPAIR

NOTICE IS HEREBY GIVEN that sealed bids will be received by the City of Lacey at City
Hall, Lacey, Washington until 2:30 p.m., July 9th, 2026, at which time bids will be publicly
opened in person and via a live video stream. Links to the YouTube live video stream can be
found athttps://cityoflacey.org/rfpunder the specific project section and on the specific project
page on the Builders Exchange website for the following work:

This contract provides for the removal of existing trees, including their stumps and root
systems, and the installation of root barrier and city-approved replacement street trees. It
further includes the restoration of topsoil to grade, as well as the removal and
reconstruction of sidewalk, curb and gutter, curb ramps, driveway entrances, and any
additional work as specified in the project plans.

Each bid must be accompanied by a certified check for five percent of the amount of the
proposal made payable to the City Treasurer, or an approved bid bond for five percent of the
amount of the proposal executed on the approved form attached to these specifications. If bid
bond is used, the five percent may be shown in dollars and cents or the form may be filled in by
inserting therein, in lieu thereof, "five percent of the amount of the accompanying proposal"”.
Photocopies will not be accepted. Check of unsuccessful bidders will be returned immediately
upon award of contract.

The City Council reserves the right to reject any and all bids and to waive all informalities.

Plans, Specifications, and Addenda for this project are available through the Builders Exchange
of Washington (BWXA) online plan center. Free of charge access is provided at http://bxwa.com
under “Posted Projects” and on the City’s website listed above. Bidders are asked to Register
with BWXA in order to receive automatic email notification of future addenda and to be placed
on the self registered Bidders List. Any questions regarding this contract can be directed to:

Jamie Conner
Jamie.conner@cityoflacey.org
(360)493-2417

The range for this project is $1,300,000 to $1,500,000.

Z Lﬂfﬂw
Deputy City Clerk for Elissa Fontaine

Publish: 6/24/2026 City Clerk
7/01/2026 City of Lacey, Washington
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INSTRUCTIONS TO BIDDERS

Bidders shall examine contract and bid documents and the site and shall satisfy themselves as to
conditions that exist.

Each Bidder shall submit to the City Clerk, Lacey, Washington a sealed bid endorsed upon the
outside wrapper with 2026 Sidewalk Repair at the time and place designated in the
advertisement.

Bids may be delivered in person to Lacey City Hall, 420 College Street SE, or by mail to City of
Lacey 420 College St SE Lacey, WA 98503.

Bids will be publicly opened in person and via a live video stream. Links to the YouTube live
video stream can be found at https://cityoflacey.org/rfp under the specific project section and on
the specific project page on the BXWA website.

The City of Lacey is committed to offering reasonable accommodations to persons with
disabilities. We invite any person with special needs to contact the City Clerk at (360) 491-3212
at least seventy-two (72) hours before the meeting to discuss any special accommodations that
may be necessary. Citizens with hearing impairment may call the TDD line at (800) 833-6388.

Each Bidder shall complete the proposal with prices in figures with the extension properly
computed. The proposal must be properly signed by a duly authorized agent. Proposal must
acknowledge addenda, if any, received.

If alternates are included in the proposal the Bidder shall complete the alternates. The City will
award the contract to the lowest responsible Bidder as determined by the Special Provisions.
The City reserves the right to delete alternates after award.

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1).

The City does not pre-qualify Bidders. However, if the apparent low Bidder has not already
been determined qualified, the City shall afford seven (7) days after notification for the low
Bidder to provide evidence for evaluation, as to capability to perform the work. The evaluation
will include consideration of experience, personnel, equipment, financial resources as well as
performance record. The information must be sufficient to enable the Bidder to obtain the
required qualification rating prior to the award of the contract.

No bidder may withdraw his bid after the hour set for the opening of bids or before award of the
contract unless said award is delayed for a period of forty-five (45) days.

CONTRACT PARTS

The contract to be executed as a result of this bid consists of multiple parts, all of which pertain
as if fully attached hereto and Bidder shall consider all parts as a complete document. In the
event of discrepancies between the various parts, precedent shall be in the following order:

Contract Form,

Addenda (if any),

Proposal Form,

Special Provisions,

Technical Specifications, if included,

Contract Plans,

WSDOT Standard Specifications for Road, Bridge, and Municipal Construction,
City of Lacey Development Guidelines and Public Works Standards, and
WSDOT Standard Plans for Road, Bridge and Municipal Construction

VXA Nnh DN =



BIDDER'S CHECKLIST

The bidder's attention is especially called to the following forms which must be executed in
full as required, and submitted with the bid proposal:

'] Proposal: The unit prices bid must be shown in the space provided.

'] Proposal Signature Sheet: To be filled in and signed by the bidder. All addenda must be
acknowledged.

'] Bid Deposit: Any bid shall be accompanied by a deposit of cash, certified check, cashier's
check, or surety bond, in an amount equal to at least five percent (5%) of the total amount
bid. Checks shall be payable to the City Clerk, City of Lacey, Washington.

[ If a surety bond is used, it shall be submitted on the provided form and signed by the
bidder and their surety company. The surety's "attorney-in-fact" must be registered with
the Washington State Insurance Commissioner. The power of attorney must also be
submitted with the bond. Photocopies will not be accepted. See Specification section 1-
02.7 for more information.

'] Non-Collusion and Debarment Affidavit
'] Subcontractors List for HVAC, plumbing, and electrical

The following form must be submitted within 24 hours (excluding weekends and holidays)
following the bid submittal deadline via email to ProjectAdmin@cityoflacey.org

[ Certification of Compliance with Wage Payment Statutes

The following must be submitted within 48 hours (excluding weekends and holidays)
following the bid submittal deadline via email to ProjectAdmin@cityoflacey.org

[1 Subcontractors List for structural steel and rebar installation

The following must be completed before the contract can be awarded:

(] L&l training on the requirements related to public works and prevailing wages per RCW
39.04.350

[l Certification of Employment Security Department (ESD) good standing

The following forms are to be executed after the contract is awarded:
* Contract: This agreement to be executed by the successful bidder
* Performance and Payment Bond

e Insurance Certificate
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CITY OF LACEY
2026 Sidewalk Repair (NE Lacey Area)

Lacey Contract Number: PW 2026-15

Federal Aid Project Number:
WSDOT Contract Number:

TIB Contract Number:

Contract Proposal

DATE:

The undersigned, as bidder, has examined the bid documents as prepared by the Public Works Department, City of Lacey.
The undersigned, as bidder, proposes to furnish all material and perform all labor in accordance with the bid documents at the following prices.
Bidder must fill in unit prices in figures for each item and total.

Bidder shall sign this proposal form and submit all required paperwork with the bid.

A General - TBD Participating

No. Quantity Unit Item ID Item Description Unit Price  Extended Price
Al 75000 MC  104-010 Minor Change $1.00 $75,000.00
A2 1 LS 107-010 SPCC Plan LUMP SUM
A3 1 LS 109-010 Mobilization LUMP SUM
A4 1 LS 110-010 Project Temporary Traffic Control LUMP SUM
A5 1200 HR 110-040 Flaggers

A6 185 EA  201-015 Clearing and Grubbing

A7 1 LS 202-510 Removal of Structures and Obstructions LUMP SUM
A8 400 TN 404-020 Crushed Surfacing Top Course

A9 2 TN 504-110 Commercial HMA

A10 2 EA 705-410 Adjust Catch Basin

All 40 HR  708-810 Utility Potholing

Al12 1 LS 801-010 ESC Lead LUMP SUM
Al13 0.5 AC 801-550 Seeding, Fertilizing, and Mulching

Al4 1 LS 801-680 Erosion/Water Pollution Control LUMP SUM
Al15 730 CY 802-010 Topsoil Type A

A16 30 CY  802-220 Bark or Wood Chip Mulch

Al7 350 SY  802-250 Sod Installation

Al8 5200 LF 802-800 Root Barrier

A19 392 EA 803-610 Irrigation System Modification and Adjustment

A20 10 LF 804-010 Cement Conc. Traffic Curb and Gutter

A21 1 LS 805-510 Lawn and Landscape Restoration LUMP SUM
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A22

A23

A24

A25

A26

A27

A28

A29

A30

A3l

A32

A33

A34

A35

A36

A37

A38

A39

A40

90

2240

SY

SY

EA

LS

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

806-510

814-510

814-530

850-792

8TR-782

8TR-783

8TR-788

8TR-792

8TR-794

8TR-796

8TR-798

8TR-800

8TR-863

8TR-864

8TR-865

8TR-866

8TR-867

8TR-868

8TR-869

6 Inch Cement Conc. Driveway Entrance

Cement Conc. Sidewalk

Cement Conc. Curb Ramp

Project Closeout $5,000.00
Acer Griseum "JFS KWB8AGRI" (Fireburst Paperbark Maple)

Parrotia Persica "Ruby Vase™ (Ruby Vase Parrotia)

$5,000.00

Acer Saccharum "Barrett Cole™ (Apollo Maple)
Carpinus Betulus (Pyramidal European Hornbeam )

Malus “Schmidtcutleaf” (Golden Raindrops Crabapple )

Acer Grandidentatum “Schmidt™ (Mesa Glow Rocky Mountain Glo

Acer Grandidentatum x Saccharum "Hipzam™ (Highland park Mapl
Parrotia Persica "Persian Spire’ (Persian Spire Parrotia )
Acer Grandidentatum "JFS-NUMEx3" (Mesa Glow Maple)

Crataegus Laevigata "Crimson Cloud™ (Crimson Cloud Hawthorn)

Cornus X "Rutdan” (Celestial Dogwood)

Parrotia Persica "Vanessa' (Vanessa Parrotia)

Syringa Pekinensis “Summer Charm™ (Summer Charm Lilac)
Malus Spp (Royal Raindrops Crabapple)

Maackia Amurensis "JFS-Schichtel 1° (MaacNificent Maackia)

Schedule A Subtotal:
Tax Rate (%) : 0.00 Tax:

Schedule A Total:

$0.00

Contract Total:
(All Schedules)




The undersigned also agrees as follows:

® Within 10 calendar days after the contract is awarded to sign and return the contract and provide insurance documents.

® That this proposal cannot be withdrawn within 45 days after receipt of bids.

® That it is the understanding that the City of Lacey may accept or reject any or all bids.

® The undersigned hereby agrees to pay for labor not less than the prevailing rates of wages per the bid documents.

® Enclosed with this proposal is a bid deposit in the sum of 5% of the bid total amount which it is agreed shall be collected and retained by the City of
Lacey as liquidated damages in the event this proposal is accepted by the City of Lacey with 45 calendar days after the receipt of bids and the
undersigned fails to execute the contract and the required bond with the City of Lacey, under the conditions thereof, within 10 calendar days after the
undersigned is notified that said proposal has been accepted, otherwise said bid deposit shall be returned to the undersigned upon demand.

® A Performance/Payment Bond will be furnished to the City with the contract.

® Retention will be held on this contract per RCW 60.28.011.

Addenda Receipt Acknowledged

Signature of Bidder

(If an Individual, Partnership, or Non-Incorporated organization)

Firm Name Please Print

Address of Bidder:

Name and Address of Firm Members:

Signature of Bidder (if a Corporation)

Title:

Firm Name:

Business Address:

Incorporated under the Laws of the State of

Officers Address

President:

Phone:

Secretary:

Treasurer:




BID DEPOSIT SELECTION

A bid deposit in an amount of five percent (5%) of the total bid amount is attached hereto:

CASH D In the amount of

CASHIER’S CHECK  [] In the amount of

CERTIFIED CHECK |:| In the amount of

BID BOND D In the amount of 5% of the total bid amount. For a bond to be
valid, it must be signed and stamped/sealed by a licensed surety.
Photocopies will not be accepted.
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CONTRACTOR'’S BID DEPOSIT SURETY BOND
to City of Lacey, Washington

We, , as Principal, existing under and by virtue of the laws of
the State of Washington and authorized to do business in the State of Washington, and

, as Surety, organized and existing under the laws of the State of
, are held and firmly bound unto the City of Lacey, a Washington
municipality, as Obligee, in the penal sum of 5% of the total amount bid, not to exceed

$ , for the payment of which we jointly and severally bind
ourselves, and our legal representatives and successors.

WHEREAS, the Principal has submitted a bid for 2026 Sidewalk Repair.

NOW THEREFORE, the condition of the obligation is such that if the Obligee shall accept the
bid of Principal and make timely award to the Principal according to the terms of the bid
documents; and the Principal shall, within ten days after notice of the award, exclusive of the day
of notice, enter into the contract with the Obligee and furnish the contractor’s bonds
(performance and payment bonds) with Surety satisfactory to the Obligee in an amount equal to
100% of the amount of the bid proposed including additives, alternatives and Washington State
sales tax, then this obligation shall be null and void; otherwise if the Principal fails to enter into
the contract and fails to furnish the contractor’s bonds within ten days of notice of award,
exclusive of the day of notice, the amount of the bid deposit shall be forfeited to the Obligee,
payable by the Surety; but in no event will the Surety’s liability exceed the face amount of this
bid bond.

This bond may be executed in two original counterparts, and shall be signed by the parties’ duly
authorized officers. This bond will only be accepted if it is accompanied by a fully executed and
original power of attorney for the officer executing on behalf of the surety.

PRINCIPAL (CONTRACTOR) SURETY

Principal Signature Date Surety Signature Date
Printed Name Printed Name

Title Title

Name, address, and telephone of local office/agent of Surety Company is:
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NON-COLLUSION AND DEBARMENT AFFIDAVIT

I, the undersigned, being duly sworn, deposes and says that the person, firm, association,
copartnership or corporation herein named, has not either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in the preparation and submission of a proposal of the City of Lacey for
consideration in the award of a contract on the improvement described as follows.

I further certify that, except as noted below, the firm, association or corporation or any person in
a controlling capacity associated therewith or any position involving the administration of State
or federal funds; is not currently under suspension, debarment, voluntary exclusion, or
determination of ineligibility by any federal or State agency; has not been suspended, debarred,
voluntarily excluded or determined ineligible by any federal or State agency within the past three
years; does not have a proposed debarment pending; and has not been indicted, convicted, or
had a civil judgment rendered against said person, firm, association or corporation by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past three
years.

I further acknowledge that by signing my signature, I am deemed to have signed and have agreed
to the provisions of this affidavit.

Name of Project

Name of Firm

Signature of Authorized Member
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CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES

The bidder hereby certifies that, within the three-year period immediately preceding
the bid solicitation date, the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined
by a final and binding citation and notice of assessment issued by the Department
of Labor and Industries or through a civil judgment entered by a court of limited or
general jurisdiction.

I certify under penalty of perjury under the laws of the State of Washington that the
foregoing is true and correct.

Bidder’s Business Name

Signature of Authorized Official*

Printed Name

Title

Date City State

Check One:
Sole Proprietorship 0  Partnership [0  Joint Venture L1  Corporation [l

State of Incorporation, or if not a corporation, State where business entity was
formed:

If a co-partnership, give firm name under which business is transacted:

* If a corporation, proposal must be executed in the corporate name by the president
or vice-president (or any other corporate officer accompanied by evidence of
authority to sign). If a co-partnership, proposal must be executed by a partner.

This form must be submitted with the Bid Proposal or as a Supplement to the Bid no later than

24 hours after the time for delivery of the Bid Proposal, as provided for in Section 1-02.9 of the
Contract Provisions.
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CERTIFICATION OF EMPLOYMENT SECURITY DEPARTMENT (ESD)
GOOD STANDING AND NUMBER

The bidder hereby provides an ESD number and certifies that per RCW 39.04.350 and Title
50 RCW, in which the City will verify prior to entering into contract with the Contractor,
that the Bidder has a valid ESD number and is deemed to be in good standing with
Washington State’s Employment Security Department.

I certify under penalty of perjury under the laws of the State of Washington that the
foregoing is true and correct.

Bidder’s Business Name

Employment Security Department (ESD) Number

WA State Unified Business Identifier (UBI #)

Signature of Authorized Official*

Printed Name

Title

Date City State
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SUBCONTRACTOR LIST

Project Name:

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work of
structural steel installation, rebar installation, heating, ventilation and air conditioning, and plumbing, as
described in Chapter 18.106 RCW, and electrical as described in Chapter 19.28 RCW must be listed
below. Failure to list subcontractors who will contract directly with the prime contract bidder, naming
more than one subcontractor to perform the same work, include proof of licensure when required, or
submit by the deadline will result in your bid being non-responsive, and therefore, void.

HVAC, plumbing, and electrical names and license number must be submitted at the published bid
time. Structural steel and rebar names must be submitted within forty-eight (48) hours of the
published bid time in accordance with Chapter 39.30 RCW.

Work to be Performed: PLUMBING

O Subcontractor Name: O License Number:
OR 0O Work performed by bidder

OR 0O N/A

Work to be Performed: HEATING VENTILATION AND AIR CONDITIONING (HVAC)

O Subcontractor Name: O License Number:
OR 0O Work performed by bidder

OR O NA

Work to be Performed: *ELECTRICAL

O Subcontractor Name: O License Number:
OR [ Work performed by bidder

OR 0O N/A

Work to be Performed: STRUCTURAL STEEL INSTALLATION

O Subcontractor Name:

OR [ N/A or Work performed by bidder

Work to be Performed: REBAR INSTALLATION

O Subcontractor Name:

OR [0 N/A or Work performed by bidder

* Bidders are notified that is the opinion of the enforcement agency that PVC or metal conduit, junction
boxes, etc., are considered electrical equipment and therefore considered part of electrical work, even if
the installation is for future use and no wiring or electrical current is connected during the project.

Supplemental information, including corrections to licensing information, shall be submitted to
projectadmin(@cityoflacey.org within 48 hours of the published bid time.
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Project Number PW

CONSTRUCTION CONTRACT

THIS AGREEMENT, made and effective as of the date of the last signature below, between the
City of Lacey, hereinafter called Owner, under and by virtue of the charter, laws and ordinances
of the said Owner and the laws of the State of Washington, and

hereinafter called Contractor,

WITNESSETH:

That in consideration of the payment, covenants and agreement hereinafter mentioned, attached
and made a part of this Agreement, to be made and performed by the parties hereto, the parties
covenant and agree as follows regarding:

City of Lacey Contract No. PW 2026-15 for the “2026 Sidewalk Repair” project in the sum of
Dollars ($ ) including applicable sales tax.

I. The Contractor shall do all work and furnish all tools, materials and equipment in
accordance with and as described in the attached Plans and Specifications, and in full
compliance with the terms, conditions and stipulations herein set forth and attached, now
referred to and by such reference incorporated herein and made a part hereof as fully for
all purposes as if here set forth at length, and shall perform any alterations in or in
addition to the work covered by this Contract and every part thereof and any force
account work which may be ordered as provided in this Contract and every part thereof.

The Contractor shall provide and bear the expense of all materials, labor, equipment,
tools, implements and conveniences and things of every description that may be requisite
for the transfer of materials and for constructing and completing the work provided for in
this Contract and every part thereof, except such as are mentioned in the Specifications to
be furnished by the Owner.

2. The Owner hereby promises and agrees with the Contractor to employ, and does employ
the Contractor to provide the materials and to do and cause to be done the above
described work and to complete and finish the same according to the attached Plans and
Specifications and the schedule of unit or itemized prices hereto attached, at the time and
in the manner and upon the conditions provided for in this Contract and every part
thereof.

3. Contractor, for himself and for his heirs, executors, administrators, successors, assigns,
does hereby agree to the full performance of all the covenants herein contained upon the
part of Contractor.

4. It is further provided that no liability shall attach to Owner or Agent thereof by reason of
entering into this Contract, except as expressly provided herein.

5. Payments will be made under the Contract according to the schedule of rates and prices
and the specification attached and made a part thereof. Partial payments under the
Contract will be made at the request of the Contractor not more than once each month
upon approval of the Owner, as hereinafter specified, provided they are in accordance
with the provisions of RCW 60.28.010. There will be reserved and retained from monies



earned by the Contractor, as determined by such monthly estimates, a sum equal to 5
percent of the Contract price.

Payment of the retained percentage shall be withheld for a period of forty-five (45) days
following the final acceptance of the work and materials by the Owner, and shall be paid
the Contractor at the expiration of said forty-five (45) days in event no claims, as
provided by law, have been filed against such funds; and provided further, that releases
have been obtained from all departments and agencies having jurisdiction over the
activities of the Contractor. In the event such claims are filed, Contractor shall be paid
such retained percentages less an amount sufficient to pay any such claims together with
a sum sufficient to pay the cost of such action, and to cover attorney fees as determined
by the Owner.

Requests for review of substitute items of material or equipment will not be accepted by
the Owner or Agent from anyone other than the Contractor. If the Contractor wishes to
furnish a substitute item, the Contractor shall make written application to the Owner's
Agent for acceptance thereof, certifying that the proposed substitute will perform
adequately the functions called for by the general design, be similar and of equal
substance to that specified and be suited to the same use and capable of performing the
same function as that specified. All variations of the proposed substitute from that
specified shall be identified in the application and available maintenance, repair and
replacement service will be indicated. The application will also contain an itemized
estimate of all costs that will result directly or indirectly from acceptance of such
substitute, which shall be considered by the Owner in evaluating the proposed substitute.
The Owner may require the Contractor to furnish at the Contractor's expense, additional
data about the proposed substitute. The Owner will be the sole judge of acceptability,
and no substitute will be ordered without the Owner's prior written acceptance. The
Owner may require the Contractor to furnish at the Contractor's expense, a special
performance guarantee or other surety with respect to any other substitute.

The Owner or Agent will record the time and expenses in evaluating substitutions
proposed by the Contractor. Whether or not the Owner accepts a proposed substitute,
the Contractor shall reimburse the Owner for the costs of evaluating any proposed
substitute.

The Owner reserves the right, after the final payment has been made, to claim and
recover by process of law such sums as may be sufficient to make good any defects in the
equipment or to recover any over-payment resulting from dishonest acts of the
Contractor.

The contract time will commence to run, and the Contractor shall start to perform his
obligation under the contract documents, on the day indicated in the Notice to Proceed
given by Owner to Contractor; but in no event shall contract time commence to run later
than the 30th calendar day after the date when both Owner and Contractor execute the
Contract. A Notice to Proceed may be given at any time within thirty (30) calendar days
after the date when both Owner and Contractor execute the Contract.

The Contractor shall guarantee the materials and workmanship for a period of one (1)
year from and after the date of final acceptance by the Owner.

If, within said guarantee period, repairs are required which, in the opinion of the Owner,
are rendered necessary as a result of work or materials which are inferior, defective or not
in accordance with the terms of the Contract, the Contractor shall, promptly upon receipt
of notice from the Owner, and without expense to the Owner, (a) correct all defects and
place in satisfactory condition in every particular all of such guaranteed work and



materials; (b) make good all damage which in the opinion of the Owner is caused by such
defects; and (c) make good any other work or material or the equipment and contents of a
building, structure or site disturbed in fulfilling any such guarantee.

If the Contractor, after notice, fails within ten (10) days to proceed to comply to the terms
of this guarantee, the Owner may have the defects corrected, and the Contractor and his
Surety shall be liable for all expense incurred, provided, however, that in case of an
emergency where, in the opinion of the Owner, delay would cause serious loss or
damage, repairs may be made without notice being given to the Contractor and the
Contractor shall pay the cost thereof.

IN WITNESS WHEREOF, the said Contractor has executed this instrument and the City
Manager, pursuant to resolution duly adopted, has caused this instrument to be executed in the
name of the City of Lacey the day and year first above-written.

Contractor Date

Contractor’s Registration Number (UBI No.)

City of Lacey Business License Number

City Manager Date

ATTEST:

By:

City Clerk

APPROVED AS TO FORM:

By:

City Attorney
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CONTRACTOR’S PERFORMANCE/PAYMENT BOND
to City of Lacey, Washington

The City of Lacey, Washington, in Thurston County, has awarded to (Contractor), as
Principal, a contract for the construction of the project designated as 2026 Sidewalk Repair Project No. Project
#2026-15 in Lacey, Washington, and said Principal is required under the terms of the Contract to furnish a
performance/payment bond in accordance with chapter 39.08 Revised Code of Washington (RCW).

The Principal, and (Surety), a corporation, organized
under the laws of and licensed to do business in the State of Washington as surety and named
in the current list of “Surety Companies Acceptable in Federal Bonds™ as published in the Federal Register by the
Audit Staff Bureau of Accounts, U.S. Treasury Dept., are jointly and severally held and firmly bound to the City of
Lacey, as Obligee, in the sum of $ total Contract amount (including
Washington State sales tax), subject to the provisions herein.

The obligations of this bond shall become null and void, if and when the Principal, its heirs, executors,
administrators, successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the
Contract and fulfill all the terms and conditions of all duly authorized modifications, additions, and changes to said
Contract that may hereafter be made, at the time and in the manner therein specified; shall pay all persons in
accordance with chapters 39.08, 39.12, and 60.28 RCW, including all workers, laborers, mechanics, subcontractors,
and material suppliers, and all persons who shall supply such contractor or subcontractor with provisions and
supplies for the carrying on of such work; shall warranty the work as provided in the Contract and shall indemnify
and hold harmless the Obligee from any defects in the workmanship and materials incorporated into the work for the
period identified in the Contract; and if such obligations have not been fulfilled, this bond shall remain in full force
and effect.

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the
Contract, the specifications accompanying the Contract, or to the work to be performed under the Contract shall in
any way affect its obligation on this bond, and waives notice of any change, extension of time, alteration or addition
to the terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms
and conditions of the Contract that increase the total amount to be paid the Principal shall automatically increase the
obligation of the Surety on this bond and notice to Surety is not required for such increased obligation.

This bond may be executed in two original counterparts and shall be signed by the parties’ duly authorized officers.
This bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the
officer executing on behalf of the surety.

PRINCIPAL (CONTRACTOR) SURETY

Principal Signature Date Surety Signature Date
Printed Name Printed Name

Title Title

Name, address, and telephone of local office/agent of Surety Company is:
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DECLARATION OF OPTION FOR MANAGEMENT OF
STATUTORY RETAINED PERCENTAGE

I hereby elect to have the retained percentage of this contract held in a fund by the City of
Lacey until forty-five (45) days following final acceptance of the work.

Contractor (please print)

Date Signature

I hereby elect to have the City of Lacey invest the retained percentage of this contract

from time to time as such retained percentage accrues and in accordance with RCW Ch.
60.28.

I hereby designate as the
repository for the escrow of said funds.

I hereby further agree to be fully responsible for payment of all costs or fees incurred as a
result of placing said percentage in escrow and investing it as authorized by statue.

The City of Lacey shall not be liable in any way for any costs or fees in connection
therewith.

Contractor (please print)

Date Signature

I hereby elect to hold a retainage bond.

Contractor (please print)

Date Signature
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SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS
(January 4, 2024 APWA GSP, Option A)

The work on this project shall be accomplished in accordance with the Standard Specifications for Road,
Bridge and Municipal Construction, 2026 edition, as issued by the Washington State Department of
Transportation (WSDOT) and the American Public Works Association (APWA), Washington State
Chapter (hereafter “Standard Specifications”). The Standard Specifications, as modified or supplemented
by these Special Provisions, all of which are made a part of the Contract Documents, shall govern all of
the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various sources,
which may have project-specific fill-ins; and project-specific Special Provisions. Each Provision either
supplements, modifies, or replaces the comparable Standard Specification, or is a new Provision. The
deletion, amendment, alteration, or addition to any subsection or portion of the Standard Specifications is
meant to pertain only to that particular portion of the section, and in no way should it be interpreted that
the balance of the section does not apply.

The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its source.
For example:

(March 8, 2013 APWA GSP)
(April 1,2013)
(May 1, 2013 Lacey GSP)

Project specific special provisions are labeled without a date as such:
(******)

Also incorporated into the Contract Documents by reference are:
*  Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted edition,
with Washington State modifications, if any
»  Standard Plans for Road, Bridge and Municipal Construction, WSDOT Manual M21-01, current
edition
*  City of Lacey Development Guidelines and Public Works Standards, current edition

Contractor shall obtain copies of these publications, at Contractor’s own expense.

DESCRIPTION OF WORK

This contract provides for for the removal of existing trees, including their stumps and root systems, and
the installation of a city-approved replacement street tree and root barrier. It further includes the
restoration of topsoil to grade, as well as the removal and reconstruction of sidewalk, curb and gutter,
curb ramps, driveway entrances, and any additional work as specified in the project plans.

1-01 DEFINITIONS AND TERMS

1-01.3 Definitions
(January 19, 2022 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with the
following:



Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest responsible and
responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and benefit of the
facilities, both from the operational and safety standpoint, any remaining traffic disruptions will be rare
and brief, and only minor incidental work, replacement of temporary substitute facilities, plant
establishment periods, or correction or repair remains for the Physical Completion of the total Contract.

Physical Completion Date
The day all of the Work is physically completed on the project. All documentation required by the
Contract and required by law does not necessarily need to be furnished by the Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the Contractor
under the contract are fulfilled by the Contractor. All documentation required by the Contract and
required by law must be furnished by the Contractor before establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications or WSDOT General Special Provisions, to the terms
“Department of Transportation”, “Washington State Transportation Commission”, “Commission”,
“Secretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” shall be revised to read
“Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless the
reference is to an administrative agency of the State of Washington, a State statute or regulation, or the
context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency designated
location”.

All references to “final contract voucher certification” shall be interpreted to mean the Contracting
Agency form(s) by which final payment is authorized, and final completion and acceptance granted.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which may,
at the discretion of the Contracting Agency, be awarded in addition to the base bid.



Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, from
which the Contracting Agency may make a choice between different methods or material of construction
for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5.

Contract Bond
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are

required by the Contract Documents, which may be a combination of a Payment Bond and a Performance
Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the Work must
be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the Contracting
Agency’s acceptance of the Bid Proposal.

Notice to Proceed
The written notice from the Contracting Agency or Engineer to the Contractor authorizing and directing
the Contractor to proceed with the Work and establishing the date on which the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian
traffic.

1-02 BID PROCEDURES AND CONDITIONS

1-02.1 Prequalification of Bidders
Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder
(February 17,2026 APWA GSP., Option A)

Before award of a public works contract, a Bidder must meet at least the minimum qualifications of RCW
39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works project.

1-02.2 Plans and Specifications
(April 1, 2024 Lacey GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed will be found in the Call for Bids
(Advertisement for Bids) for the work.



After award of the contract, conformed plans and specifications will be issued to the Contractor at no cost
in digital format and as detailed below:

To Prime Contractor No. of Sets Basis of Distribution

Reduced plans (11" x 17") 3 Furnished only upon request
Contract Provisions 1 Furnished only upon request
Large plans (22" x 34") 1 Furnished only upon request

Additional plans and Contract Provisions may be obtained by the Contractor from the source stated in the
Call for Bids, at the Contractor’s own expense.

1-02.4 Examination of Plans, Specifications and Site of Work

1-02.4(1) General
(December 30,2022 APWA GSP Option B)

The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring...”, is revised to
read:

Prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall request the
explanation or interpretation in writing by close of business 5 business days preceding the bid opening to
allow a written reply to reach all prospective Bidders before the submission of their Bids.

1-02.5 Proposal Forms
(February 17,2026 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also list
estimated quantities, units of measurement, the items of work, and the materials to be furnished at the unit
bid prices. The bidder shall complete spaces on the proposal form that call for, but are not limited to, unit
prices; extensions; summations; the total bid amount; signatures; date; and, where applicable, retail sales
taxes and acknowledgment of addenda; the bidder’s name, address, telephone number, and signature.
Bids shall be in legible figures (not words) written in ink or typed and expressed in U.S. dollars. The
required certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and additives, if
such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates and additives
set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal
(April 1, 2026 Lacey GSP)

Supplement the second paragraph with the following:

4. If a minimum bid amount has been established for any item, the unit or lump sum price must
equal or exceed the minimum amount stated.

Delete the last four paragraphs, and replace them with the following:



The bidder shall submit with the Bid the completed Subcontractor List included in the Proposal Package.
A supplemental Subcontractor List identifying subcontractors who will perform structural steel or rebar
installation must be submitted within 48 hours of the Bid. The form shall contain the following:
I. Subcontractors who will perform the Work of structural steel installation, rebar
installation, heating, ventilation, air conditioning, and plumbing as described in RCW
18.106 and electrical as described in RCW 19.28.
2. Proof of license when required as described in RCW 39.30.060.
The Work those subcontractors will perform on the Contract as described in RCW
39.04.350(1)(b-g), and
4. No more than one subcontractor for each category of Work identified, except, when
subcontractors vary with Bid alternates, in which case the Bidder shall identify which
subcontractor will be used for which alternate.

(98]

Failure to submit with the Bid or provide supplemental information as permitted by RCW no later than 48
hours after the time for delivery of the Proposal will make this Bid Nonresponsive and ineligible for
Award.

The Bidder shall submit the completed Contractor Certification Wage Law Compliance form, provided by
the Contracting Agency either with the Bid Proposal or as a Supplement to the Bid no later than 24 hours
(not including Saturdays, Sundays and Holidays) after the time for delivery of the Proposal. Failure to
return this certification will make this Bid Nonresponsive and ineligible for Award.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice president (or
other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A copy of the
partnership agreement shall be submitted with the Bid Form if any DBE requirements are to be satisfied
through such an agreement.

A bid by a joint venture shall be executed in the joint venture name and signed by a member of the joint
venture. A copy of the joint venture agreement shall be submitted with the Bid Form if any DBE
requirements are to be satisfied through such an agreement.

1-02.7 Bid Deposit
(April 1, 2026 Lacey GSP)

Supplement this section with the following:
Bid bonds shall contain the following:

Contracting Agency-assigned number for the project;

Name of the project;

The Contracting Agency named as obligee;

The amount of the bid bond stated either as a dollar figure or as a percentage which represents
five percent of the maximum bid amount that could be awarded,;

5. Signature of the bidder’s officer empowered to sign official statements. The signature of the
person authorized to submit the bid should agree with the signature on the bond, and the title of
the person must accompany the said signature;
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6. The signature of the surety’s officer empowered to sign the bond and the power of attorney.

If so stated in the Contract Provisions, bidder must use the bond form included in the Contract
Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

1-02.9 Delivery of Proposal
(April 1, 2026 Lacey GSP)

Delete this section and replace it with the following:

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as
stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in the
Bid Documents, to ensure proper handling and delivery.

The proposal shall be submitted to the City of Lacey at 420 College Street SE, Lacey WA 98503 at the
date and time shown in the advertisement. Proposals that are received as required will be publicly opened
and read as specified in Section 1-02.12. The Contracting Agency will not open or consider any Bid
Proposal that is received after the time specified in the Call for Bids for receipt of Bid Proposals, or
received in a location other than that specified in the Call for Bids. The Contracting Agency will not open
or consider any “Supplemental Information” that is received after the time specified, or received in a
location other than that specified in the Call for Bids.

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agnecy so
that Proposals cannot be received at the office designated for receipt of bids as specified, the time
specified for the receipt of proposals will by deemed to be extended to the samte time of day specified in
he solicitation on the first work day on which the normal processes of the Contracting Agency resume.

If supplemental information is due after the Bid Proposal is due, the document(s) shall be submitted as
follows:

1. In a sealed envelope labeled the same as for the Proposal, with “Supplemental Information”
added, or
2. By e-mail to the following e-mail address: ProjectAdmin@cityoflacey.org

All other information required to be submitted with the Bid Proposal must be submitted with the Bid
Proposal itself, at the time stated in the Call for Bids.

1-02.10 Withdrawing, Revising, or Supplementing Proposal
(February 17,2026 APWA GSP)

Delete this section in its entirety, and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, revise, or
supplement it if:

1. The Bidder submits a written request signed by an authorized person and physically delivers it to
the place designated for receipt of Bid Proposals,, if a physical Bid Proposal was submitted, or recalled
electronically via electronic method described in 1-02.9 if an electronic Bid Proposal was submitted, and
2. The Contracting Agency receives the request before the time set for receipt of Bid Proposals, and
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting Agency before
the time set for receipt of Bid Proposals.



If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before the time set
for receipt of Bid Proposals, the Contracting Agency will return the unopened Proposal package to the
Bidder. The Bidder must then submit the revised or supplemented package in its entirety. If the Bidder
does not submit a revised or supplemented package before the time set for receipt of Bid Proposals, then
its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded by the
Contracting Agency and returned unopened. Requests to withdraw, revise, or supplement a Bid Proposal
may be submitted by the following methods:

1. In person
2. Via email to projectadmin(@cityoflacey.org

1-02.13 Irregular Proposals
(November 21, 2025 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required;

b. The Bidder adds provisions reserving the right to reject or accept the Award, or enter into the
Contract;

c. A price per unit cannot be determined from the Bid Proposal;

d. The Proposal form is not properly executed;

e. The Bidder fails to submit or properly complete a subcontractor list as required in Section 1-
02.6;

f. The Bidder fails to submit the Bidder Questionnaire, if applicable, as required by Section 1-
02.6, or if the documentation that is submitted fails to meet the requirements of the Special
Provisions; or;

g. The Bid Proposal does not constitute a definite and unqualified offer to meet the material
terms of the Bid invitation.

2. A Proposal may be considered irregular and may be rejected if:

a. The Proposal does not include a unit price for every Bid item;

b. Any of the unit prices are excessively unbalanced (either above or below the amount of a
reasonable Bid) to the potential detriment of the Contracting Agency;

c. The authorized Proposal Form furnished by the Contracting Agency is not used or is altered;

d. The completed Proposal form contains unauthorized additions, deletions, alternate Bids, or
conditions;

e. Receipt of Addenda is not acknowledged;

f. A member of a joint venture or partnership and the joint venture or partnership submit
Proposals for the same project (in such an instance, both Bids may be rejected); or

g. If Proposal form entries are not made in ink.

1-02.14 Disqualification of Bidders
(May 17, 2018 APWA GSP Option A)

Delete this Section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1), as amended.



The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria in
RCW 39.04.350(1). To assess bidder responsibility, the Contracting Agency reserves the right to request
documentation as needed from the Bidder and third parties concerning the Bidder’s compliance with the
mandatory bidder responsibility criteria.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the Contracting Agency shall
notify the Bidder in writing, with the reasons for its determination. If the Bidder disagrees with this
determination, it may appeal the determination within two (2) business days of the Contracting Agency’s
determination by presenting its appeal and any additional information to the Contracting Agency. The
Contracting Agency will consider the appeal and any additional information before issuing its final
determination. If the final determination affirms that the Bidder is not responsible, the Contracting
Agency will not execute a contract with any other Bidder until at least two business days after the Bidder
determined to be not responsible has received the Contracting Agency’s final determination.

1-03 AWARD AND EXECUTION OF CONTRACT

1-03.3 Execution of Contract
(February 17,2026 APWA GSP, Option A)

Revise this section to read:

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for
signature by the successful bidder on the first business day following award. The number of copies to be
executed by the Contractor will be determined by the Contracting Agency.

Within 3 calendar days after the award date, the successful Bidder shall return the signed Contracting
Agency-prepared Contract, an insurance certification as required by Section 1-07.18, a satisfactory bond
as required by law and Section 1-03.4, the Transfer of Coverage form for the Construction Stormwater
General Permit with sections I, III, and VIII completed when provided. Before execution of the Contract
by the Contracting Agency, the successful Bidder shall provide, if required, any of the following: pre-
Award information required by the Contracting Agency as listed under Section 1-02.15, proof of licensure
for electrical, HVAC, or plumbing subcontractors. If the Prime Contractor lists themselves as performing
electrical, HVAC, or plumbing they are required to submit proof of licensure prior to execution.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor
shall any work begin within the project limits or within Contracting Agency-furnished sites. The
Contractor shall bear all risks for any work begun outside such areas and for any materials ordered before
the contract is executed by the Contracting Agency.

Within 10 calendar days after the award date, the successful Bidder shall return the signed Contracting
Agency-prepared Contract, an insurance certification as required by Section 1-07.18, a satisfactory bond
as required by law and Section 1-03.4, the Transfer of Coverage form for the Construction Stormwater
General Permit with sections I, III, and VIII completed when provided. Before execution of the Contract
by the Contracting Agency, the successful Bidder shall provide, if required, any of the following: pre-
Award information required by the Contracting Agency as listed under Section 1-02.15, proof of licensure
for electrical, HVAC, or plumbing subcontractors. If the Prime Contractor lists themselves as performing
electrical, HVAC, or plumbing they are required to submit proof of licensure prior to execution.

1-03.4 Contract Bond
(July 23,2015 APWA GSP)




Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the full contract
amount. The bond may be a combined payment and performance bond; or be separate payment and
performance bonds. In the case of separate payment and performance bonds, each shall be for the full
contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);

2. Be signed by an approved surety (or sureties) that:

a) Isregistered with the Washington State Insurance Commissioner, and

b) Appears on the current Authorized Insurance List in the State of Washington published by the
Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and
conditions under the Contract, including but not limited to the duty and obligation to indemnify,
defend, and protect the Contracting Agency against all losses and claims related directly or
indirectly from any failure:

a) Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of
the Contractor) to faithfully perform and comply with all contract obligations, conditions, and
duties, or

b) Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to pay
all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or any
other person who provides supplies or provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project under

titles 50, 51, and 82 RCW; and

Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond; and
Be signed by an officer of the Contractor empowered to sign official statements (sole proprietor
or partner). If the Contractor is a corporation, the bond(s) must be signed by the president or vice
president, unless accompanied by written proof of the authority of the individual signing the
bond(s) to bind the corporation (i.e., corporate resolution, power of attorney, or a letter to such
effect signed by the president or vice president).

AN

1-03.7 Judicial Review
(December 30, 2022 APWA GSP)

Revise this section to read:

All decisions made by the Contracting Agency regarding the Award and execution of the Contract or Bid
rejection shall be conclusive subject to the scope of judicial review permitted under Washington Law.
Such review, if any, shall be timely filed in the Superior Court of the county where the Contracting
Agency headquarters is located, provided that where an action is asserted against a county, RCW
36.01.050 shall control venue and jurisdiction.

1-04 SCOPE OF THE WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and
Addenda
(November 20, 2020 Lacey GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of precedence
(e.g., 1 presiding over 2, 2 presiding over 3, 3 over 4, and so forth):



Contract Form,

Addenda (if any),

Proposal Form,

Special Provisions,

Technical Specifications, if included,

Contract Plans,

WSDOT Standard Specifications for Road, Bridge, and Municipal Construction,
City of Lacey Development Guidelines and Public Works Standards, and
WSDOT Standard Plans for Road, Bridge and Municipal Construction
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1-04.4(1) Minor Changes
(May 30,2019 APWA GSP)

Delete the first paragraph and replace it with the following:

Payments or credits for changes amounting to $15,000 or less may be made under the Bid item “Minor
Change”. At the discretion of the Contracting Agency, this procedure for Minor Changes may be used in
lieu of the more formal procedure as outlined in Section 1-04.4, Changes. All “Minor Change” work will
be within the scope of the Contract Work and will not change Contract Time.

1-04.5 Procedure, Protest, and Dispute by the Contractor
(January 19, 2022 APWA GSP)

Revise item 1 of the first paragraph to read:

1. Give a signed written notice of protest to the Engineer or the Engineer’s field Inspectors within 5
calendar days of receiving a change order or an Engineer’s Written Determination.

1-04.6 Variation in Estimated Quantities
(May 25,2006 APWA GSP)

Supplement this Section with the following:

The quantities for Topsoil, Seeding, Fertilizing, Mulching, Bark or Wood Chip Mulch, Utility Potholing,
Commercial HMA, Sod and Crushed Surfacing Top Course have been entered into the Proposal only to
provide a common proposal for bidders. Actual quantities will be determined in the field as the work
progresses, and will be paid at the original bid price, regardless of final quantity. These bid items shall
not be subject to the provisions of 1-04.6 of the Standard Specifications.

1-04.6 Variations in Estimated Quantities
(December 30, 2022 APWA GSP Option B)

Revise the first paragraph to read:

Payment to the Contractor will be made only for the actual quantities of Work performed and accepted in
conformance with the Contract. When the accepted quantity of Work performed under a unit item varies
from the original Proposal quantity, payment will be at the unit Contract price for all Work unless the
total accepted quantity of the Contract item, adjusted to exclude added or deleted amounts included in
change orders accepted by both parties, increases or decreases by more than 25 percent from the original
Proposal quantity, and if the total extended bid price for that item at time of award is equal to or greater
than 10 percent of the total contract price at time of award. In that case, payment for contract work may
be adjusted as described herein.



1-05 CONTROL OF WORK
1-05.4 Conformity With and Deviations from Plans and Stakes
Supplement this section with the following:

Roadway and Utility Surveys
(November 25,2024 APWA GSP, Option A)

The Engineer shall furnish to the Contractor one time only all principal lines, grades, and measurements
the Engineer deems necessary for completion of the work. These shall generally consist of one initial set
of:

Slope stakes for establishing grading;

Curb grade stakes;

Centerline finish grade stakes for pavement sections wider than 25 feet; and

Offset points to establish line and grade for underground utilities such as water, sewers, and storm
drains.

el S

On alley construction projects with minor grade changes, the Engineer shall provide only offset hubs on
one side of the alley to establish the alignment and grade.

1-05.4(2) Survey Control and Electronic Files
(August 10, 2010 Lacey GSP)

Add the following new section:

The Contractor shall re-establish the survey control used in design by using existing survey monuments
and other control points as provided by the City.

When requested by the Contractor, the City will provide an electronic version of the construction plans
(drawings), for use by the Contractor at the Contractor’s own risk. In all cases, the approved paper
construction plans are the official contract documents. If the Contractor wishes to use the electronic
version of the construction plans for the purposes of providing surveying of the proposed improvements,
it shall be the Contractor’s responsibility to verify that any coordinates used from the electronic file match
the station and offset location given in the contract construction plans. Construction plans are
diagrammatic in nature. The coordinate locations of the various graphic elements within the electronic
files may not necessarily be precisely shown with respect to their coordinate position. In all cases, the
location callouts in the contract construction plans shall govern.

1-05.7 Nonconforming Work
(February 17, 2026APWA GSP)

Supplement this section with the following:

The rights exercised under the provisions of this Section shall not diminish the Contracting Agency’s
right to pursue any other avenue for additional remedy or damages with respect to the Contractor’s failure
to perform the Work as required. The Engineer has the right to reject all or part of the Nonconforming
Work, and the Engineer’s decision is final and not subject to protest.

No additional contract time or compensation will be allowed when the Contracting Agency exercises their
rights provided by this Section.



1-05.7(1) Identification of Nonconforming Work
(February 17, 2026APWA GSP)

Replace this section with the following:

The Contractor is responsible for quality control and shall identify all Nonconforming Work. The
Contracting Agency may also identify Nonconforming Work. However, failure by the Contracting
Agency to identify Nonconforming Work shall not relieve the Contractor from their responsibility for the
quality of the Work, nor shall it constitute acceptance or approval of the Nonconforming Work.

1-05.7(2) Reporting of Nonconforming Work
(February 17, 2026 APWA GSP)

Replace this section with the following:

The Contractor shall immediately report all Nonconforming Work to the Engineer and shall include any
relevant information known for suggested remediation of Nonconforming Work.

When the Contracting Agency identifies Nonconforming Work, the Engineer will notify the Contractor in
writing specifying a time when a remedy must be complete. If the Contractor fails to remedy
Nonconforming Work within the time specified in a written notice from the Engineer, or fails to perform
any part of the Work required by the Contract Documents, the Engineer may correct and remedy such
Work as may be identified in the written notice.

1-05.7(3) Remediation of Nonconforming Work
(February 17, 2026APWA GSP)

Supplement this section with the following:
The Contractor shall be responsible and bear all costs for remediating Nonconforming Work.

If the Contracting Agency remedies Nonconforming Work after the specified time when a remedy was to
be completed, by any means deemed necessary, direct and indirect costs incurred by the Contracting
Agency attributable to correcting and remedying Nonconforming Work not corrected by the time
provided in the notice, or Work the Contractor failed or refused to perform, shall be paid by the
Contractor.

If the Contractor fails to comply with a written order to remedy what the Engineer determines to be an
emergency situation, the Engineer may have the Nonconforming Work corrected immediately, have the
Work removed and replaced, or have Work the Contractor refuses to perform completed by using
Contracting Agency or other forces. An emergency situation is any situation when, in the opinion of the
Engineer, a delay in its remedy could be potentially unsafe, or might cause risk of loss or damage to the
public.

When costs are incurred by the Contracting Agency, payment will be deducted by the Engineer from
monies due, or to become due, to the Contractor. Such direct and indirect costs shall include in particular,
but without limitation, compensation for additional professional services required, and compensation for
removal, repair, replacement and/or correction of the Contractor’s Nonconforming Work.

1-05.11 Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

Delete this section and replace it with the following:



1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall so notify the
Engineer and request the Engineer establish the Substantial Completion Date. The Contractor’s request
shall list the specific items of work that remain to be completed in order to reach physical completion.
The Engineer will schedule an inspection of the work with the Contractor to determine the status of
completion. The Engineer may also establish the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is substantially complete
and ready for its intended use, the Engineer, by written notice to the Contractor, will set the Substantial
Completion Date. If, after this inspection the Engineer does not consider the work substantially complete
and ready for its intended use, the Engineer will, by written notice, so notify the Contractor giving the
reasons therefore.

Upon receipt of written notice concurring in or denying substantial completion, whichever is applicable,
the Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work
necessary to reach Substantial and Physical Completion. The Contractor shall provide the Engineer with a
revised schedule indicating when the Contractor expects to reach substantial and physical completion of
the work.

The above process shall be repeated until the Engineer establishes the Substantial Completion Date and
the Contractor considers the work physically complete and ready for final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection, the
Contractor by written notice, shall request the Engineer to schedule a final inspection. The Engineer will
set a date for final inspection. The Engineer and the Contractor will then make a final inspection and the
Engineer will notify the Contractor in writing of all particulars in which the final inspection reveals the
work incomplete or unacceptable. The Contractor shall immediately take such corrective measures as are
necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, diligently, and
without interruption until physical completion of the listed deficiencies. This process will continue until
the Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice
listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps are
necessary to correct those deficiencies pursuant to Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the performance of
the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting Agency,
in writing, of the date upon which the work was considered physically complete. That date shall constitute
the Physical Completion Date of the contract, but shall not imply acceptance of the work or that all the
obligations of the Contractor under the contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a complete and
operable system. Therefore when the work involves the installation of machinery or other mechanical
equipment; street lighting, electrical distribution or signal systems; irrigation systems; buildings; or other
similar work it may be desirable for the Engineer to have the Contractor operate and test the work for a



period of time after final inspection but prior to the physical completion date. Whenever items of work are
listed in the Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical Completion
Date. During and following the test period, the Contractor shall correct any items of workmanship,
materials, or equipment which prove faulty, or that are not in first class operating condition. Equipment,
electrical controls, meters, or other devices and equipment to be tested during this period shall be tested
under the observation of the Engineer, so that the Engineer may determine their suitability for the purpose
for which they were installed. The Physical Completion Date cannot be established until testing and
corrections have been completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to successfully complete
operational testing, shall be included in the unit contract prices related to the system being tested, unless
specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s guaranties
or warranties furnished under the terms of the contract.

1-05.12(1) One-Year Guarantee Period
(March 8, 2013 APWA GSP)

Add the following new section:

The Contractor shall return to the project and repair or replace all defects in workmanship and material
discovered within one year after Final Acceptance of the Work. The Contractor shall start work to
remedy any such defects within 7 calendar days of receiving Contracting Agency’s written notice of a
defect, and shall complete such work within the time stated in the Contracting Agency’s notice. In case
of an emergency, where damage may result from delay or where loss of services may result, such
corrections may be made by the Contracting Agency’s own forces or another contractor, in which case the
cost of corrections shall be paid by the Contractor. In the event the Contractor does not accomplish
corrections within the time specified, the work will be otherwise accomplished and the cost of same shall
be paid by the Contractor.

When corrections of defects are made, the Contractor shall then be responsible for correcting all defects
in workmanship and materials in the corrected work for one year after acceptance of the corrections by
Contracting Agency.

This guarantee is supplemental to and does not limit or affect the requirements that the Contractor’s work
comply with the requirements of the Contract or any other legal rights or remedies of the Contracting
Agency.

1-05.14 Cooperation with Other Contractors
(August 3. 2015 Lacey GSP)

Supplement this section with the following:

The Contractor shall coordinate residential refuse and recycling pick-up with Pacific Disposal (360) 923-
0111. Construction activities shall be planned so that there is no interruption of services.

1-05.15 Method of Serving Notices
(January 4, 2024 APWA GSP)

Revise the second paragraph to read:



All correspondence from the Contractor shall be served and directed to the Engineer. All correspondence
from the Contractor constituting any notification, notice of protest, notice of dispute, or other
correspondence constituting notification required to be furnished under the Contract, must be written in
paper format, hand delivered or sent via certified mail delivery service with return receipt requested to the
Engineer's office. Electronic copies such as e-mails or electronically delivered copies of correspondence
will not constitute such notice and will not comply with the requirements of the Contract.

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

Add the following new section:

The Contractor shall make necessary arrangements, and shall bear the costs for power and water
necessary for the performance of the work, unless the contract includes power and water as a pay item.

1-05.18 Record Drawings
(April 1, 2024 Lacey GSP Option A)

Add the following new section:

The Contractor shall furnish As-Built/Record Drawings of all changes to the original plans in accordance
with the following conditions:

One set of 22”x 34” plans showing the changes to the project as installed.

Drawings shall be to scale with all notations neat in appearance.

Turn the record drawings over to the Engineer for review and approval prior to final payment. This work
is considered incidental to the contract and no additional compensation is allowed.

1-06 CONTROL OF MATERIAL

1-06.1 Approval of Materials Prior to Use
(April 1, 2026 Lacey GSP)

The second sentence of first paragraph is revised to read:

The Contractor shall use the Qualified Product List (QPL), the Aggregate Source Approval (ASA)
Database, or the City of Lacey Request for Approval of Material (COL RAM) form.

1-06.1(2) Request for Approval of Material (RAM)
The first paragraph is revised to read:

The City of Lacey (COL) uses an online-based project management program called Virtual Project
Manager (VPM) for all aspects of the construction portion of the project. The Contractor’s
representative(s) will be sent a link after the contract is executed to utilize the program. The COL RAM
shall be used as a cover sheet with all submittals. The COL RAM shall be prepared by the Contractor in
accordance with the instructions and submitted to the engineer for approval before the material is
incorporated into the Work.

Supplement this section with the following:



The Contractor shall submit sufficient information that describes the materials proposed as defined and
described in these specifications and plans within 20 working days following the Notice to Proceed.

The Contractor shall submit one electronic copy of catalog cuts, shop drawings, material source reports,
and a material testing sample, as required for all items to be used in this contract for approval. The
Contractor shall circle or highlight products and materials that are specific to this project, and cross out
items that are not for this project.

All items not in exact compliance with the specifications must be noted as a change. The Contractor shall
include an explanation, product specifications, sample articles, and any other items that will aid the
Engineer in approving an item not in exact accordance with the specifications.

All submittals shall be submitted in PDF format via VPM, and submittals that exceed 10 pages shall
include a table of contents. Submittals that are not submitted in the format outlined may be rejected
outright and the Contractor is required to resubmit in the correct format. The form and the submittal shall
be sent in the same upload to VPM. Submittals that exceed the upload limit shall be discussed with the
Engineer and separated into multiple uploads appropriately, or be provided on a flash drive or via an
internet link. All videos shall be emailed as discussed at the pre-construction conference.

The Engineer will review submittals within 10 working days. The Contractor may request additional
working days if approval or disapproval is not received in 10 working days. The Contractor may not
request additional working days for failure to submit sufficient information to approve an item, or for
rejection of an item not in accordance with the specifications.

Resubmittals shall be submitted within 5 working days from City’s transmittal, to the contractor, of the
Engineer reviewed submittal. If the submittal is “Rejected”, the contractor shall resubmit the entire
submittal. If the submittal is marked “Revise and Resubmit”, the contractor shall submit items that are
identified in the Engineer’s comments.

Any material purchased or labor performed prior to such approval shall be at the Contractor's risk. The
Contractor must receive all material approvals before the materials will be allowed on the project.

1-06.6 Recycled Materials
(January 4. 2016 APWA GSP)

Delete this section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in the construction of the project.
Approval of such material use shall be as detailed elsewhere in the Standard Specifications.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that were
utilized in the construction of the project for each of the items listed in Section 9-03.21. The report shall
include hot mix asphalt, recycled concrete aggregate, recycled glass, steel furnace slag and other recycled
materials (e.g. utilization of on-site material and aggregates from concrete returned to the supplier). The
Contractor’s report shall be provided on DOT form 350-075 Recycled Materials Reporting.

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)




Supplement this section with the following:
In cases of conflict between different safety regulations, the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and paramount administrative
agency responsible for the administration of the provisions of the Washington Industrial Safety and
Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well-known place at the project site, all
articles necessary for providing first aid to the injured. The Contractor shall establish, publish, and make
known to all employees, procedures for ensuring immediate removal to a hospital, or doctor’s care,
persons, including employees, who may have been injured on the project site. Employees should not be
permitted to work on the project site before the Contractor has established and made known procedures
for removal of injured persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor’s
plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper
maintenance, use, or operation. The Contractor shall be solely and completely responsible for the
conditions of the project site, including safety for all persons and property in the performance of the work.
This requirement shall apply continuously, and not be limited to normal working hours. The required or
implied duty of the Engineer to conduct construction review of the Contractor’s performance does not,
and shall not, be intended to include review and adequacy of the Contractor’s safety measures in, on, or
near the project site.

1-07.2 State Sales Tax
(June 27,2011 APWA GSP)

Delete this section, including its sub-sections, in its entirety and replace it with the following:

The Washington State Department of Revenue has issued special rules on the State sales tax. Sections 1-
07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor should contact the Washington
State Department of Revenue for answers to questions in this area. The Contracting Agency will not
adjust its payment if the Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts. In
some cases, however, state retail sales tax will not be included. Section 1-07.2(2) describes this
exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-
funded Project) only if the Contractor has obtained from the Washington State Department of Revenue a
certificate showing that all contract-related taxes have been paid (RCW 60.28.051). The Contracting
Agency may deduct from its payments to the Contractor any amount the Contractor may owe the
Washington State Department of Revenue, whether the amount owed relates to this contract or not. Any
amount so deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc.,
which are owned by a municipal corporation, or political subdivision of the state, or by the United States,
and which are used primarily for foot or vehicular traffic. This includes storm or combined sewer
systems within and included as a part of the street or road drainage system and power lines when such are
part of the roadway lighting system. For work performed in such cases, the Contractor shall include



Washington State Retail Sales Taxes in the various unit bid item prices, or other contract amounts,
including those that the Contractor pays on the purchase of the materials, equipment, or supplies used or
consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing
buildings, or other structures, upon real property. This includes, but is not limited to, the construction of
streets, roads, highways, etc., owned by the state of Washington; water mains and their appurtenances;
sanitary sewers and sewage disposal systems unless such sewers and disposal systems are within, and a
part of, a street or road drainage system; telephone, telegraph, electrical power distribution lines, or other
conduits or lines in or above streets or roads, unless such power lines become a part of a street or road
lighting system; and installing or attaching of any article of tangible personal property in or to real
property, whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail sales
tax on the full contract price. The Contracting Agency will automatically add this sales tax to each
payment to the Contractor. For this reason, the Contractor shall not include the retail sales tax in the unit
bid item prices, or in any other contract amount subject to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a
subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable supplies not
integrated into the project. Such sales taxes shall be included in the unit bid item prices or in any other
contract amount.

1-07.2(3) Services
The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly for

professional or other services (as defined in Washington State Department of Revenue Rules 138 and
244).

1-07.9(5) A Required Documents
(February 17, 2026 APWA GSP, Option B)

Revise this section to read:

All Statements of Intent to Pay Prevailing Wages and Affidavits of Wages Paid shall be submitted to the
Engineer through the State L&I online Prevailing Wage Intent & Affidavit (PWIA) system. When
apprenticeship is a requirement of the Contract, include all apprentices in PWIA.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
(April 1, 2026 Lacey GSP)

This section is revised to read as follows:
The Contractor shall immediately notify the City of any hazardous material spill.

The Contractor shall prepare a project-specific spill prevention, control, and countermeasures plan (SPCC
Plan), and shall implement the plan for the duration of the project. No on-site construction activities may
commence until the Contracting Agency accepts a SPCC Plan for the project. An SPCC Plan template
and guidance information is available at https://wsdot.wa.gov/engineering-standards/environmental-
guidance/stormwater-water-quality.



The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and other materials
defined in Chapter 447 of the WSDOT Environmental Manual M 31-11. Occupational safety and health
requirements that may pertain to SPCC Plan implementation are contained in, but not limited to, WAC
296-824 and WAC 296-843. The SPCC Plan shall address conditions that may be required by Section
3406 of the current International Fire Code, or as approved by the local Fire Marshal.

Implementation Requirements

The Contractor shall update the SPCC Plan throughout project construction so that the written plan
reflects actual site conditions and practices. The Contractor shall update the SPCC Plan at least annually
and maintain a copy of the updated SPCC Plan on the project site. The Contractor shall fully implement
the SPCC Plan, as accepted and updated, at all times.

SPCC Plan Element Requirements
The SPCC Plan shall set forth the following information in the following order:

1. Responsible Personnel — Identify the names, titles, and contact information for the personnel
responsible for implementing and updating the plan and for responding to spills.

2. Spill Reporting — List the names and telephone numbers of the Federal, State, and local agencies the
Contractor shall notify in the event of a spill as referenced in the abovementioned template.

3. Spill Prevention — Describe the following items:

a. The contents and locations of spill response kits that the Contractor shall supply and maintain that
are appropriately stocked, located in close proximity to hazardous materials and equipment, and
immediately accessible.

b. Security measures for potential spill sources to prevent accidental spills and vandalism.

c. Site inspection procedures and frequency.

4. Spill Response — Outline the response procedures the Contractor shall follow for each scenario listed
below, indicating that if hazardous materials are encountered or spilled during construction, the
Contractor shall do everything possible to control and contain the material until appropriate measures
can be taken. Include a description of the actions the Contractor shall take and the specific on-site
spill response equipment that shall be used to assess the spill, secure the area, contain and eliminate
the spill source, clean up spilled material, decontaminate equipment, and dispose of spilled and
contaminated material:

a. A spill of each type of hazardous material present.

b. Stormwater that has come into contact with hazardous materials.

c. A release or spill of any known or unknown preexisting contamination and contaminant sources
(such as buried pipes or tanks) encountered during project Work.

If the Contractor will use a subcontractor for spill response, provide contact information for the

subcontractor under item 1 (above), identify when the subcontractor shall be used, and describe

actions the Contractor shall take while waiting for the subcontractor to respond

Payment

If no bid item for “SPCC Plan” is included in the proposal, any work described in this section shall be
incidental to the project.

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(February 17,2026 APWA GSP)




1-07.18(1) General Requirements

A.

The Contractor shall procure and maintain the insurance described in all subsections of section 1-
07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than A-:
VII and licensed to do business in the State of Washington. The Contracting Agency reserves the
right to approve or reject the insurance provided, based on the insurer’s financial condition.

The Contractor shall keep this insurance in force without interruption from the commencement of the
Contractor’s Work through the term of the Contract and for thirty (30) days after the Physical
Completion date, unless otherwise indicated below.

If any insurance policy is written on a claims-made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy shall state
that coverage is claims made and state the retroactive date. Claims-made form coverage shall be
maintained by the Contractor for a minimum of 36 months following the Completion Date or earlier
termination of this Contract, and the Contractor shall annually provide the Contracting Agency with
proof of renewal. If renewal of the claims made form of coverage becomes unavailable, or
economically prohibitive, the Contractor shall purchase an extended reporting period (“tail”’) or
execute another form of guarantee acceptable to the Contracting Agency to assure financial
responsibility for liability for services performed.

The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella
Liability insurance policies shall be primary and non-contributory insurance as respects the
Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-
insurance, or self-insured pool coverage maintained by the Contracting Agency shall be excess of the
Contractor’s insurance and shall not contribute with it.

The Contractor shall provide the Contracting Agency and all additional insureds with written notice
of any policy cancellation, within two business days of their receipt of such notice.

The Contractor shall not begin work under the Contract until the required insurance has been obtained
and approved by the Contracting Agency

Failure on the part of the Contractor to maintain the insurance as required shall constitute a material
breach of contract, upon which the Contracting Agency may, after giving five business days’ notice to
the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure
or renew such insurance and pay any and all premiums in connection therewith, with any sums so
expended to be repaid to the Contracting Agency on demand, or at the sole discretion of the
Contracting Agency, offset against funds due the Contractor from the Contracting Agency.

All costs for insurance shall be incidental to and included in the unit or lump sum prices of the
Contract and no additional payment will be made.

Under no circumstances shall a wrap up policy be obtained, for either initiating or maintaining
coverage, to satisfy insurance requirements for any policy required under this Section. A “wrap up
policy” is defined as an insurance agreement or arrangement under which all the parties working on a
specified or designated project are insured under one policy for liability arising out of that specified
or designated project.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and
Builder’s Risk (if required by this Contract) shall name the following listed entities as additional
insured(s) using the forms or endorsements required herein:

» the Contracting Agency and its officers, elected officials, employees, agents, and volunteers



*  Property owner if facility is leased by City

» Partnering Agencies included in the work
The above-listed entities shall be additional insured(s) for the full available limits of liability maintained
by the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those
required by this Contract, and irrespective of whether the Certificate of Insurance provided by the
Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured endorsements shall
be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for
completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each subcontractor of every tier to provide insurance coverage that complies
with all applicable requirements of the Contractor-provided insurance as set forth herein, except the
Contractor shall have sole responsibility for determining the limits of coverage required to be obtained by
subcontractors.

The Contractor shall ensure that all subcontractors of every tier add all entities listed in 1-07.18(2) as
additional insureds, and provide proof of such on the policies as required by that section as detailed in 1-
07.18(2) using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and CG
20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency
evidence of insurance and copies of the additional insured endorsements of each subcontractor of every
tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements for
each policy of insurance meeting the requirements set forth herein when the Contractor delivers the
signed Contract for the work. Failure of Contracting Agency to demand such verification of coverage
with these insurance requirements or failure of Contracting Agency to identify a deficiency from the
insurance documentation provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2)
as additional insured(s), showing the policy number. The Contractor may submit a copy of any
blanket additional insured clause from its policies instead of a separate endorsement.

Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

5. All insurance coverage maintained or procured pursuant to this agreement shall be endorsed to
waive subrogation against the Contracting Agency, its elected or appointed officers, agents,
officials, employees, and volunteers or shall specifically allow the Contractor or others providing
insurance evidence in compliance with these Specifications to waive their right of subrogation
prior to a loss. The Contractor hereby waives its own right of subrogation against the Contracting
Agency and shall require similar written express waivers and insurance clauses from each of its
subcontractors.



Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full
and certified copy of the insurance policy(s). If Builders Risk insurance is required on this Project, a full
and certified copy of that policy is required when the Contractor delivers the signed Contract for the
work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s maintenance
of insurance, its scope of coverage, and limits as required herein shall not be construed to limit the
liability of the Contractor to the coverage provided by such insurance, or otherwise limit the Contracting
Agency’s recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a liability
subject to any policy’s deductibles or self-insured retention, said deductibles or self-insured retention
shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO
occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop
gap liability, independent contractors, products-completed operations, personal and advertising injury,
and liability assumed under an insured contract. There shall be no exclusion for liability arising from
explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate
limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Work.

Such policy must provide the following minimum limits:
$2,000,000 Each Occurrence

$3,000,000 General Aggregate

$3,000,000 Products & Completed Operations Aggregate
$2,000,000 Personal & Advertising Injury each offence
$2,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a
coverage form at least as broad as ISO form CA 00 01. If the work involves the transport of pollutants,
the automobile liability policy shall include MCS 90 and CA 99 48 endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation
The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial
Insurance laws of the State of Washington.

1-07.24 Rights of Way
(April 22, 2025 APWA GSP)

Delete this section and replace it with the following:



Street Right of Way lines, limits of easements, and limits of construction permits are indicated in the
Plans. The Contractor’s construction activities shall be confined within these limits, unless arrangements
for use of private property are made as described below.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way and
easements, both permanent and temporary, necessary for carrying out the work. Exceptions to this are
noted in the Bid Documents or will be brought to the Contractor’s attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public Right of Way, the
Contractor shall meet and fulfill all covenants and stipulations of any easement agreement obtained by the
Contracting Agency from the owner of the private property. Copies of the easement agreements may be
included in the Contract Provisions or made available to the Contractor as soon as practical after they
have been obtained by the Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these areas are so
noted in the Plans. The Contractor shall not proceed with any portion of the work in areas where right of
way, easements or rights of entry have not been acquired until the Engineer certifies to the Contractor that
the right of way or easement is available or that the right of entry has been received. If the Contractor is
delayed due to acts of omission on the part of the Contracting Agency in obtaining easements, rights of
entry or right of way, the Contractor will be entitled to an extension of time. The Contractor agrees that
such delay shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This includes entry
onto easements and private property where private improvements must be adjusted.

The Contractor shall be responsible for providing, without expense or liability to the Contracting Agency,
any additional land and access thereto that the Contractor may desire for temporary construction facilities,
storage of materials, or other Contractor needs. However, before using any private property, whether
adjoining the work or not, the Contractor shall file with the Engineer a written permission of the private
property owner, and, upon vacating the premises, a written release from the property owner of each
property disturbed or otherwise interfered with by reasons of construction pursued under this contract.
The statement shall be signed by the private property owner, or proper authority acting for the owner of
the private property affected, stating that permission has been granted to use the property and all
necessary permits have been obtained or, in the case of a release, that the restoration of the property has
been satisfactorily accomplished. The statement shall include the parcel number, address, and date of
signature. Written releases must be filed with the Engineer before the Completion Date will be
established.

1-08 PROSECUTION AND PROGRESS

Add the following new section:

1-08.0 Preliminary Matters
(May 25,2006 APWA GSP)

Add the following new section:

1-08.0(1) Preconstruction Conference
(October 21, 2025 APWA GSP)




Prior to the Contractor beginning the work, a preconstruction conference will be held between the
Contractor, the Engineer and such other interested parties as may be invited. The purpose of the
preconstruction conference will be:

To review the initial progress schedule;

To establish a working understanding among the various parties associated or affected by the work;
To establish and review procedures for progress payment, notifications, approvals, submittals, etc.;
To review Training or Apprenticeship Plans, when applicable.

To discuss FSBE Goals when applicable.

To establish normal working hours for the work;

To review safety standards and traffic control; and

To discuss such other related items as may be pertinent to the work.
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The Contractor shall prepare and submit at the preconstruction conference the following:
1. A breakdown of all lump sum items;

2. A preliminary schedule of working drawing submittals; and

3. A list of material sources for approval if applicable.

1-08.0(1)A Preconstruction Video
(January 31, 2025 Lacey GSP)

Add the following new section:

The Contractor shall provide pre-construction video of the existing conditions for the construction area
including all easements, streets, alleys, and driveways within the project area. Further, video shall include
existing visible drainage structures, driveways, sidewalks, and other frontage improvements. The
Contractor shall also provide pre-construction video of the existing conditions of each face of an existing
structure (houses, garages, sheds, fences, etc.), within 30 feet of the construction area.

The Contractor shall provide a copy of the video, in electronic format, to the City prior to any
construction.

All costs for providing and furnishing the pre-construction video shall be considered incidental to the
Project and no other payment will be allowed.

1-08.0(2) Hours of Work
(February 17, 2026 APWA GSP)

Except in the case of emergency or unless otherwise approved by the Engineer, the normal working hours
for the Contract shall be any consecutive 8-hour period between 7:00a.m. and 6:00 p.m. Monday through
Friday, exclusive of a lunch break. If the Contractor desires different than the normal working hours
stated above, the request must be submitted in writing prior to the preconstruction conference, subject to
the provisions below. The working hours for the Contract shall be established at or prior to the
preconstruction conference.

All working hours and days are also subject to local permit and ordinance conditions (such as noise
ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a
written request to the Engineer for consideration. This request shall state what hours are being requested,
and why. Requests shall be submitted for review no later than 5 prior to the day(s) the Contractor is
requesting to change the hours.



If the Contracting Agency approves such a deviation, such approval may be subject to certain other
conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency for
the costs in excess of straight-time costs for Contracting Agency representatives who worked
during such times. (The Engineer may require designated representatives to be present during the
work. Representatives who may be deemed necessary by the Engineer include, but are not
limited to: survey crews; personnel from the Contracting Agency’s material testing lab;
inspectors; and other Contracting Agency employees or third-party consultants when, in the
opinion of the Engineer, such work necessitates their presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working days with
regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract time even
though the multiple shifts occur in a single 24-hour period.

4. Ifa4-10 work schedule is requested and approved the non-working day for the week will be
charged as a working day.

If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded properly on
certified payroll

1-08.0(2)A Lacey Hours of Work
!******)

Add the following new section:

Lacey Municipal Code (LMC) Chapter 14.38.010, prohibits outside construction activities between the
hours of 9:00 p.m. and 7:00 a.m. in or adjacent to residential zones of the City unless otherwise specified.
A waiver to this ordinance will not be allowed, except in case of emergency, or where operations are
necessary during such hours in order to promote the safety of the traveling public as shown in theses
specifications or as determined by the Engineer.

Work to be performed on the arterial streets of 41 Ave NE is prohibited during the AM & PM peak hours
of 7:00AM to 8:30AM and 4:30PM to 6:00PM respectively.

1-08.1(1) General
(February 17,2026 APWA GSP)

Delete the first paragraph, and replace it with the following:

For purposes of this Section, all Work that is not self-performed by the Contractor will be considered as
subcontracting except the following, hereinafter referred to as materials supplying: (1) when purchased
directly by the Contractor - sand, gravel, crushed stone, crushed slag, batched concrete aggregates, ready-
mix concrete, off-site fabricated structural steel, other off-site fabricated items, and any other materials
supplied by established and recognized commercial plants; or (2) delivery of these materials to the Work
site in vehicles owned or operated by such plants or by recognized independent or commercial hauling
companies hired by those commercial plants; or (3) the presence of a uniformed law enforcement officer
and marked law enforcement vehicle.

1-08.1(7)A Payment Reporting
(November 25, 2024 APWA GSP)

Delete this section and replace it with the following:



1-08.1(7)A  VACANT

1-08.3(2)A  Type A Progress Schedule
(February 17, 2026 APWA GSP)

Revise this section to read:

The Contractor shall submit five (5) copies of a Type A Progress Schedule no later than at the
preconstruction conference, or some other mutually agreed upon submittal time. The schedule may be a
critical path method (CPM) schedule, bar chart, or other standard schedule format. Regardless of which
format used, the schedule shall identify the critical path. The Engineer will evaluate the Type A Progress
Schedule and approve or return the schedule for corrections within 15 calendar days of receiving the
submittal.

1-08.3(2)B  Type B Progress Schedule
(January 4, 2024 APWA GSP)

Revise the first paragraph to read:

The Contractor shall submit a preliminary Type B Progress Schedule at or prior to the preconstruction
conference. The preliminary Type B Progress Schedule shall comply with all of these requirements and
the requirements of Section 1-08.3(2), except that it may be limited to only those activities occurring
within the first 60-working days of the project.

Revise the first sentence of the second paragraph to read:

The Contractor shall submit five (5) copies of a Type B Progress Schedule depicting the entire project no
later than 21-calendar days after the preconstruction conference.

1-08.3(2)D Preliminary Progress Schedule
(January 4, 2024 APWA GSP)

Revise the second paragraph to read:

1. The preliminary progress schedule shall be submitted no later than the preconstruction conference
for all Type B and Type C progress schedules.

1-08.4 Prosecution of Work
Delete this section in its entirety, and replace it with the following:

1-08.4 Notice to Proceed and Prosecution of Work
(February 17,2026 APWA GSP)

Notice to Proceed will be given after the contract has been executed and the contract bond and evidence
of insurance have been approved and filed by the Contracting Agency. The Contractor shall not
commence with the work until the Notice to Proceed has been given by the Engineer. The Contractor
shall commence construction activities on the project site within ten days of the Notice to Proceed Date,
unless otherwise approved in writing. The Contractor shall diligently pursue the work to the physical
completion date within the time specified in the contract. Voluntary shutdown or slowing of operations
by the Contractor shall not relieve the Contractor of the responsibility to complete the work within the
time(s) specified in the contract.



When shown in the Plans, the first order of work shall be the installation of high visibility fencing to
delineate all areas for protection or restoration, as described in the Contract. Installation of high visibility
fencing adjacent to the roadway shall occur after the placement of all necessary signs and traffic control
devices in accordance with 2-04.3. Upon construction of the fencing, the Contractor shall request the
Engineer to inspect the fence. No other work shall be performed on the site until the Contracting Agency
has accepted the installation of high visibility fencing, as described in the Contract.

1-08.4(1) Order of Work
!******)

Add the following new section:

Prior to starting construction and issuance of notice to proceed by the City, the Contractor shall furnish
the Contracting Agency with a schedule, sequence, and method of proceeding with the work. This
schedule shall address all items herein and must be approved by the Contracting Agency prior to
commencing any construction operations.

Trees in non-irrigated areas are only allowed to be planted from October 1 to January 31 as per 8-02.3(8)

1-08.5 Time for Completion
!******)

This project shall be completed in accordance with the provisions of Section 1-08 of the Standard
Specifications within 90 working days.

1-08.5 Time for Completion
(February 17, 2026 APWA GSP, Option A)

Revise the third and fourth paragraphs to read:
Contract time shall begin on the first working day following the Notice to Proceed Date.

Each working day shall be charged to the contract as it occurs, until the contract work is physically
complete. If Substantial Completion has been granted and all the authorized working days have been
used, charging of working days will cease. Each week the Engineer will provide the Contractor a
statement that shows the number of working days: (1) charged to the contract the week before; (2)
specified for the Physical Completion of the contract; and (3) remaining for the Physical Completion of
the contract. The statement will also show the nonworking days and any partial or whole day the
Engineer declares as unworkable. The statement will be identified as a Written Determination by the
Engineer. If the Contractor does not agree with the Written Determination of working days, the
Contractor shall pursue the protest procedures in accordance with Section 1-04.5. By failing to follow the
procedures of Section 1-04.5, the Contractor shall be deemed as having accepted the statement as correct.
If the Contractor is approved to work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth
day of the week in which a 4-10 shift is worked would ordinarily be charged as a working day then the
fifth day of that week will be charged as a working day whether or not the Contractor works on that day.

Revise the sixth paragraph to read:

The Engineer will give the Contractor written notice of the Completion Date of the Contract after all the
Contractor’s obligations under the Contract have been performed by the Contractor. The following events
must occur before the Completion Date can be established:

1. The physical Work on the project must be complete; and



2. The Contractor must furnish all documentation required by the Contract and required by law, to allow
the Contracting Agency to process final acceptance of the contract. The following documents must be
received by the Project Engineer prior to establishing a Completion Date:

a. Certified Payrolls (per Section 1-07.9(5)).

b. Material Acceptance Certification Documents

c. Monthly Reports in DMCS of the amounts paid including the final payment confirmation to all
firms required by Section 1-08.1(7)A if applicable

d. Final Contract Voucher Certification

e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all
Subcontractors

f. A copy of the Notice of Termination sent to the Washington State Department of Ecology
(Ecology); the elapse of 30 calendar days from the date of receipt of the Notice of Termination by
Ecology; and no rejection of the Notice of Termination by Ecology. This requirement will not
apply if the Construction Stormwater General Permit is transferred back to the Contracting
Agency in accordance with Section 8-01.3(16).

g. Property owner releases per Section 1-07.24

1-08.9 Liquidated Damages
(February 17, 2026 APWA GSP, Option B)

Revise the second and third paragraphs to read:Accordingly, the Contractor agrees:To pay (according to
the following formula) liquidated damages for each working day beyond the number of working days
established for Physical Completion, andTo authorize the Engineer to deduct these liquidated damages
from any money due or coming due to the Contractor.

Liquidated Damages Formula

LD=0.15C/T

Where:

LD = liquidated damages per working day (rounded to the nearest dollar)

C = original Contract amount

T = original time for Physical Completion

When the Contract Work has progressed to Substantial Completion as defined in the Contract, the
Engineer may determine the Contract Work is Substantially Complete. The Engineer will notify the
Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring after
the date so established, the formula for liquidated damages shown above will not apply. For overruns in
Contract time occurring after the Substantial Completion Date, liquidated damages shall be assessed on
the basis of direct engineering and related costs assignable to the project until the actual Physical
Completion Date of all the Contract Work. The Contractor shall complete the remaining Work as

promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a written
schedule for completing the physical Work on the Contract.

1-09 MEASUREMENT AND PAYMENT

1-09.2(1) General Requirements for Weighing Equipment
(November 25, 2024 APWA GSP, Option B)




Revise item 4 of the fifth paragraph to read:

4. Test results and scale weight records for each day’s hauling operations are provided to the
Engineer daily. Reporting shall utilize WSDOT form 422-027LP, Scaleman’s Daily Report,
unless the printed ticket contains the same information that is on the Scaleman’s Daily Report
Form. The scale operator must provide AM and/or PM tare weights for each truck on the printed
ticket

1-09.2(1) General Requirements for Weighing Equipment
(July 8, 2024 APWA GSP, Option C)

Revise the sixth and seventh paragraph to read:

Trucks and Tickets — Each truck to be weighed shall bear a unique identification number. This number
shall be legible and in plain view of the scale operator. The Contractor shall provide Electronic tickets or
Physical tickets for all weighed materials. All Tickets shall, regardless of medium, at a minimum, contain
the following information:

1. Date of haul;
2. Contract number;
3. Contract unit Bid item;
4. Unit of measure;
5. Identification number of hauling vehicle; and
6. Weight delivered:
a. Net weight in the case of batch and hopper scales.
b. Gross weight, tare (a.m. and p.m. minimum) and net weight in the case of platform scales (tare
may be omitted if a tare beam is used).
c. Approximate load out weight in the case of belt conveyor scales.

Electronic-tickets shall be uploaded to the designated site so that they can be accessed by the material
receiver at the material delivery point. Physical tickets shall be handed to the inspector at the delivery
point at the time materials are delivered. The material delivery point is defined as the location where the
material is incorporated into the permanent Work. The Contractor’s representative shall make report
summaries available to the Engineer’s designated receiver, not later than the end of shift, for
reconciliation. Tickets for loads not verified as delivered will receive no pay.

1-09.2(5) Measurement
(December 30, 2022 APWA GSP)

Revise the first paragraph to read:
Scale Verification Checks — At the Engineer’s discretion, the Engineer may perform verification checks

on the accuracy of each batch, hopper, or platform scale used in weighing contract items of Work.

1-09.9 Payments
(Febryary 17, 2026, APWA GSP, Option B)

Delete the fourth paragraph and replace it with the following:

Progress payments for completed work and material on hand will be based upon progress estimates
prepared by the Engineer. A progress estimate cutoff date will be established at the preconstruction
conference.



The initial progress estimate will be made not later than 30 days after the Contractor commences the
work, and successive progress estimates will be made every month thereafter until the Completion Date.
Progress estimates made during progress of the work are tentative, and made only for the purpose of
determining progress payment. The progress estimates are subject to change at any time prior to the
calculation of the Final Payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work
completed multiplied by the unit price.

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum breakdown
for that item, or absent such a breakdown, based on the Engineer’s determination.

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or other
storage area approved by the Engineer.

4. Change Orders — entitlement for approved extra cost or completed extra work as determined by
the Engineer.

Progress payments will be made in accordance with the progress estimate less:
1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
2. The amount of Progress Payments previously made; and
3. Funds withheld by the Contracting Agency for disbursement in accordance with the Contract
Documents.

Progress payments for work performed shall not be evidence of acceptable performance or an admission
by the Contracting Agency that any work has been satisfactorily completed. The determination of
payments under the contract will be final in accordance with Section 1-05.1.

The sixth paragraph of Section 1-09.9 is deleted.

1-09.11(3) Time Limitation and Jurisdiction
(December 30, 2022 APWA GSP)

Revise this section to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that all claims or
causes of action which the Contractor has against the Contracting Agency arising from the Contract shall
be brought within 180 calendar days from the date of final acceptance (Section 1-05.12) of the Contract
by the Contracting Agency; and it is further agreed that all such claims or causes of action shall be
brought only in the Superior Court of the county where the Contracting Agency headquarters is located,
provided that where an action is asserted against a county, RCW 36.01.050 shall control venue and
jurisdiction. The parties understand and agree that the Contractor’s failure to bring suit within the time
period provided, shall be a complete bar to all such claims or causes of action. It is further mutually
agreed by the parties that when claims or causes of action which the Contractor asserts against the
Contracting Agency arising from the Contract are filed with the Contracting Agency or initiated in court,
the Contractor shall permit the Contracting Agency to have timely access to all records deemed necessary
by the Contracting Agency to assist in evaluating the claims or action.

1-09.13(1) General
(January 19, 2022 APWA GSP)

Revise this section to read:



Prior to seeking claims resolution through arbitration or litigation, the Contractor shall proceed in
accordance with Sections 1-04.5 and 1-09.11. The provisions of Sections 1-04.5 and 1-09.11 must be
complied with in full as a condition precedent to the Contractor’s right to seek claim resolution through
binding arbitration or litigation.

Any claims or causes of action which the Contractor has against the Contracting Agency arising from the
Contract shall be resolved, as prescribed herein, through binding arbitration or litigation.

The Contractor and the Contracting Agency mutually agree that those claims or causes of action which
total $1,000,000 or less, which are not resolved by mediation, shall be resolved through litigation unless
the parties mutually agree in writing to resolve the claim through binding arbitration.

The Contractor and the Contracting Agency mutually agree that those claims or causes of action in excess
of $1,000,000, which are not resolved by mediation, shall be resolved through litigation unless the parties
mutually agree in writing to resolve the claim through binding arbitration.

1-09.13(3)A Arbitration General
(January 19, 2022 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the arbitrator,
and judgment upon the award rendered by the arbitrator may be entered in the Superior Court of the
county in which the Contracting Agency’s headquarters is located, provided that where claims subject to
arbitration are asserted against a county, RCW 36.01.050 shall control venue and jurisdiction of the
Superior Court. The decision of the arbitrator and the specific basis for the decision shall be in writing.
The arbitrator shall use the Contract as a basis for decisions.

1-09.13(4) Venue for Litigation
(December 30, 2022 APWA GSP)

Revise this section to read:

Litigation shall be brought in the Superior Court of the county in which the Contracting Agency’s
headquarters is located, provided that where claims are asserted against a county, RCW 36.01.050 shall
control venue and jurisdiction of the Superior Court. It is mutually agreed by the parties that when
litigation occurs, the Contractor shall permit the Contracting Agency to have timely access to all records
deemed necessary by the Contracting Agency to assist in evaluating the claims or action.

2-03 PUBLIC CONVENIENCE AND SAFETY

2-03.3(1) Construction Under Traffic
(April 1, 2026 Lacey GSP)

Supplement this section with the following:

The Contractor shall be responsible for removing permanent traffic signs as deemed necessary by the
Engineer and shall install and maintain any temporary signs necessary for the safety of the public. The
Contractor shall maintain pedestrian access at all times, without having pedestrians enter the travel lane.

Lane, shoulder, and roadway closures are only permitted as follows:



One lane of traffic shall be open at all times.

If the Engineer determines the permitted closure hours adversely affect traffic, the Engineer may adjust
the hours accordingly. The Engineer will notify the Contractor in writing of any change in the closure
hours. Exceptions to these restrictions are listed below and when applicable take precedence over closures
listed above. The Engineer may also consider on a case-by-case basis additional exceptions following a
written request by the Contractor.

Lane, ramp, shoulder, and roadway closures are not allowed on any of the following:
1. A holiday,

2. A holiday weekend; holidays that occur on Friday, Saturday, Sunday or Monday are considered a
holiday weekend. A holiday weekend includes Saturday, Sunday, and the holiday.

3. After noon on the day prior to a holiday or holiday weekend, and
4. Before 7:00 AM on the day after the holiday or holiday weekend.

All lane restrictions shall be held to a minimum time and length. Road closures will not be allowed except
as shown in provided traffic control plans without additional approval. Lane closures shall comply with
provided traffic control plans and these specifications. If the Contractor wishes to deviate from the
approved plan, they shall submit a new traffic control plan to the Engineer at no additional cost to the
agency a minimum of five working days prior to the proposed lane closure.

During non-working hours, Saturdays, Sundays, and Holidays, the Contractor shall keep all lanes open to
traffic throughout the limits of the project with the lane and sidewalk area completely clear of all material,
tools, personnel, and equipment as directed by the Engineer.

Traffic Delays

Delays to traffic shall be held to a minimum. When Automated Flagger Assistance Devices (AFADs) or
flaggers are used to control traffic, traffic shall not be stopped for more than 10 minutes at any time. All
traffic congestion shall be allowed to clear before traffic is delayed again.

If the delay becomes greater than 10 minutes, the Contractor shall immediately begin to take action to
cease the operations that are causing the delays. If the 10 minute delay limit has been exceeded, as
determined by the Engineer, the Contractor shall provide to the Engineer, a written proposal to revise
their work operations to meet the 10 minute limit. This proposal shall be accepted by the Engineer prior to
resuming any work requiring traffic control.

There shall be no delay to medical, fire, or other emergency vehicles. Preference shall also be given to
school buses when school is in session. The Contractor shall alert all flaggers and personnel of this
requirement.

Advance Notification

The Contractor shall notify the Engineer in writing of any traffic impacts related to lane closure, shoulder
closure, sidewalk closure, or any combination for the week by 12:00 p.m. (noon) Wednesday the week
prior to the stated impacts.

The Contractor shall notify the Engineer in writing ten working days in advance of any traffic impacts
related to full roadway closure.

The Contractor shall notify the Engineer in writing of any changes to the stated traffic impacts a
minimum of 48 hours prior to the traffic impacts.



Public Notification

The Contractor shall furnish and install information signs that provide advance notification of a roadway
closure a minimum of 5 working days prior to the closure. Sign locations, messages, letter sizes, and sign
sizes are shown in the Plans.

The Contractor shall notify impacted businesses in writing, a minimum of 5 working days prior to each
closure. The Contractor shall furnish copies of these notifications to the Engineer.

2-04 TEMPORARY TRAFFIC CONTROL

2-04.4(2) Item Bids With Lump Sum For Incidentals
(RFF*xRE)

Supplement this section with the following:

The City shall pay flagging hours only for construction operations that require stopping or diverting
public traffic. The traffic control plan shall be approved by the Engineer.

3-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP

3-01.1 Description
(RFFxxRE)

Supplement this section with the following:

The City of Lacey is a Tree City USA, and has deemed it necessary to protect all trees to the best of their
ability that are not noted for removal. Only tree notes or approved in writing by Engineer shall be
removed as shown in the plans. The Contractor shall conduct a site review noting all trees within the
construction zone prior to submitting a bid. Ease of construction, spoils, or stockpiling needs shall not
justify tree removal.

A high visibility fence shall be installed around all trees and vegetation to be saved as required by the
Engineer prior to beginning work. The Contractor shall be responsible for installing, maintaining and
removing the high visibility fence as required.

Disposal of all organic waste shall be by Disposal Method No. 2. Disposal Method No. 1 and No. 3 will
not be permitted in this contract. The City of Lacey encourages recycling of organic material at a
certified organic recycling center.

The Contractor shall take all precautions necessary to protect the public, property, trees, and natural

vegetation from harm. Any damage to utilities or other structures on public right-of-way or private
property shall be restored by the Contractor or authorized agent at the Contractor's expense.

3-01.4 Measurement

!******)

Modify this section with the following:



Clearing & Grubbing shall be measured per each tree to be removed. A tree is defined as any standing
tree with a trunk 3 inches or greater in diameter measured 4.5 feet above ground level. All other clearing
and grubbing including but not limited to shrubs, brush, and vegetation shall be considered incidental to
the Work and/or be paid under section 3-02 Removal of Structures and Obstructions.

3-01.5 Payment
!******)

Modify this section with the following:

The unit contract price for “Clearing and Grubbing” shall be full pay for all work described in this section
per each tree removed. Payment shall constitute full compensation for all labor, materials, tools,
equipment, and incidentials required to perform the work in this section.

3-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

3-02.1 Description
! ER R R )

Supplement this section with the following:

The following items plus all materials resulting from incidental work including clearing; grubbing and
roadside cleanup shall be removed from the job site, disposed of in a waste site or when noted on the
plans, delivered to the City.

This work consists of but shall not be limited to the following items:

Pavement
Asphalt

Sidewalk

Curb Ramps
Concrete

Curb and Gutter
Refuse

Roadside Cleanup
Rocks and Stumps
Roots

Vegetation
Irrigation Systems
Root Barrier

3-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters
(April 1, 2026 Lacey GSP)

Supplement this section with the following:
In removing pavement, sidewalks, and curbs, the Contractor shall:

1. Mark all cut lines in the field and have the Engineer approve them prior to commencing cutting
operations. The Engineer reserves the right to adjust removal to the nearest construction joint.



2. Make a vertical saw cut between any existing pavement, sidewalk, or curb that is to remain and
the portion to be removed.

3. All sawcuts shall be continuous and made with saws designed specifically for this purpose; no
skip cutting, wheel cutting, or jack hammering will be allowed unless given prior approval by the
Engineer.

4. Replace at no expense to the Contracting Agency any pavement designated to remain that is
damaged during the removal of other pavement. All damaged sidewalks and curbs shall be
replaced to the nearest existing joint.

5. Haul all broken—up pieces of pavement, sidewalks, and curbs to an off-project disposal site.

All transitions to existing asphalt or cement concrete driveways, parking lots, curb and gutter and
walkways shall be vertically sawcut full-depth with straight, uniform edges. Existing asphalt pavement
roadway edge may be cut with a wheel, provided the wheel cut is full depth and no damage occurs to the
pavement which is to remain. Neither impact tools nor pavement breakers may be used for trench
crossing of existing pavement. Trench crossing of existing pavement shall be vertically sawcut.

When sawcutting the existing roadway is needed to widen the road to perform excavation, the Contractor
shall take extra precaution to make a neat, uniform cut, and shall sawcut pavement to full depth,
regardless of number of passes necessary. Compaction of asphalt near the sawcut is critical and a
vertical, neat line sawcut is required. If in the opinion of the Engineer, the cut is not satisfactory due to
Contractor’s workmanship or equipment, or if the sawcut becomes damaged and irregular, the Contractor
shall fix the problem to the satisfaction of the Engineer, at Contractor’s own expense.

Existing asphalt pavement shall be expected to have an 3-8 inch thickness. No additional compensation
for saw cutting shall be considered unless the depth of the total pavement is greater than 12 inches.

The Contractor may grind the existing pavement in lieu of excavation and haul. Spoils from grinding can
be stockpiled and used and paid for per sections 4-04.3(12), 4-04.4 and 4-04.5. If the Contractor elects to
grind and stockpile the existing pavement, all costs and expenses necessary to furnish all labor,
equipment, tools and materials shall be incidental to other bid items and no additional compensation will
be allowed.

3-02.5 Payment
(April 1, 2026 Lacey GSP)

Delete this section and replace with the following:
“Removal of Structures and Obstructions”, lump sum.

The lump sum contract price for these bid items shall be full compensation for all labor, equipment and
materials necessary to complete the requirements of this section.

3-06 WATERING

3-06.3 Construction Requirements
(April 1, 2026 Lacey GSP)

Supplement this section with the following:



If the Contractor anticipates the use of City water, the Contractor shall apply for a hydrant water meter
through the City of Lacey; a Hydrant Meter Rental Agreement is included in the Contract Specifiations
for reference. All water used shall be metered and used sparingly for the entire length of the project. The
Contractor will not be charged for water used on the project unless otherwise noted. The meter shall be
returned promptly at the end of the project. Any damage rendered to the meter shall be repaired or
replaced by the Contracting Agency and those costs deducted from monies due to the Contractor.

The Contractor is responsible for complying with backflow prevention requirements, which may include
but are not limited to: providing a certified air gap or reduced pressure backflow assembly (RPBA) and
associated testing by a certified Backflow Assembly Tester (BAT). Backflow prevention assemblies must
be re-tested each time they are re-located or re-installed.

The Contractor shall use the water to keep the project site clean and to control dust during and after
construction hours as determined by the Engineer.

3-06.4 Measurement
(April 1, 2026 Lacey GSP)

Delete this section in it’s entirety.

3-06.5 Payment
(April 1, 2026 Lacey GSP)

Delete and replace this section with the following:
All costs to use or apply water as directed by the Engineer, including but not limited to: supplying tank

trucks, reduced pressure backflow assemblies (RPBA), and certification of approved backflow prevention
methods, shall be considered incidental to the project and no other payment will be allowed.

5-04 HOT MIX ASPHALT

5-04.1 Description
(December 12, 2025 APWA GSP)

Delete this section and replace it with the following:

This Work shall consist of providing and placing one or more layers of plant-mixed hot mix asphalt
(HMA) on a prepared foundation or base in accordance with these Specifications and the lines, grades,
thicknesses, and typical cross-sections shown in the Plans. The manufacture of HMA may include warm
mix asphalt (WMA) processes in accordance with these Specifications. WMA processes include organic
additives, chemical additives, and foaming.

HMA shall be composed of asphalt binder and mineral materials as may be required, mixed in the
proportions specified to provide a homogeneous, stable, and workable mixture.

5-04.2 Materials
(December 12, 2025 APWA GSP)

Delete this section and replace it with the following:

Materials shall meet the requirements of the following sections:



Asphalt Binder 9-02.1(4)

Cationic Emulsified Asphalt ~ 9-02.1(6)

Anti-Stripping Additive 9-02.4

HMA Additive 9-02.5

Aggregates 9-03.8

Recycled Asphalt Pavement (RAP) 9-03.8(3)B, 9-03.21
Reclaimed Asphalt Shingles (RAS) 9-03.8(3)B, 9-03.21
Mineral Filler 9-03.8(5)

Recycled Material 9-03.21

The Contract documents may establish that the various mineral materials required for the manufacture of
HMA will be furnished in whole or in part by the Contracting Agency. If the documents do not establish
the furnishing of any of these mineral materials by the Contracting Agency, the Contractor shall be
required to furnish such materials in the amounts required for the designated mix. Mineral materials
include coarse and fine aggregates, and mineral filler.

The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production of HMA. The
RAP may be from pavements removed under the Contract, if any, or pavement material from an existing
stockpile.

The Contractor may use up to 20 percent RAP by total weight of HMA with no additional sampling or
testing of the RAP.

If the Contractor wishes to utilize High RAP/Any RAS, the design must be listed on the WSDOT
Qualified Products List (QPL).

The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder from different
sources is not permitted.

The Contractor may only use warm mix asphalt (WMA) processes in the production of HMA with 20
percent or less RAP by total weight of HMA. The Contractor shall submit to the Engineer for approval
the process that is proposed and how it will be used in the manufacture of HMA.

Production of aggregates shall comply with the requirements of Section 3-01.
Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates from stockpiles
shall comply with the requirements of Section 3-02.

5-04.2(1) How to Get an HMA Mix Design on the QPL
If the Contractor wishes to submit a mix design for inclusion in the Qualified Products List (QPL), please
follow the WSDOT process outlined in Standard Specification 5-04.2(1).

5-04.2(1)A Vacant

5-04.2(2) Mix Design - Obtaining Project Approval
No paving shall begin prior to the approval of the mix design by the Engineer.

Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in the Contract
documents.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA in the
following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, prelevel,
temporary pavement, and pavement repair. Other nonstructural applications of HMA accepted by
commercial evaluation shall be as approved by the Project Engineer. Sampling and testing of HMA
accepted by commercial evaluation will be at the option of the Project Engineer. The Proposal quantity of



HMA that is accepted by commercial evaluation will be excluded from the quantities used in the
determination of nonstatistical evaluation.

Nonstatistical Mix Design. Fifteen days prior to the first day of paving the Contractor shall provide one
of the following mix design verification certifications for Contracting Agency review;

The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or one of the mix design
verification certifications listed below.

The proposed HMA mix design on WSDOT Form 350-042 with the seal and certification (stamp &
signature) of a valid licensed Washington State Professional Engineer. * (see below)

The Mix Design Report for the proposed HMA mix design developed by a qualified City or County
laboratory that is within one year of the approval date. * (see below)

The mix design shall be performed by a lab accredited by a national authority such as Laboratory
Accreditation Bureau, L-A-B for Construction Materials Testing, The Construction Materials Engineering
Council (CMEC’s) ISO 17025 or AASHTO Accreditation Program (AAP) and shall supply evidence of
participation in the AASHTO: resource proficiency sample program.

Mix designs for HMA accepted by Nonstatistical evaluation shall:

* Be designed for 1 million equivalent single axle loads (ESALSs).

* Have the aggregate structure and asphalt binder content determined in accordance with WSDOT
Standard Operating Procedure 732 and meet the requirements of Sections 9-03.8(2), except that
Hamburg testing for ruts and stripping are at the discretion of the Engineer, and 9-03.8(6).

* Have anti-strip requirements, if required, for the proposed mix design determined in accordance
with AASHTO T 283 or T 324 or based on historic anti-strip and aggregate source compatibility
from previous WSDOT lab testing.

* At the discretion of the Engineer, agencies may accept verified mix designs older than 12 months from
the original verification date with a certification from the Contractor that the materials and sources are the
same as those shown on the original mix design.

Commercial Evaluation Mix Design. Approval of a mix design for “Commercial Evaluation” will be
based on a review of the Contractor’s submittal of WSDOT Form 350-042 (for commercial mixes,
AASHTO T 324 evaluation is not required) or a Mix Design from the current WSDOT QPL or from one
of the processes allowed by this section. Testing of the HMA by the Contracting Agency for mix design
approval is not required.

For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and design level of
ESALSs appropriate for the required use.

5-04.2(2)B Using Warm Mix Asphalt Processes

The Contractor may elect to use additives that reduce the optimum mixing temperature or serve as a
compaction aid for producing HMA. Additives include organic additives, chemical additives and foaming
processes. The use of Additives is subject to the following:

* Do not use additives that reduce the mixing temperature more than allowed in Section 5-04.3(6)
in the production of mixtures.

* Before using additives, obtain the Engineer’s approval using WSDOT Form 350-076 to describe
the proposed additive and process.

5-04.3 Construction Requirements



(December 12, 2025 APWA GSP)

Delete this section and replace it with the following:

5-04.3(1) Weather Limitations

Do not place HMA for wearing course on any Traveled Way beginning October 1st through March 31st
of the following year without written concurrence from the Engineer.

Do not place HMA on any wet surface, or when the average surface temperatures are less than those
specified below, or when weather conditions otherwise prevent the proper handling or finishing of the
HMA.

&

Minimum Surface Temperature for Pavin

Other Courses

Compacted Thickness (Feet)

Wearing Course

Less than 0.10 55°F 45°F
0.10 to .20 45°F 35°F
More than 0.20 35°F 35°F

5-04.3(2) Paving Under Traffic
When the Roadway being paved is open to traffic, the requirements of this Section shall apply.

The Contractor shall keep intersections open to traffic at all times except when paving the intersection or
paving across the intersection. During such time, and provided that there has been an advance warning to
the public, the intersection may be closed for the minimum time required to place and compact the
mixture. In hot weather, the Engineer may require the application of water to the pavement to accelerate
the finish rolling of the pavement and to shorten the time required before reopening to traffic.

Before closing an intersection, advance warning signs shall be placed, and signs shall also be placed
marking the detour or alternate route.

During paving operations, temporary pavement markings shall be maintained throughout the project.
Temporary pavement markings shall be installed on the Roadway prior to opening to traffic. Temporary
pavement markings shall be in accordance with Section §-23.

All costs in connection with performing the Work in accordance with these requirements, except the cost
of temporary pavement markings, shall be included in the unit Contract prices for the various Bid items
involved in the Contract.



5-04.3(3) Equipment

5-04.3(3)A Mixing Plant
Plants used for the preparation of HMA shall conform to the following requirements:

1. Equipment for Preparation of Asphalt Binder — Tanks for the storage of asphalt binder shall be
equipped to heat and hold the material at the required temperatures. The heating shall be
accomplished by steam coils, electricity, or other approved means so that no flame shall be in
contact with the storage tank. The circulating system for the asphalt binder shall be designed to
ensure proper and continuous circulation during the operating period. A valve for the purpose of
sampling the asphalt binder shall be placed in either the storage tank or in the supply line to the
mixer.

2. Thermometric Equipment — An armored thermometer, capable of detecting temperature ranges
expected in the HMA mix, shall be fixed in the asphalt binder feed line at a location near the
charging valve at the mixer unit. The thermometer location shall be convenient and safe for access
by Inspectors. The plant shall also be equipped with an approved dial-scale thermometer, a mercury
actuated thermometer, an electric pyrometer, or another approved thermometric instrument placed
at the discharge chute of the drier to automatically register or indicate the temperature of the heated
aggregates. This device shall be in full view of the plant operator.

3. Heating of Asphalt Binder — The temperature of the asphalt binder shall not exceed the maximum
recommended by the asphalt binder manufacturer nor shall it be below the minimum temperature
required to maintain the asphalt binder in a homogeneous state. The asphalt binder shall be heated
in a manner that will avoid local variations in heating. The heating method shall provide a
continuous supply of asphalt binder to the mixer at a uniform average temperature with no
individual variations exceeding 25°F. Also, when a WMA additive is included in the asphalt binder,
the temperature of the asphalt binder shall not exceed the maximum recommended by the
manufacturer of the WMA additive.

4. Sampling and Testing of Mineral Materials — The HMA plant shall be equipped with a
mechanical sampler for the sampling of the mineral materials. The mechanical sampler shall meet
the requirements of Section 1-05.6 for the crushing and screening operation. The Contractor shall
provide for the setup and operation of the field-testing facilities of the Contracting Agency as
provided for in Section 3-01.2(2).

5. Sampling HMA — The HMA plant shall provide for sampling HMA by one of the following
methods:

a. A mechanical sampling device attached to the HMA plant.

b.  Platforms or devices to enable sampling from the hauling vehicle without entering the
hauling vehicle.



5-04.3(3)B Hauling Equipment

Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a cover of canvas
or other suitable material of sufficient size to protect the mixture from adverse weather. Whenever the
weather conditions during the work shift include, or are forecast to include precipitation or an air
temperature less than 45°F or when time from loading to unloading exceeds 30 minutes, the cover shall
be securely attached to protect the HMA.

The Contractor shall provide an environmentally benign means to prevent the HMA mixture from
adhering to the hauling equipment. Excess release agent shall be drained prior to filling hauling
equipment with HMA. Petroleum derivatives or other coating material that contaminate or alter the
characteristics of the HMA shall not be used. For live bed trucks, the conveyer shall be in operation
during the process of applying the release agent.

5-04.3(4) Preparation of Existing Paved Surfaces

When the surface of the existing pavement or old base is irregular, the Contractor shall bring it to a
uniform grade and cross-section as shown on the Plans or approved by the Engineer.

Preleveling of uneven or broken surfaces over which HMA is to be placed may be accomplished by using
an asphalt paver, a motor patrol grader, or by hand raking, as approved by the Engineer.

Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may require the use of
small steel wheel rollers, plate compactors, or pneumatic rollers to avoid bridging across preleveled areas
by the compaction equipment. Equipment used for the compaction of preleveling HMA shall be approved
by the Engineer.

Before construction of HMA on an existing paved surface, the entire surface of the pavement shall be
clean. All fatty asphalt patches, grease drippings, and other objectionable matter shall be entirely removed
from the existing pavement. All pavements or bituminous surfaces shall be thoroughly cleaned of dust,
soil, pavement grindings, and other foreign matter. All holes and small depressions shall be filled with an
appropriate class of HMA. The surface of the patched area shall be leveled and compacted thoroughly.
Prior to the application of tack coat, or paving, the condition of the surface shall be approved by the
Engineer.

A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA is to be placed
or abutted; except that tack coat may be omitted from clean, newly paved surfaces at the discretion of the
Engineer. Tack coat shall be uniformly applied to cover the existing pavement with a thin film of residual
asphalt free of streaks and bare spots at a rate between 0.02 and 0.10 gallons per square yard of retained
asphalt. The rate of application shall be approved by the Engineer. A heavy application of tack coat shall
be applied to all joints. For Roadways open to traffic, the application of tack coat shall be limited to
surfaces that will be paved during the same working shift. The spreading equipment shall be equipped
with a thermometer to indicate the temperature of the tack coat material.

Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the Contractor’s
operation damages the tack coat it shall be repaired prior to placement of the HMA.



The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h emulsified asphalt
may be diluted once with water at a rate not to exceed one-part water to one-part emulsified asphalt. The
tack coat shall have sufficient temperature such that it may be applied uniformly at the specified rate of
application and shall not exceed the maximum temperature recommended by the emulsified

asphalt manufacturer. PG grade asphalt or non-tracking tack formulas may be used upon approval of the
Engineer.

5-04.3(9) HMA Mixture Acceptance
Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation.

Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial Evaluation is
specified.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA in the following
applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, prelevel, temporary
pavement, and pavement repair. Other nonstructural applications of HMA accepted by commercial
evaluation shall be as approved by the Engineer. Sampling and testing of HMA accepted by commercial
evaluation will be at the option of the Engineer.

The mix design will be the initial JIMF for the class of HMA. The Contractor may request a change in the
JMF. Any adjustments to the JMF will require the approval of the Engineer and may be made in
accordance with this section.

5-04.3(9)D Mixture Acceptance — Commercial Evaluation

If sampled and tested, HMA produced under Commercial Evaluation and having all constituents falling
within the tolerance limits of the job mix formula shall be accepted at the unit Contract price with no
further evaluation. When one or more constituents fall outside the commercial tolerance limits in the Job
Mix Formula shown in 5-04.3(9), the lot shall be evaluated in accordance with Section 1-06.2 to
determine the appropriate CPF. The commercial tolerance limits will be used in the calculation of the
CPF and the maximum CPF shall be 1.00. When less than three sublots exist, backup samples of the
existing sublots or samples from the street shall be tested to provide a minimum of three sets of results for
evaluation.

For each lot of HMA mix produced and tested under Commercial Evaluation when the calculated CPF is
less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF equals the
algebraic difference of CPF minus 1.00 multiplied by 60 percent. The Job Mix Compliance Price
Adjustment will be calculated as the product of the NCMF, the quantity of HMA in the lot in tons, and
the unit Contract price per ton of mix.

If a constituent is not measured in accordance with these Specifications, its individual pay factor will be
considered 1.00 in calculating the CPF.

5-04.3(10)A HMA Compaction — General Compaction Requirements

Compaction shall take place when the mixture is in the proper condition so that no undue displacement,
cracking, or shoving occurs. Areas inaccessible to large compaction equipment shall be compacted by
other mechanical means. Any HMA that becomes loose, broken, contaminated, shows an excess or



deficiency of asphalt, or is in any way defective, shall be removed and replaced with new hot mix that
shall be immediately compacted to conform to the surrounding area.

The type of rollers to be used and their relative position in the compaction sequence shall generally be the
Contractor’s option, provided the specified densities are attained. Unless the Engineer has approved
otherwise, rollers shall only be operated in the static mode when the internal temperature of the mix is
less than 175°F. Regardless of mix temperature, a roller shall not be operated in a mode that results in
checking or cracking of the mat. Rollers shall only be operated in static mode on bridge decks.

5-04.3(10)D HMA Nonstatistical Compaction

5-04.3(10)D1 HMA Nonstatistical Compaction - Lots and Sublots

HMA compaction which is accepted by nonstatistical evaluation will be based on acceptance testing
performed by the Contracting Agency dividing the project into compaction lots.

A lot is represented by randomly selected samples of the same mix design that will be tested for
acceptance. A lot is defined as the total quantity of material or work produced for each Job Mix Formula
placed. Only one lot per JMF is expected. A sublot shall be equal to one day’s production or 400 tons,
whichever is less except that the final sublot will be a minimum of 200 tons and may be increased to 800
tons. Testing for compaction will be at the rate of 5 tests per sublot per WSDOT T 738.

The sublot locations within each density lot will be determined by the Engineer. For a lot in progress with
a CPF less than 0.75, a new lot will begin at the Contractor’s request after the Engineer is satisfied that
material conforming to the Specifications can be produced.

HMA mixture accepted by commercial evaluation and HMA constructed under conditions other than
those listed above shall be compacted on the basis of a test point evaluation of the compaction train. The
test point evaluation shall be performed in accordance with instructions from the Engineer. The number of
passes with an approved compaction train, required to attain the maximum test point density, shall be

used on all subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel ruts shall be
compacted with a pneumatic tire roller unless otherwise approved by the Engineer.

5-04.3(10)D2 HMA Compaction Nonstatistical Evaluation — Acceptance Testing

The location of the HMA compaction acceptance tests will be randomly selected by the Engineer from
within each sublot, with one test per sublot.

Bridge Paving Joint Seals shall be in accordance with Section 5-03.

5-04.3(22) Temporary Patching
(April 2, 2018 Lacey GSP)

Add the following new section:

All excavations within or across streets, driveways, or failure of existing pavement that will be exposed to
traffic shall be temporarily patched by the end of the working day or as directed by the Engineer. The



patch shall be constructed of a minimum of 0.17 feet of either Commercial HMA or as directed by the
Engineer. The Contractor shall maintain all temporary patches until such time as the permanent pavement
is in place.

5-04.3(26) Utility Access
(April 1, 2024 Lacey GSP)
Add the following new section:

When lowering and raising valves the valve riser pipes must remain free of debris. Cap the valve riser
pipe to prevent debris from entering the riser and to provide access to the operating nut.

The contractor is responsible for tracking exact locations of all valves and manholes to be lowered or
raised. Before asphalt is placed over a valve, metal must be placed directly above the valve location for
the purpose of locating the valve with a metal detector. Once asphalt has been placed over a valve or
manbhole, the location of that valve or manhole must be marked on the asphalt within 3 working days.
The location marks must be maintained until the valves are raised. All valves and manholes must be
raised within 20 working days after each time they are paved over. The cost of raising new valves and
manholes is incidental to the cost for that bid item. The cost for raising existing valves and manholes will
only be paid once for each location, no additional compensation will be allowed if the contractor has to
raise the same valve/manhole twice. See sections 7-05 and 7-12 for additional information on raising
valves and manholes.

5-04.4 Measurement
(April 1, 2026 Lacey GSP)

Supplement this section with the following:

HMACL PG ,HMAfor _Cl. PG __ ,and Commercial HMA will be measured by the ton
in accordance with Section 1-09.2, with no deduction being made for the weight of asphalt binder,
mineral filler, or any other component of the mixture. If the Contractor elects to remove and replace mix
as allowed by Section 5-04.3(11), the material removed will not be measured.

5-04.5 Payment
(April 1, 2026 Lacey GSP)
Supplement this section with the following:

The unit Contract price per ton for all HMA bid items shall also include Paving Operations Supervisor
(POS) and the removal of excess tack coat of asphalt from existing surfaces, including, but not limited to
existing pavement markings. Pavement markings shall be restored to a pre-construction condition or
better. No additional compensation shall be given to the Contractor for installing new pavement markings
if existing pavement markings cannot be restored to a pre-construction condition or better as directed by
the Engineer.

Payment will be made for each of the following Bid items that are included in the Proposal:

“Commercial HMA”, per ton.

7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS

7-05.2 Materials
(April 1, 2024 Lacey GSP)




Section 7-05.2 is supplemented with the following:

Patching Material for Concrete Structure Repair 9-20.2

7-05.3 Construction Requirements
(April 1, 2024 Lacey GSP)

Modify this section by deleting the eighth paragraph and replacing it with the following:

Rubber gaskets or flexible plastic gaskets may be used in tongue and groove joints of precast units. Joints
between precast manhole units used for sanitary sewers shall be rubber gasketed. All other joints and all
openings cut through the walls shall be grouted and watertight. Mortar shall conform to the requirements
of Section 9-20.2 or 9-20.4(3)

7-05.3(1)A Adjust Manhole and Catch Basin

!‘k‘k‘k‘k‘k‘k)

Add the following new section:

All manholes, Type 2, and Type 1 catch basins within the paved area, except those which are called out to
be raised to grade, shall be adjusted flush to the new pavement surface. No wood adjustment nor bricks
of any kind will be allowed.

Refer to Section 5-04.3(26) Utility Access for additional requirements. For the purposes of this
Specificiation, the terms “manhole” and “catch basin” may be used interchangeably.

Maximum distance allowed from edge of iron ring or frame of appurtenance to outside edge of pavement
restoration is 18 inches. Patches larger than this or clean misses (e.g. where the Contractor excavates in
the new pavement mat and does not find the iron appurtenance to raise) shall result in a credit from the
Contractor to the City of $1000 for each occurrence. Further, the Contractor shall repair the pavement
patch as directed by the Engineer.

7-05.5 Payment

whkhdn

Supplement this section with the following:

The unit contract price per each for manholes and catch basins shall be full pay for furnishing all labor,
tools, equipment, and materials required to place the structure including excavation, haul, backfill, testing,
and all accessories, such as rings, covers, grates, steps, grate inlets, trash racks, beehive grates and debris
cages, removable silt trap tees, GU liners, inside drops, outside drops, lowering and raising after the
paving or concrete restoration and all other items needed to install the manhole complete in place in
accordance with the plans and these specifications in conformity with the lines and grades staked.

“Adjust Catch Basin” per each.

The unit Contract price per each for “Adjust Catch Basin”, ““Adjust Manhole”, “Raise Manhole to Grade”,
“Elevate Manhole”, and “Raise Catch Basin to Grade” shall be full pay for all costs necessary to adjust,
raise, or elevate existing manholes to include furnishing and installing new materials such as rings,
covers, grates, grate inlets as shown in the details complete in place, including restoration of adjacent
areas. New manholes will not be paid to be adjusted, raised nor elevated. The adjusting, raising or
elevating of new manholes shall be included in the price of the new manhole.



7-08 GENERAL PIPE INSTALLATION REQUIREMENTS

7-08.1 Description
(December 31, 2014 Lacey GSP)

This section is revised to read:

This work includes installing culverts, storm sewers, sanitary sewers, and water mains. The contractor
shall also follow Section 7-02, 7-04, 7-09 or 7-17 as it applies to the specific kind of Work.

7-08.3 Construction Requirements

7-08.3(3) Backfilling
(April 1, 2026 Lacey GSP)

Supplement this section with the following:

For backfilling trenches for longitudinal runs of pipe, the Contractor shall use all suitable native material
prior to using bank run gravel and/or controlled density fill. All native backfill material shall be approved
by the Engineer prior to placement. If the Contractor places imported material prior to approval, no
compensation shall be made for the imported material. All backfill material shall be compacted and
tested according to Section 3-03.3(14)D.

For transverse runs of pipe including the service lines within the roadway prism, the Contractor shall use
controlled density fill unless approved otherwise by the Engineer. All native material shall be excavated,
hauled and disposed of offsite. All exceptions shall be approved by the Engineer.

At the end of each workday, the Contractor shall install a lift of temporary asphalt on top of the trench
backfill, flush with the existing pavement. No trench excavation shall be exposed to traffic without a
temporary asphalt sealing the existing pavement surface. If approved by the Engineer, the Contractor
may choose to use HMA for Pavement Repair CI. 12 “ PG 64-22 for permanent pavement repair if a bid
item for this work has been included in the Proposal. All costs associated with providing and removal of
temporary asphalt shall be incidental to the bid item for the pipe being installed and no other
compensation will be allowed.

Controlled Density Fill will require 24 hours of cure time, or as directed by the Engineer. Prior to
backfill, all appurtenances shall be covered with 11 mill plastic as directed by the Engineer. The
Contractor shall have a steel plate cover placed and anchored over the trench until the Engineer
determines the mixture is sufficiently cured, so that a temporary or permanent patch can be placed. This
process shall be coordinated so that there will be minimum inconvenience to the public.

7-08.3(10) Maintaining Water and Sewer Service
(April 1, 2026 Lacey GSP)

Add the following new section:

Where existing water or wastewater services must be interrupted, the Contractor shall provide the city
with a proposed work plan 2 weeks prior to the desired shutdown date. This plan shall include limits of
work, description of work performed and anticipated date for each section of work. The Contractor shall
make every effort to schedule main construction with a minimum interruption of service. Service
interruptions are only permitted between 8:00 am and 4:00 pm. Upon approval of the work plan, the
Contractor shall field verify pipe diameter and fittings, and confirm the shutdown dates from the work



plan a minimum of 72 hours (3 working days) prior to the interruption. The City will notify customers
involved or affected by the service interruption. The contractor shall have completely excavated the work
area and have begun the removal of the necessary pipe/fittings (either by cutting or unbolting) by 11:00
am. If the contractor fails to meet this 11:00 am deadline, the city reserves the right to cancel the
shutdown and no additional compensation will be allowed for rescheduling.

7-08.3(11) Utility Potholing

Add the following new section:

The contractor shall locate and preserve all existing utilities per RCW 19.122. As-built plans showing
utility locations are provided with these bids documents, contractor to verify all utility locations. The City
of Lacey is not responsible for the location of underground utilities that are marked or not marked in the
field by other utility providers. Utility service laterals are not typically shown on plans or locatable and
the contractor shall anticipate such services. The City will locate the meters and the mains. The
Contractor shall have a crimping tool available during excavation to crimp any broken water services.
Before commencing work, the contractor shall coordinate with One-Call services to determine the
location of all utilities

Prior to construction the Contractor shall determind and verify existing utility conflicts with removal of
existing trees. Utility locations shown on as-built records are provided for reference only and are
considered approximate. The Contractor shall pothole all apparent conflicts between existing utilities and
proposed construction as approved by the Engineer. The Contractor shall notify Engineer of location and
approximate time to complete prior to potholing. The Contractor shall notify the Engineer of any conflicts
with the existing utilities and proposed work at least 3 days prior to proceeding with work. Potholing for
Utility Crossings and Connections shall be performed by the Contractor using vacuum excavation truck
or other device approved by the Engineer. If the Contractor potholes prior to approval no compensation
shall be made for the potholing.

7-08.4 Measurement
(October 30,2018 Lacey GSP)

Supplement this section with the following:

“Utility Potholing”, will be measured per hour.

7-08.5 Payment
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Supplement this section with the following:

“Utility Potholing”, per hour shall be full compensation for all labor, material and equipment necessary to
excavate, backfill, and restore the utility location(s) required by the Engineer and determine its vertical
and horizontal location. Utility potholing will only be paid for work approved by the Engineer in
advance. The City will pay for Utility Potholing for necessary locating of water and sewer mains.

If no bid item for “Utility Potholing” is included, any work described in this section shall be incidental to
the project.



8-01 EROSION CONTROL AND WATER POLLUTION CONTROL
8-01.3 Construction Requirements

8-01.3(1) General
(May 28, 2020 WSDOT GSP)

Section 8-01.3(1) is supplemented with the following:

The Contractor shall identify the ESC Lead at the preconstruction discussions and in the TESC Plan. The
ESC Lead shall have, for the life of the Contract, a current Certificate of Training in Construction Site
Erosion and Sediment Control from a course approved by the Washington State Department of Ecology.
The ESC Lead must be onsite or on call at all times throughout construction. The ESC Lead shall be
listed on the Emergency Contact List required under Section 1-05.13(1).

The ESC Lead shall implement the TESC Plan. Implementation shall include, but is not limited to:

1. Installing, adaptively managing, and maintaining temporary erosion and sediment control BMPs
to assure continued performance of their intended function. Damaged or inadequate BMPs shall be
corrected immediately.

2. Updating the TESC Plan to reflect current field conditions.

3. Inspecting and reporting on all areas disturbed by construction activities, all on-site erosion and
sediment control BMPs, and all storm water discharge points every calendar week and within 24
hours of runoff events in which storm water discharges from the site or as directed by the
Engineer.

4. Submit to the Engineer no later than the end of the next working day following the inspection a
TESC Inspection Report that includes:

a. When, where, and how BMPs were installed, maintained, modified, and removed.
b. Observations of BMP effectiveness and proper placement.
c. Recommendations for improving future BMP performance with upgraded or replacement BMPs

when inspections reveal TESC BMP deficiencies.

d. Identify for each discharge point location whether there is compliance with state water quality
standards in WAC 173-201A for turbidity and pH.

Inspection of temporarily stabilized, or inactive sites may be reduced to once every calendar month if
allowed by the Engineer.

8-01.3(9)D Inlet Protection
(November 20, 2020 Lacey GSP)

Delete the first paragraph and replace with the following:



All catch basins and inlets within 500 ft of the project limits, downstream or affected by construction
activities shall have inlet protection and as required by the Engineer. Inlet protection devices shall be
installed prior to beginning clearing, grubbing, or earthwork activities.

8-01.4 Measurement
(April 30, 2015 Lacey GSP)

Supplement this section with the following:

All items required for erosion control shall be included in the lump sum bid item “Erosion/Water
Pollution Control” unless a specific bid item is included in the proposal.

Modify this section with the following:

No specific unit of measure shall apply to the lump sum item “ESC Lead”

8-01.5 Payment
(November 20, 2020 Lacey GSP)

Modify this section with the following:

The lump sum contract price for “ESC Lead” shall be full compensation for all labor, material, tools, and
equipment necessary to meet the requirements of Section 8-01.3(1)B to include conduct site inspections,
stormwater sampling, report preparation, report submittal, lab work, and personnel certification.

Delete “Erosion/Water Pollution Control”, by force account and add the following bid item:
“Erosion/Water Pollution Control”, lump sum.

The lump sum contract price for “Erosion/Water Pollution Control” shall be full compensation for all
labor, material, and equipment necessary to implement, install, maintain and remove all erosion and water
pollution control items including removal and disposal of sediment, stabilization and rehabilitation of soil
disturbed by these activities, and any additional Work deemed necessary by the Engineer to control
erosion and water pollution. The requirements for the ESC Lead shall also be included in this lump sum
bid item if no bid item is included in the proposal. The Contractor shall bear full responsibility for
erosion/water pollution control in all sources of material, disposal sites, and haul roads.

8-02 ROADSIDE RESTORATION

8-02.3(4) Topsoil
(November 20, 2020 Lacey GSP)

Supplement this section with the following:

The Contractor shall thoroughly scarify the subgrade by tilling, disking or harrowing after the subgrade
elevation has been established as indicated on the Plans. If the construction includes a roundabout, the
Contractor shall scarify the existing subgrade a minimum of 24 inches deep in the center island of the
roundabout to break up the base material of the existing road prior to installation of the topsoil.

Topsoil shall be placed at 12” depth in planter strips, and 18 depth in medians, and a minimum of 42”
inches below the top of curb in the roundabout island unless otherwise shown in the Plans.



Final grading shall include raking, floating, dragging, and rolling to remove all surface irregularities and
to provide a firm, smooth surface with positive drainage. Imported topsoil shall not be placed more than
3 days prior to permanent seeding.

8-02.3(5) Roadside Seeding, Lawn and Planting Area Preparation
(November 20, 2020 Lacey GSP)

Section 8-02.3(5) is supplemented with the following:

Planting area preparation will be required in all landscaped areas. Planting area preparation shall include
removal of existing vegetation, construction debris, all visible rocks or other detrimental material from
planter strips located within the project limits before adding soil amendments to the imported topsoil for
the roadside planting areas, uniformly tilling the soil amendments into the top 8”-12” of soil, using a
rototiller or similar machine, grading the blended soils, and then thoroughly watering down.

Planting area preparation in the roadside includes preserving and protecting existing trees. Where noted
on plan, Engineer shall identify and mark existing trees to be saved. Following marking, Contractor shall
provide and place Engineer approved high visibility orange plastic fence around critical root zones of
each marked tree or tree groupings. Do not begin construction activity on the roadsides until all plastic
mesh fencing is in place, and approved by the Engineer.

Identify existing trees that are to be removed, that were not removed during roadway construction, prior
to starting planting. Obtain approval to remove existing trees from Engineer. Contractor to provide,
install and maintain tree protection throughout project duration.

All planting area preparation shall be conducted under favorable weather conditions only. Soil shall not
be worked when excessively dry or wet. Engineer reserves the right to stop any work taking place when
conditions are considered detrimental to soil structure or plant growth.

All planting areas shall be weed free and approved by the Engineer before starting rototilling (with soil
amendments distributed over designated surface areas) and after rototilling has been completed. All beds
shall then be approved by the Engineer for fine grading, before starting any planting operations.

All planting surface areas shall be left with a firm, uniform surface, free of weeds and undulations or
other irregularities. Remove all rocks, clods, and debris from all planting surfaces, unless otherwise
specified on the plans or directed by the Engineer.

Preliminary grading shall be done in such a manner as to anticipate the finished grades after placement of
topsoil, soil amendments and bark mulch (if specified). Excess soil shall be removed or redistributed
before application of soil mix, fertilizer, and mulch. Where soil is to be replaced by plants and mulch,
allowance shall be made so that when finish grading has begun, there shall be no deficiency in the
specified depth of mulched planting beds.

The Contractor shall bear final responsibility for proper surface drainage of the site and the features
thereon. Any discrepancy in the drawings or specifications, obstructions on the site, or prior work done
by another party which the Contractor feels precludes establishing proper drainage, shall be brought
immediately to the attention of the Engineer in writing for correction or relief of said responsibility.

8-02.3(7) Layout of Planting, Lawn and Seeding Areas
(January 3, 2017 Lacey GSP)




Delete this section and replace with the following:
All location layout and staking will be the responsibility of the Contractor.

Tree and plant locations shown shall be considered approximate unless otherwise noted or shown with
specific distance. Tree locations may be adjusted, with prior Engineer approval, so that the tree does not
interfere with sightline requirements, street signs, irrigation, overhead utilities, or any other apparatuses
such as utilities.

Do not locate or plant any tree within 15 feet of a streetlight. Do not locate or plant any tree within 3 feet
of a utility vault, 2.5 feet of back-of-sidewalks or back-of-curbs, and 15 feet of a fire hydrant.

In mixed planting areas, trees shall be planted first, followed by the larger shrubs, low shrubs, and then
groundcover material.

The Contractor shall layout all trees and plants in the approximate location for approval by the Engineer.
All coordination shall be done with the Engineer.

8-02.3(8) Planting
(March 3, 2022 Lacey GSP)

Supplement this section with the following:

The Contractor shall make required field adjustments as directed by the Engineer without additional cost
and to avoid obstructions. Plants not properly planted or temporarily heeled-in will be rejected and shall
be removed from the site.

Maintenance shall begin following the installation of each plant and shall continue until project
acceptance. Work includes, but is not limited to, watering, weeding, cultivating, tightening, and repairing
guys, removal of dead materials, resetting plants to proper grades or upright positions and other
operations necessary to ensure proper growth and survival of all plant material. Watering bags may be
utilized for newly planted trees in areas where irrigation is not available.

If it is discovered that Common horsetail (Equisetum Arvense) has been imported with plant material, the
Contractor shall remove the tree or shrub in its entirety including the rootball and surrounding soil, and
replace the tree or shrub in-kind.

Before excavation, plants to be installed shall be placed as indicated on Planting Plan. The Engineer shall
check locations of all plants in the field and shall indicate the exact position before actual planting
operation proceeds.

Set trees and shrubs in center of pits, plumb and straight. Plant at such a level that after settlement, the
crown of the plant will be slightly above finish grade.

Set plants in backfill mixture to such depth that the top of the plant ball will be slightly above finished
grade. Backfill the remainder of the hole and soak thoroughly. Water the backfill until saturated to the
full depth of the hole.

A mound of earth shall be formed as directed around each tree and shrub so as to produce a shallow basin
to retain water, the diameter to exceed the diameter of the root spread at planting. Plants shall be watered
in place during and after backfilling.



Prune plants only at time of planting and according to standard horticultural practice to preserve the
natural character of the plant. All pruning shall be done under supervision of Engineer. Remove all dead
wood, suckers, and broken or badly bruised branches, unless plants are deemed to be unacceptable and
rejected by the Engineer. Use only clean, sharp tools.

Immediately after planting operations are complete, all planting beds and plant pits shall be dressed off so
as to achieve a neat and presentable appearance. Planting operations shall be identical for all plants to be
planted. Refer to Plans, specifications and directions from Engineer.

If applicable, Contractor shall plant trees, shrubs, and groundcover material in non-irrigated areas
between October 1, and January 31.

Plant bare root and live cutting material during winter dormancy (November 30 and February 1) unless
otherwise directed by the Engineer. Install live cuttings the same day as harvest or cutting from parent

material.

Notify the Engineer a minimum of 48-hours before beginning any roadside planting-related work.

8-02.3(9) Seeding, Fertilizing and Mulching
(November 20, 2020 Lacey GSP)

Supplement this section with the following:

The Contractor shall provide water or irrigation to all seeded areas as often as conditions dictate
depending on weather and soil conditions. Water will be provided as described in Section 2-07.

Seed shall be broadcast with approved hydraulic seeding equipment, in combination with wood cellulose
fiber mulch, soil stabilizer and fertilizer distributed uniformly over designated areas. Half of seed shall be
sown with sower moving in one direction, the other half with sower moving at right angles to first
sowing. Hydroseeding operator shall remove all seed mulch in its entirety from adjoining paving,
structures and plants

Fertilizer shall be applied over the surface of plant basin. Install fertilizer tablets as specified.

All trees shall have an application of beneficial mycorrhizal fungi applied at time of planting in
accordance with the manufacturer’s recommendations.

8-02.3(9)A Dates For Application of Seed
(November 20, 2020 Lacey GSP)

Delete the second paragraph of this section and replace with the following:
In areas receiving automatic irrigation, seeding may occur between May 15 and September 1. Actual

planting shall be performed only when weather and soil conditions are suitable and in accordance with
locally accepted practice and/or approved by the Engineer.

8-02.4 Measurement
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Supplement this section with the following:

Topsoil, compost and mulch will be measured by the cubic yard.



Tree stakes, fertilizer, headers, planting area preparation, planting area weed control, and tree protection
will be incidental to the “unit costs” of plantings as specified.

The measurements for each plant will be made for the size and type of plant shown in the plans.
Root barrier will be measured per linear foot installed.

8-02.5 Payment
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Supplement this section with the following:

Payment will be per each for all plant bid items included in the bid proposal under the Botanical and
Common Name for each plant. The unit contract price per each for each plant shall be for full
compensation for all labor, material and equipment necessary to install and maintain all items as specified
complete. Price shall also include but not be limited to preparation, delivery, planting, protecting,
pruning, rebar ties, tree stakes, guying, wrapping, rubber tree tie, fertilizer, pre-emergent and post-
emergent herbicides, and geotextile root control system as shown in the Plans.

Excavation for the roadside planting areas will be considered incidental to the bid item for topsoil
placement.

“Root Barrier”, per linear foot

The unit contract price for ‘Root Barrier’ shall constitute full compenstation for all labor materials, tools,
equipment, and incidentals required to furnish and intall the root barrier, complete in place.

The following bid items shall be full pay for furnishing all labor, materials, tools and equipment,
necessary to scarify the subgrade, install, rake, remove debris such as rocks and organic material and
shape the material as shown in the plans:

“Topsoil Type A”, per cubic yard,
“Bark or Wood Chip Mulch” per cubic yard.

The unit contract price per acre for "Seeding, Fertilizing, and Mulching", shall be full compensation for
all labor, material, tools and equipment necessary to place, protect, irrigate and maintain all items as
specified.

The Contractor shall receive payment of 60 percent of the unit contract price, per acre, upon the
completion of the initial hydroseeding. Payment shall be increased to 100 percent of the unit contract
price, per acre, upon the point where the first mowing is required, as determined by the Engineer. All
partial payments shall be limited to the actual area of weed free healthy vigorous growth.

Partial payments shall not constitute acceptance of the area, nor shall the ownership or title transfer to the
Contracting Agency. Areas found not acceptable at any stage shall be rejected and replaced at the

Contractor’s expense. Previous partial payments made for areas rejected will be deducted from future
payments due the Contractor.

8-03 IRRIGATION SYSTEMS

8-03.3 Construction Requirements



Irrigation systems are un-locatable and are to be expected at every location, both in the planter strips
and in areas behind the sidewalk. The Contractor shall notify property owners and the City if any
irrigation systems are damaged or modified during construction, including schedule for repairs.

8-03.3(7)A Irrigation Piping
(January 3, 2017 Lacey GSP)

Supplement this section with the following:

All pipes shall have a 12” minimum separation from sidewalks, curbs, walls, and fences. Parallel pipes
shall have 3” minimum separation. Pipe depths shall be as follows:

1. PVC pipe on pressure side of irrigation control valve, control wires and quick-coupling valves
(pressure mainlines): 18” minimum cover.

2. Pipe on non-pressure side of irrigation control valve (lateral lines): 12” minimum cover.

3. Sleeving: 24” minimum cover.

4. Drip tubing shall be a minimum of 6” below finished grade.

Seal all threaded joints with Teflon tape. No PVC pipe shall be threaded or connected to a threaded
fitting without an adapter. Keep pipe free from dirt or debris at all times. Cover ends of pipe when not in
progress of installation. Cleaning of cutting burrs is mandatory.

Connect pipe using two-step solvent weld process. Do not move or handle pipe for a minimum of 15
minutes while solvent welds are curing. No water shall be permitted in pipe until a period of at least 10
hours has elapsed for solvent weld setting and curing. The joints shall be allowed to cure at least 24 hours
before pressure is applied to the system.

Avoid all proposed and existing tree locations when installing remote control valves and irrigation pipe
lines. If necessary, obtain Engineer’s approval to adjust equipment locations to avoid damaging the root
systems of protected trees, or utilities. Valve boxes shall be placed no closer than 24” from back of curb
and 12” from sidewalks placed parallel to adjacent concrete flatwork. Grouped or manifolded remote
control valves shall be spaced evenly to present a neat appearance.

Enclose all valves in individual valve boxes. Use valve box extensions as required. Valve boxes shall
have a one cubic foot minimum drain rock sump. Valve bonnet packings and bolts shall be checked and
tightened. Provide sufficient room to service all equipment.

Install the subterranean tubing with the water outlets facing upward whenever possible. Offset outlets to
form a triangular pattern throughout the tubing layout. In irregular areas, some water outlets may end up
too close to fixed improvements and may have to be capped-off.

8-03.3(7)B  Irrigation Sleeves
(November 26, 2023 Lacey GSP)

Delete this section and replace with the following:
Irrigation lines shall be sleeved under all asphalt and concrete at 24” minimum cover.

Irrigation sleeve sizes and locations shall be incorporated in the Contractor-designed irrigation system
plans. The Contractor shall try to incorporate irrigation sleeving within or adjacent to electrical sleeve
trenches. Sleeves shall be extended a minimum of 12 inches beyond the edge of curbs, walks, walls
and/or other paved surfaces. Cap and identify sleeve ends. Plug ends of sleeves to prevent soil from
entering ends.



The Contractor shall ensure that all sleeves are installed prior to paving or other hardscape is complete. If
it is determined that any sleeves are not installed prior to paving, the Contractor shall bore or push the
sleeves as required at no additional cost.

8-03.3(5) Installation
(March 3. 2022 Lacey GSP)

Delete the first, second, third and fifth paragraphs of this section. Supplement this section with the
following:

Shrub heads, unless otherwise specified, shall be placed on swing joints approximately at finished grade.

Final position of the valve boxes, capped sleeves, and quick coupler valves shall be between /2" and 1”
above finished grade or mulch.

Quick Couplers

All quick couplers shall be installed on triple swing joints and at the lowest elevation point of the
mainline. Minimum riser size shall match the quick coupler inlet. Set top of all quick couplers 2” below
finished grade in specified enclosures.

Dripline Irrigation
Each zone to have a shut off valve, disc filter, electric control valve and pressure regulator assembly.
Drip systems shall be end feed PVC header type.

Sprinklers

All 5” inlet spray heads shall be installed on flexible swing pipe. All %4 and 1” rotor heads shall be
installed on triple swing joints. Minimum riser size shall match the sprinkler inlet. Set tops of all heads
flush with final finish grade. Set all heads perpendicular to finish grade and 2" back from curbs and
walks unless otherwise noted.

Disc Filter

Install the disc filter, horizontally level, below grade and before or after the remote control valve as
indicated in the installation details. The position of the disc filter in the valve box shall be off-center to
allow for periodic removal of the disc element for servicing. Include a minimum of 1 cubic foot of %4”
minus gravel in the bottom of the valve box.

8-03.3(10)D Drip Line Testing
(November 26, 2023 Lacey GSP)

Delete this Section and replace with the following:

Each drip emitter (whether internal or external) shall be checked for proper water flow before the tubing
is buried.

8-03.3(12) Adjusting System
(November 26, 2023 Lacey GSP)

Supplement this section with the following:

The Contractor shall remove all valve box covers and operate each zone of the system as directed by the
Engineer. The Contractor shall demonstrate that the irrigation system is complete, fully operational, and
free of defects.



8-03.3(14)A General
(November 26, 2023 Lacey GSP)

Supplement this section with the following:

The Contractor shall physically demonstrate to the Engineer, complete system operation including
required coverage. Any deficiencies or modifications identified shall be corrected by the Contractor prior
to acceptance of the irrigation system.

The Contractor shall coordinate activation of controller with the Engineer to assure electronic
communication with the City of Lacey’s Central Control System. Test the zone activation from the
Central Control System as directed by the Engineer; numerous tests should be expected. The Contractor
shall provide two keys for each control cabinet.

8-03.3(15) Irrigation System Modification and Adjustment
!******)

Add the following new section:

The Contractor shall take all necessary precautions to protect existing irrigation systems from damage
during the performance of the work. Irrigation systems are un-locatable and are to be expected at every
location withing the planter strips an dbehind the sidewalks.

Existing irrigation systems shall be modified prior to removal of structures and obstructions or
excavation. The Contractor shall take the appropriate steps to ensure that the existing irrigation
system(s), specific to each work area, is located and pipe laterals relocated outside the new project limits.

Restore existing systems to their original operational condition and performance. Use materials,
components, construction methods and quality that are equal to or better than the existing systems in
terms of type, brand/model, size, pressure rating, durability and compatibility. The Contractor shall
install required pipe, heads, and fittings to ensure complete coverage of lawn and landscaped area. The
system shall be repaired, flushed and restored to a condition superior to the original condition.

If the existing system does not need to be modified or relocated for the project and the Contractor elects
to protect the system without damage, the Contractor will be paid for that system.

The work zone extends 3ft behind the back of sidewalk. Irrigation systems damaged by the Contractor
outside of that zone will be repaired by the contractor at their own cost.

Existing irrigation systems to be modified include:

Systems impacted by removed trees and sidewalk or damaged by the Contractor

The Contractor shall coordinate with city staff system to confirm proper operation and coverage.
Irrigation systems modified or damaged shall be repaired within 5 working days unless otherwise

approved, and tested to confirm full functionality. Failure to comply may result in the Owner performing
the repairs and the Contractor’s expense, with costs deducted from any payments due.

8-03.4 Measurement
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Add the following new section:

“Irrigation System Modification and Adjustment” shall be measured at each tree location, payment for
“Irrigation System Modification and Adjustment” will be made as a separate unit for each irrigation
system impacted by the Work at each tree location, as follows:

a. One unit for the irrgigation system located with 3ft behind the sidewalk within the private yard.

b. One unit for the irrigation system located within the planter strip between the sidewalk and the curb.

Where both irrigation systems are impacted payment will be made for two units. Where only one
irrigation system is impacted, payment will be made for one unit.

No compensation shall be made for an irrigation systems outside the project limits damaged by the
Contractor.

8-03.5 Payment
(November 26, 2023 Lacey GSP)

Supplement this section with the following:

The unit contract price per each for “Irrigation System Modification and Adjustment” shall include all
labor, materials, and equipment required to ensure 100% coverage and full operation of an existing
irrigation system including excavation, backfill, piping, valving, sleeving, heads, fittings and other items.

8-05 LAWN AND LANDSCAPE RESTORATION
(October 16,2014 Lacey GSP)

Add the following new section:

8-05.1 Description

The Contractor shall take every precaution to preserve and protect existing lawn and landscape areas.
Only those landscaped areas necessary for construction shall be disturbed. All lawn areas and
landscaping damaged or removed shall be repaired as directed by the Engineer. Lawn areas damaged or
removed shall be restored with sod as directed by the Engineer.

8-05.3 Construction Requirements

The Contractor shall repair any vegetation, fencing, culverts, ditch sections, or any other objects or
structures that are not covered by a specific bid item. Restoration shall return anything damaged by
construction to their original condition or to a condition superior to the original condition. The Contractor
shall be responsible to evaluate the site prior to bidding this project to determine the areas to be affected
by the particular construction method or machinery proposed to be used.

8-05.4 Measurement
No unit of measure shall apply to the lump sum price for Lawn and Landscape Restoration.

8-05.5 Payment

“Lawn and Landscape Restoration”, lump sum.

The lump sum contract price for “Lawn and Landscape Restoration” shall be full pay for all labor,
materials, and equipment to restore the project site to condition equal to, or superior to the original
condition.



If no bid item for “Lawn and Landscape Restoration” is included, any work described in this section shall
be incidental to the project.

8-06 CEMENT CONCRETE DRIVEWAY ENTRANCES

8-06.5 Payment
(October 29,2010 Lacey GSP)

Supplement this section with the following:
“6 Inch Cement Conc. Driveway Entrance”, per square yard.

All costs in constructing the driveway entrance in segments and installing and removing the temporary
approach shall be incidental to this bid item.

8-14 CEMENT CONCRETE SIDEWALKS

8-14.1 Description
(March 31, 2015 Lacey GSP)

Supplement this section with the following:

Where applicable in this section “concrete sidewalks” shall read “concrete sidewalks and driveways”
unless a bid item is provided. Depth shall be as shown in the Plans. The minimum driveway depth shall
be 6 inches. The Contractor shall match color, texture, and material of existing sidewalks and driveways.

All ADA requirements will be strictly enforced including ramps and slopes as shown in the plans.
Sidewalk and Bus Pads shall not exceed 2% cross slope.

If a sign is to be installed in concrete, the Contractor shall place a breakaway sleeve in the concrete as
shown on the Plans and as directed by the Engineer. The sleeve shall be cleared of all debris. The sign
shall be installed by others.

8-14.3(5)D New Ramp Detectable Warning
(April 1, 2024 Lacey GSP)

Add the following new section:

Detectable warning panels shall meet state and federal guidelines for ADA truncated dome detectable
warning on curb ramps. The panels shall be constructed of reinforced high strength (minimum 9000 psi)
concrete or a glass and carbon reinforced composite, which shall be colorfast and UV Stable. The panels
shall be a slip resistant per ASTM D 2047 modified greater than 0.80 wet or dry and water resistant
detectable warning panels and thermoplastic retrofits shall be “Standard Interstate Yellow” in color and
be integrally pigmented into the product by the manufacturer.

Radius curve detectable warning panels shall be pre-manufactured. Cutting panels will not be allowed.
Radius curve detectable warning panels shall be manufactured by Access Tile Systems, Armor Tile, ADA
Solutions, or approved equal.

8-14.3(5)E Ramp Detectable Warning Retrofit
(February 14, 2023 Lacey GSP)




Add the following new section:

Detectable warning patterns for use with ramp and landing retrofits shall be preformed thermoplastic
manufactured sheets. They shall be heat applied and not require a mechanical fastener to adhere to the
existing surface. Detectable warning panels and thermoplastic retrofits shall be “Standard Interstate
Yellow” in color and be integrally pigmented into the product by the manufacturer. Retrofits shall also
include required grinding of concrete curb and sidewalk to provide a flush transition from the roadway to
the ramp to bring existing ramps up to current ADA requirements.

8-14.4 Measurement
(April 2, 2018 Lacey GSP)

Supplement this section with the following:

Cement concrete sidewalks shall be measured by the square yard of finished surface outside of the ramp
pay limits and will not include the surface area of the curb ramps (i.e. the sidewalk quantities indicated on
the Plans are for informational purposes only and include the ramp area). Cement Concrete sidewalks
shall include cement concrete bike ramps, and bus pads.

Measurement of the Cement Concrete Curb Ramps will include the 12:1 ramp regardless of length,
landing, and detectible warning pattern and will be measured per each for the ramp. Sidewalk will not be
measured or paid for within the ramp area. Median refuge areas shall be measured as (2) each Cement
Concrete Curb Ramps.

8-14.5 Payment
!******)

Supplement this section with the following:

The unit contract price for “Cement Conc. Sidewalk” per square yard shall be full pay for furnishing all
materials, equipment, and labor to construct the sidewalk, and bus pads complete in-place, to include
forms, and concrete. Adjustment of all existing utility lids to match sidewalk finish grade shall be
considered incidental to the bid items. Further, the Contractor shall make all excavations including haul
and disposal, regardless of depth required, for constructing the sidewalk to the lines and grades shown,
and shall include all costs associated with maintaining pedestrian access through the construction area
with crushed surfacing top course or other material as approved by the Engineer.

The unit contract price for “Cement Conc. Curb Ramp”, per each shall be full pay for furnishing all
materials, equipment, and labor to construct the ramp or median refuge area as shown in the Plans
regardless of type complete in-place, to include forms, concrete, pedestrian curb, and detectable warning
pattern tiles. Further, the Contractor shall make all excavations including haul and disposal, regardless of
depth required for constructing the ramp or median refuge area to the lines and grades shown, and shall
include all costs associated with maintaining pedestrian access through the construction area with crushed
surfacing top course or other material as approved by the Engineer.

8-21 PERMANENT SIGNING

8-21 Permanent Signing
(January 4, 2016 Lacey GSP)

Delete this section and replace with the following:



All permanent sign posts and signs shall be installed by others, with the exception of signs installed on the
traffic signal system. The Contractor shall request signs a minimum of 8 weeks prior to needing the signs
for traffic control.

If a sign post is to be installed in concrete, the Contractor shall install a breakaway sleeve in the concrete
as shown on the plans and as directed by the Engineer. The sleeves shall be supplied by the Contracting
Agency and shall be level with the existing area and cleared of debris. All signing shall be erected on a 2-
3/8 inch OD round galvanized steel sign post. Installation of sleeves shall be incidental to the concrete in
which it is installed.

Signs installed on the Traffic Signal System shall be incidental to the signal system.
8-50 MISCELLANEOUS

Add the following new sections:

8-50.2 PROJECT CLOSEOUT
(April 2, 2018 Lacey GSP)

Description

This work shall consist of completing all miscellaneous items of work in accordance with the Plans and
these Specifications that are required to achieve Completion and Final Acceptance, as identified by the
Engineer and the Contracting Agency. This work may include but is not limited to punch list items,
record drawings, O&M Manuals, training, material acceptance documents, copies of the approved
“Affidavit of Prevailing Wages Paid” for the Contractor and all Subcontractors, and any other work
required in these Plans and Specifications that has not been completed.

Measurement

No unit of measurement shall apply to the lump sum price for “Project Closeout”.

Payment

“Project Closeout”, lump sum.

The unit contract price per lump sum for “Project Closeout” includes all compensation for all costs of
completing the miscellaneous items of work identified by the Contracting Agency prior to final
acceptance of the Project. A fixed lump sum price has been included in the Proposal for this work. Any
additional costs anticipated or incurred by the Contractor for the work shall be included in the various

lump sum and unit price bid items as found in the Proposal. Neither partial payment, nor additional
compensation shall be allowed

9-03 AGGREGATES

Add the following new Section:

9-03.21 Recycled Materials
(April 30, 2015 Lacey)

Section 9-03.21 is supplemented with the following:

Recycled materials will not be used unless approved by the Engineer.



9-14 EROSION CONTROL AND ROADSIDE PLANTING

9-14.2(1) Topsoil Type A
(March 3, 2022 Lacey GSP)

Supplement this section with the following:

Topsoil Type A shall be composed of a three way winter mix consisting of 2 parts soil, 2 parts compost, 3
parts sand.

Soil shall be classified as gravelly sand, well-graded sand, poorly graded sand, or silty sand.

Compost shall be a weed free well decomposed, humus-like material derived from the decomposition of
grass clippings, leaves, branches, wood, and other organic materials. Compost shall be produced at a
permitted solid waste composting facility. Composts containing shavings, cedar sawdust, or straw will
not be permitted.

The Contractor shall give priority to purchasing compost products from companies that produce compost
products locally, are certified by a nationally recognized organization, and produce compost products that
are derived from municipal solid waste compost programs and meet quality standards comparable to
standards adopted by the department of transportation or adopted by rule by the department of ecology.

Sand shall consist of 100 percent passing the 3/8 inch sieve, minimum 95 percent passing the #4 sieve,
and maximum of 5 percent passing the #100 sieve.

Topsoil shall meet the following requirements:

Screen Size (approximate particle size) 5/8” maximum
Maturity measure (C:N ratio) 30:1

Total Nitrogen 0.5% minimum
PH range 5.5-8.0

Foreign matter by dry weight 1% maximum

The Contractor shall provide a sample of the topsoil and a laboratory analysis with recommendations
from the laboratory for desired additives for the Engineers approval. The Contractor shall incorporate any
additives recommended by the laboratory.

9-14.3 Seed
(November 20, 2020 Lacey GSP)

Supplement this section with the following:

There shall be several types of mixes used on this project. The list of approved seed varieties are
specifically identified list below. They shall be applied at the given rates. Source identified seed shall be
fourth generation or earlier. Non-Source Identified seed shall meet or exceed Washington State
Department of Agriculture Certified Seed Standards. Seeds shall be certified “Weed Free”, indicating
there are no noxious or nuisance weeds in the seed.

Lawn Mix - shall be applied at 200 pounds per acre and the maximum weed seed shall be no more than
0.5%. Grass seed of the following composition, proportion, and quality shall be applied as follows:

Percent Minimum  Minimum
Kind and Variety of Seed By Weight  Pure Seed  Germination




Equal Mix 3-Perennial Ryegrasses 60% 98% 90%

One Chewing Fine Fescue 20% 98% 90%
One Creeping Red Fescue 20% 98% 90%
Approved Seed Type:
Perennial Ryegrasses
Fiesta 4 Manbhattan 5 Grand Slam GLD Karma
SR 4650 Karma Banfield Sideways
Thrive Wicked Pavilion Dasher 3
Tetradark
Creeping Red Fescue
Salsa Cindy Jasper Salem
Chewing Fescue
Tiffany Shadow II Treazure E Longfellow
Weekend Tamara Enjoy Victory

9-14.5(3) Bark or Wood Chip Mulch
(November 20, 2020 Lacev GSP)

Supplement this section with the following:

Bark mulch shall be a pathogen-free medium-grind Hemlock or Douglas Fir bark mulch. The Contractor
shall submit a sample to the Engineer for approval prior to use.

9-14.7 Plant Materials
(January 31, 2025 Lacey GSP)

Supplement this section with the following:

Materials shall meet the requirements of the following publication:
American Standard for Nursery Stock, ANSI Z60.1-2004, American Nursery and Landscape Association.

Plant varieties shall be as specified in the plant material list and be true to botanical name as listed in the
latest edition of “Standardized Plant Names” as adopted by American Joint Committee of Horticulture
Nomenclature.

Plants shall be nursery-grown unless otherwise indicated. Plants are required to be from stock acclimated
to project site environmental conditions, having been consistently cultivated and grown under site
conditions. No cold storage plants will be permitted. Grafted trees shall be done within 3 inches of
ground level. Plant material conditions shall meet the following requirements:

Be fresh, well foliated, in prime condition when in leaf and exhibiting normal habit of growth.

Have all leaders and buds intact, free of disease, injury, insects, insect eggs, larvae and indications of
strawberry root weevil.

Be free of seeds; weeds, weed roots and other such contaminants.

The Contractor shall notify the Engineer 3 days prior to delivery of any plants. The Engineer will
approve all plants before unloading. Any plants that are rejected shall be removed from the project site
immediately and replaced with acceptable plants.



Ball and burlapped (B&B) stock is required to have a natural ball sufficient to ensure survival and healthy
growth.

Bare root (BR) material is required to have sufficient, intact root systems to ensure survival and healthy
growth.

Container-grown plants are required to have sufficient growth to hold the earth intact when removed from
containers, but shall not be root-bound.

Geotextile root control system shall be NDS Root Barrier Panel Model No. EP-2450 or Engineer
approved equal.

9-14.7(4) Sod
(October 16,2009 Lacey GSP)

Supplement this section with the following:
Sod shall be high quality commercial turf produced on a commercial turf farm. The turf farm shall be

registered with the American Sod Producers Association. Turf shall closely match texture and color of
existing turf to be repaired.

9-15 IRRIGATION SYSTEM

9-15.1(2) Polyvinyl Chloride Pipe and Fittings
(October 29, 2010 Lacey GSP)

Supplement this section with the following:

Pressure Mains - All Sizes: Polyvinyl chloride (PVC) 1120, 1220, Schedule 40, solvent weld and shall
conform to ASTM D1784.

Laterals - All Sizes: Polyvinyl chloride (PVC) 1120, 1220, SDR 21.0, Class 200, solvent weld and shall
conform to ASTM D1784.

Sleeving: Polyvinyl chloride (PVC), Class 40, solvent weld and shall conform to ASTM D1784.
Threaded Pipe, Adapters and Nipples: PVC 1120 or 1220, Schedule 80, conforming to ASTM D1785.

Pipe shall be marked with manufacturer's name, class of pipe, NSF seal and date and shift of
manufacturing run. Pipe shall bear no evidence of interior or exterior extrusion marks.

Pipe walls shall be uniform, smooth and glossy. Pipe may be pre-belled or with individual solvent-weld
couplings.

Fittings shall be PVC Schedule 40, full size. Fittings shall be of brand(s) recommended by manufacturer
of pipe.

9-15.2 Drip Tubing
(January 31, 2025 Lacey GSP)

Supplement this section with the following:

Dripline shall be Netafim Techline CV or Engineer approved equal. Dripline fittings shall also be
manufactured by NETAFIM.



Distribution Line (non-pressure) with Inline Pressure Compensating Emitters — The dripline shall consist
of nominal sized }2” linear low density polyethylene tubing, housing turbulent flow integral drip emitters.
The tubing shall have an outside diameter (O.D.) of approximately 0.66” and an inside diameter (I.D.) of
approximately 0.56”. The turbulent flow path emitters shall be molded from virgin polyethylene resin
with no moving parts. The turbulent flow path emitters shall have nominal discharge rates of 0.6 gallons
per hour (GPH). The distribution tubing to be available with multiple (18 preferred) on center spacing
options between emitters.

Contractor shall leave drip tubing exposed and demonstrate proof of functionality prior to backfilling.

9-15.3 Automatic Controllers
(January 31, 2025 Lacey GSP)

Modify this section with the following:
Automatic Irrigation Controller shall be Toro Sentinel DXI Series or Engineer approved equal with ET-
based run time capabilities, pedestal mounted, with surge protection, data retrieval card, and antenna, and

ground rod per NEC.

Automatic Irrigation Controller enclosure shall be a stainless steel cabinet.

9-15.3(1) Battery-Powered Controller
(January 31, 2025 Lacey GSP)

Modify this section with the following:

Battery powered controllers shall be used on the wetland mitigation site. The controller shall be a
pedestal mount Hunter XC Hybrid Controller 6 or 12 station controller with locking stainless steel
enclosure. The controller shall have a field transmitter and a control module sized for the number of
zones or stations it shall serve. System shall include all solenoid adapters and Toro DC 220 Valve with
latching solenoid, as required to operate the system in full.

9-15.4 Irrigation Heads
(March 3, 2022 Lacey GSP)

Modify this section with the following:

In non-drip irrigated areas, pop-up sprinkler heads shall be Rain Bird model No. 1800-SAM-PRS series
12” pop-up “Pressure Regulating Spray” with “Seal-A-Matic” check valves, or Engineer approved equal.
In turf areas where gear-driven sprinkler heads are impractical such as planter strips, pop-up sprinkler
heads shall be Rain Bird model No 1800-SAM-PRS series 6” pop-up “Pressure Regulating Spray” with
“Seal-A-Matic” check valves, or Engineer approved equal. Use 4” pop-up heads for street trees within
tree grates, unless otherwise noted on the plans. All nozzles shall be plastic. All spray heads shall be
installed on a triple swing joint at base of head casing.

Gear driven sprinkler heads for large turf areas shall be Hunter I-40 gear driven rotors, 4” minimum pop-
up, as manufactured by Hunter Industries, or Engineer approved equal. Gear driven sprinkler heads for
medium turf areas shall be Hunter I-20 Series Rotors, 4” minimum pop-up, or Engineer approved equal.
All heads shall have check valves to prevent low head drainage. All rotor heads shall be installed on a
triple swing joint.

9-15.7(2) Automatic Control Valves



(March 3, 2022 Lacey GSP)

Modify this section with the following:

Remote control valves, including the master valve, shall be Weathermatic Black Bullet Max series valve
or approved equal. The remote control valve shall be a normally closed, 24 VAC 50/60 cycle solenoid
actuated globe/angle pattern design. The valve pressure rating shall not be less than 150 psi. All control
valves shall have pressure regulating modules where system pressure has been verified to exceed 80 psi.
All valves shall be double unioned with a schedule 80 ball valve on the inlet side of the valve.

Only one control valve shall be installed per valve box.

The valve body and bonnet shall be constructed of high-impact, weather-resistant PVC with stainless steel
SCTews.

The valve shall have manual open/close control (internal bleed) for manual opening and closing of valve
without electrically energizing the solenoid. The valve’s internal bleed shall prevent flooding of the valve
box.

The valve shall have a flow control stem for accurate manual regulation and/or shut off of outlet flow.
The valve must open or close in less than 1 minute at 150 psi, and less than 30 seconds at 20 psi.

9-15.7(3) Drip Irrigation Control Valves
(October 29,2010 Lacey GSP)

Drip zone valve assemblies shall be Weathermatic zone valve with a disc filter or Engineer approved
equal. Control zone kits to include shut off valve, and electric control valve.

9-15.8 Quick Coupling Equipment
(October 29, 2010 Lacey GSP)

Modify this section with the following:

Quick coupling shall be a 1” Rain Bird model No. 44LRC, or Engineer approved equal. The Contractor
shall supply one (1) Rain Bird 2049 locking cover key, and one (1) Rain Bird SH-1 Series Hose Swivel to
the Engineer.

9-15.17 Electrical Wire and Splices
(October 29, 2010 Lacey GSP)

Modify this section with the following:

Valve wire shall be direct burial wire, Copper, insulated single strand, minimum size AWG No. 14, 600
V., UL approved as Type UF. Color code as follows:

White: Common ground wire.

Red: Control valve wire.

Yellow: Spare wire.

Splice: Spears DRI-Splice Wire Connector DS400 or approved equal.

9-15.20 Flow Sensor
(October 29,2010 Lacey GSP)

Add the following new section:



Flow sensor shall be Badger Meter Data Industrial model No. IR220P flow sensor mounted in a schedule
80 PVC Tee with socket ends and installed with flow sensor wire. Wire shall be direct burial type, 2-
wire, shielded, 18 gauge or larger, single run with no splices.

9-15.21 Valve Boxes
(October 29, 2010 Lacev GSP)

Add the following new section:

Valve Boxes shall be plastic boxes, as manufactured by Applied Engineering Products, or Engineer
approved equal, as follows:

Ball Valve Model 910 L (10” round)

Quick Coupler Valve Model 910 L (10” round, no 6” pit boxes)
Flow Sensor Model 1320 12 High (jumbo)

Remote Control Valve Model 1320 12 High (jumbo)

Valve box models 1320 shall be green with bolt down lids where applicable. Size valve box to allow 3”
of clearance between bottom of cover and top of equipment. Furnish and install extensions as required to
achieve full depth.

9-15.22 Triple Swing Joint
(March 3, 2022 Lacey GSP)

Add the following new section:
Triple swing joint shall be 0.75 inches x 12 min. for rotors and 0.50 inches x 6” min. for spray heads..

9-15.25 Disc Filter
(October 29,2010 Lacey GSP)

Add the following new section:
Disc filter shall be NETAFIM disc filter.

9-15.26 Backflow Preventer
(October 29, 2010 Lacev GSP)

Add the following new section:

Backflow preventer shall be AWWA approved Double Union Double Check Valve Assembly designed to
prevent the backflow of pollutants that are objectionable but not toxic, from entering into the potable
water supply.
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PREVAILING WAGE RATES
The following wage rates are in effect for this project.
State of Washington
Department of Labor and Industries
Washington State Prevailing Wage Rates For Public Works Contracts
Thurston County Rates For All Trades

Effective: July 9th, 2026 including any correction notices issued
by Labor and Industries prior to bid.

Wage Rates and the Benefit Code Key may be found at:
https://secure.Ini.wa.gov/wagelookup/

Supplemental to State Wage Rates may be found at:
http://www.wsdot.wa.gov/Design/ProjectDev/WageRates/default.htm

A copy is also available for viewing at the City of Lacey Public Works Engineering office located
at 420 College St SE, Lacey, WA 98503. If requested, a hard copy will be mailed to you.
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PROJECT: SuBMITTAL No.

=il

LACEY CONTRACT No. PW___ -20 Date sent to City: 1

= - CITY
Request for Approval of Material, Product or Shop Drawing orLACEY
Contractor: Subcontractor:
No. of | Item: Material, Product or Shop Drawing Specification
Pages Reference

This item is a substitution/or equal

O This item is as specified OR [0  Material/Product Substitution Request shall be
submitted
O Supplier/Subcontractor certifies material/product conforms to contract.
Review Priority: [ 1 ]2 U3 Requested Due Date:

Notes to Engineer:

City of Lacey Engineer: Date Approved by City:
O Rejected New Submittal Required.
O Revise and Resubmit See Engineer's comments.

O Conditionally Approved See items included in Engineer's comments.

O Conditionally Approved No exceptions noted.

Review of the materials, products or plans do not relieve the contractor from compliance with requirements of the
contract documents and does not necessarily constitute acceptance for materials, products or plans to be
incorporated in the work. This review is for general conformance of the project’s conceptual design and general
compliance with the project’s plans and specifications.

Date Contractor Transmitted to

Date City Transmitted to Contractor: Subcontractor/Supplier:

Revision 6/1/2019
Page 1




Date Received by Reviewed by:
City of Lacey: (Name/Company)

Engineer's Comments:

1.

Revision 6/1/2019
Page 2




PROJECT: A\] SUBMITTAL No. @

LACEY CONTRACT No. PW___ -20

{15

Request for Approval of Material, Product or Shop Drawing | crLAC

Contractor: @ Subcontractor: E
No. of | Item: Material, Product or Shop Drawing Specification
Pages Reference

r G I

This item is a substitution/or equal

] - : o OR [ Material/Product Substitution Request shall be
This item is as specified  //7/ Subrted 2
] Supplier/Subcontractor certifies material/product conforms to contract.
Review Priority: [} 1 /i []2 []3 Requested Due Date: /L

Notes to Engineer:

I

City of Lacey Engineer: R Date City Transmitted to Contractor: 5

[] Rejected New Submittal Required.

[l Revise and Resubmit See Engineer's comments.

[] Conditionally Approved | See items included in Engineer’s commen(i Lé\/ Z

[l Conditionally Approved | No exceptions noted.

Review of the materials, products or plans do not relieve the contractor from compliance with requirements of the
contract documents and does not necessarily constitute acceptance for materials, products or plans to be
incorporated in the work. This review is for general conformance of the project’s conceptual design and general
compliance with the project’s plans and specifications.

Date Received by Contractor: T Date Returned to Subcontractor/Supplier: @
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Date Received by
City of Lacey:

W

Reviewed by:
(Name/Company)

@

Engineer's Comments:

1. /@
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Section 1

The Project Manager shall fill in items A and B. The “Request for Approval of Material, Products or
Shop Drawing” form shall be included in the specifications.

A Project Manager enters in the project title that matches the plans and specifications.

B Project Manager enters in PW project number that matches the plans and specifications.

The Contractor shall fill out the “Request for Approval of Material, Product or Shop Drawing” form
for all materials or products that will be installed and Shop Drawing that will be used in the project.
The form and the submittal shall be sent in the same e-mail. Submittals that exceed 10 MB shall either
be provided on a CD, a flash drive or an internet link.

The products and materials that are specific to the project shall be circled or highlighted. If a submittal
includes products or materials that are not project specific then these items shall be crossed out.

Project Submittals that exceed 10 pages shall be submitted in Adobe Acrobat format and include a table
of contents. Submittals that are not submitted in this format may be rejected outright and the
contractor will be required to resubmit in the correct format.

The contractor shall enter in items C, D, E, F, G, H, I, J, K, L, and M.

C Contractor enters in the submittal number. The first “Request for Approval of Material,
Product or Shop Drawing” submittal number shall be 1.0, the second shall be 2.0, the third shall be 3.0,
etc.

When a “Request for Approval of Material, Product or Shop Drawing” requires resubmitting,
the next submittal shall be the first part of the submittal number and then 0.1. Example: If submittal
9.0 requires resubmitting, then the resubmittal shall be 9.1. If a second resubmittal is required, then the
next resubmittal shall be 9.2.

D Contractor shall fill in their name.

E Contractor shall fill in the subcontractor that is requesting approval. If only the General
Contractor is requesting approval, then NA (not applicable) shall be entered.

F The number of pages for each specific material, product or shop drawing shall be entered.

G The specific material, product or shop drawing shall be entered. Material or product will be the

trade name of the product or the name it is most easily recognized by. Materials or products that are
similar (i.e. pipe fittings) can be bundled into one submittal.

H The specification that pertains to the specific material, product or shop drawing shall be
entered. This information is critical in comparing the material, product or shop drawing to the
specifications. You may also list Plan Sheet number or Special Provision page in this area.

I The Contractor shall check if the items submitted are either specified (I1) or that the submitted
item is a substitution or equal (I2). If the product is a substitute or equal, then a Material/Product
Substitution Request shall be submitted.

J The Contractor shall check that supplier and/or subcontractor certifies the bid item.

K The Contractor shall check if the submittal for approval is a high (1), average (2) or low (3)
priority. The City of Lacey will review priority submittals as quickly as possible. Note: The majority of
the submittals shall be checked as priority 2 or 3. Priority 1 submittals shall be critical or long lead
items.

L A due date can be entered by the contractor. The City of Lacey will endeavor to review and
return the request for approval by the requested due date.

Revision 9/3/2015 Page 3



M Any additional notes that the Contractor finds would assist the City of Lacey in reviewing the
submittal can be entered in here.

Section 2

The City of Lacey Engineer shall fill in items N, O and P.

N Enter the date that the City of Lacey received the “Request for Approval of Material, Product
or Shop Drawing” from the Contractor.

O Enter the name and company of the person that reviewed the submittal.

P Any comments regarding changes needed, resubmittals requirements, conditional approval, etc.
shall be entered.

Section 3

The City of Lacey Engineer shall fill in items Q, R, and S.

Q Either “Rejected: New Submittal Required.”, “Review and Resubmit: See Engineer’s
comments.”, “Conditionally Approved: See items included in Engineer’s comments:”, or

“Conditionally Approved: No exceptions noted” shall be checked”.

R Enter the name of the Engineer sending the submittal back to the Contractor. The Engineering
sending the form back may not necessarily be the Engineer completing the review.
S Enter the date that the City of Lacey transmits the “Request for Approval of Material, Product

ot Shop Drawing” to the Contractor.

The Contractor shall enter in items T and U for their own records. If there is a discrepancy between

the S “Date City Transmitted to Contractor” and T, the Contractor shall notify the City of Lacey
within 3 working days.

T Contractor enters the date that they received the completed “Request for Approval of Material
or Shop Drawing”.
U Contractor enters the date that that they return the completed “Request for Approval of

Material or Shop Drawing” to the Subcontractor/Suppliet.
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1. ALL SIGNS ARE BLACK ON ORANGE.

2. EXTENDING THE CHANNELIZING DEVICE
TAPER ACROSS SHOULDER IS RECOMMENDED.

LEGEND

3. NIGHT WORK REQUIRES ADDITIONAL ROADWAY
LIGHTING AT FLAGGING STATIONS. SEE THE

/‘ FLAGGING STATION SPECIAL PROVISIONS FOR ADDITIONAL ONE-LANE TWO-WAY
K TEMPORARY SIGN LOCATION INFORMATION.

4. SEE SPECIAL PROVISIONS FOR WORK HOUR TRAFFIC C O NTRO L WITH FLAG G E RS

=] CHANNELIZING DEVICES RESTRICTIONS. TC—1

PROTECTIVE VEHICLE

5. REFER TO THE MUTCD FOR SIGN DIMENSIONS.




— CHANNELIZATION DEVICE
MINIMUM LANE CLOSURE TAPER LENGTH = L (feet) SIGN SF’AC'NSG =Xx(1) DESIGN SPEED (MPH) |  FEET SPACING (feet
URBAN ARTERIAL 45 MPH 500' DESIGN SPEED (MPH) [ TAPER [ TANGENT
e, DESIGN SPEED (MPH) URBAN ARTERIALS & COLLECTORS 35/ 40 MPH 350' 35/45 30 60
(feet) 25 30 35 40 45 COLLECTORS, RESIDENTIAL & 25/ 30 MPH 200 @ 25/30 20 40
10 105 | 150 | 205 | 270 | 450 BUSINESS DISTRICTS
RESIDENTIAL STREETS 25MPHORLESS | 100 (2)
1 15 | 165 | 225 | 295 | 495
(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE, AT-GRADE
12 125 | 180 | 245 | 320 | 540 INTERSECTIONS AND DRIVEWAYS.
(2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT
ROADWAY CONDITIONS.
MINIMUM SHOULDER TAPER LENGTH = L/3 (feet)
SHOULDER DESIGN SPEED (MPH
WIDTH ( ) BUFFER DATA
(feet) 25 30 35 40 45
& 40 %0 60 %0 120 LONGITUDINAL BUFFER SPACE = B
10' 40 60 90 90 150 25 30 35 40 45
USE A MINIMUM 3 DEVICES TAPER FOR SHOULDER LESS THEN 8. LENGTH (feet) 155 | 200 | 250 | 305 | 360
K K K
Zz e e % &° 8 e —® Z
Q ®
—_ ® @ & —
an® ® i WORK AREA ®
288%[ K K K e ® 4 e | ©
=
/ SEE
O L/3 \‘ NOTE 4
X L B R 100°
W4—2(L) PCMS
1 2
RIGHT
CLOSED LANE L':WEI/';E
AHEAD CLOSURE
2.0 SEC 2.0 SEC
W20-5R
FIELD LOCATE 1 MILE IN
ADVANCE OF LANE CLOSURE SIGNING.
NOTES:
LEGEND

w

o

o

~

. EXTEND DEVICE TAPER AT L/3 ACROS

(RECOMMENDED).

20' (FT).

. ALL SIGNS ARE BLACK ON ORANGE.

S SHOULDER.

. REFER TO THE MUTCD FOR SIGN DIMENSIONS.

. SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.

. DEVICES SHALL NOT ENCROACH INTO THE ADJACENT LANE.

. USE TRANSVERSE DEVICES IN CLOSED LANE EVERY 1000' (FT)

. DEVICE SPACING FOR THE DOWNSTREAM TAPER SHALL BE

TEMPORARY SIGN LOCATION
TRAFFIC SAFETY DRUM
SEQUENTIAL ARROW SIGN
PROTECTIVE VEHICLE

PORTABLE CHANGEABLE MESSAGE SIGN

SINGLE-LANE CLOSURE
FOR MULTI-LANE ROADWAYS

TC-3




CHANNELIZATION DEVICE

SIGN SPACING = X (1) DESIGN SPEED (MPH) FEET MINIMUM SHOULDER TAPER LENGTH = L/3 (FEET) SPACING (FEET)
URBAN ARTERIALS 35/40 MPH 350'
OREAN ARTERIALS RESDENTIALE SHOULDER DESIGN SPEED MPH DESIGN SPEED MPH | TAPER | TANGENT
BUSINESS DISTRICTS 25/30 MPH 200" (2) WIDTH 35/40 30 60
(feet) 25 30 | 36 | 40 | 4 25/30 20 40
RESIDENTIAL STREETS 25 MPHORLESS | 100" (2)
8' 40 40 60 90 120
(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE
INTERSECTIONS AND DRIVEWAYS. 10' 40 60 90 0 150
(2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT USE A 3 DEVICES TAPER FOR SHOULDERS LESS THEN &

ROADWAY CONDITIONS.

K K WORK AREA

X X I L/3 B R 50’

SHOULDER
WORK BUFFER DATA
LONGITUDINAL BUFFER SPACE = B
W21-5 DESIGN SPEED (MPH) 25 30 35 40 45
LENGTH (FEET) 155 200 250 305 360
BUFFER VEHICLE ROLL AHEAD DISTANCE = R
PROTECTIVE VEHICLE NO SPECIFIED
o CLE S GIC DISTANCE
LOCATED TO SHIELD THE WORK AREA. | REQUIRED
LEGEND NOTES:
K TEMPORARY SIGN LOCATION 1. DEVICE SPACING FOR THE DOWNSTREAM TAPER SHALL BE 20' (FT). SHO U LDER CLOSU RE - LOW SPEED
CHANNELIZING DEVICES 2. ALL SIGNS ARE BLACK ON ORANGE. (40 MPH OR LESS)

PROTECTIVE VEHICLE 3. REFER TO THE MUTCD FOR SIGN DIMENSIONS. TC-5




BUFFER DATA

LONGITUDINAL BUFFER SPACE =B

DESIGN SPEED (MPH) 25 30

35

40 45

CHANNELIZATION DEVICE

LENGTH (FEET) 155 | 200

250

305 | 360

BUFFER VEHICLE ROLL AHEAD DISTANCE =R

SIGN SPACING = X (1) DESIGN SPEED (MPH) | FEET MINIMUM TAPER LENGTH = L (FEET) SPACING (FEET)
URBAN ARTERIALS 45 MPH 500'
DESIGN SPEED (MPH) TAPER TANGENT
URBAN ARTERIALS, COLLECTORS, 35/40 MPH 350 A DESIGN SPEED (MPH)
RESIDENTIAL & BUSINESS DISTRICTS 25/30 MPH 200" (2) (FEET) 25 30 35 40 45 35/45 30 60
RESIDENTIAL STREETS 25 MPH OR LESS 100" (2) 10 105 150 205 270 450 25/30 20 40

PROTECTIVE VEHICLE

MAY BE A WORK VEHICLE STRATEGICALLY
LOCATED TO SHIELD THE WORK AREA.

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE INTERCHANGE
RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

115

165

225

295 495

125

180

245

320 540

BE

PREPARED

DEMVICE SPACING 1/2 DISTANCE

2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT
NO SPECIFIED ¢ )ROADWAY CONDITIONS.
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>
W20-7A
L/2 DEVICE SPACING 1/2 DISTANCE
FOR OPPOSING TRAFFIC DEVICES
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<> € PREPARED 1
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LEGEND

FLAGGING STATION

TEMPORARY SIGN LOCATION
CHANNELIZING DEVICES

PROTECTIVE VEHICLE - RECOMMENDED

TEMPORARY SIGN LOCATION (5' MOUNTING HEIGHT)

NOTES

RECOMMEND EXTENDING DEVICE TAPER (L/3) ACROSS SHOULDER.

IF A SIGNAL IS PRESENT, IT SHALL BE SET TO "RED FLASH MODE"
OR TURNED OFF DURING FLAGGING OPERATIONS AND A UNIFORMED
POLICE OFFICER IS REQUIRED.

FOR SPEED LIMIT OF 30 MPH OR LESS USE SIGN W1-3 IN LIEU OF
SIGN W1-4.

MAINTAIN A MINIMUM OF ONE ACCESS POINT FOR EACH BUSINESS
WITHIN WORK AREA LIMITS.

ALL SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE DESIGNATED.

REFER TO THE MUTCD FOR SIGN DIMENSIONS.

BE
PREPARED

W20-7A

FOR OPPOSING TRAFFIC DEMICES

KEEP

/
RIGHT

R4-7B
B/W

INTERSECTION LANE CLOSURE

THREE LANE ROADWAY
TC-14




NO | re-3
PARKING| R/W

INSTALL ON TYPE 2 BARRICADES THROUGHOUT THE WORK AREA
24 HOURS PRIOR TO IMPLEMENTING TRAFFIC CONTROL.
PRIOR NOTIFICATION OF LOCAL LAW ENFORCEMENT REQUIRED.

DETOUR
=l

|_
| — M4—9B
8/0

e

L L 1L 11

-
e DETOUR
10" i, P53 =
:
M4—98
B8/0

il
Y, wr« aren o
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10" MIN.

LEGEND

TEMPORARY SIGN LOCATION
CHANNELIZING DEVICES
PEDESTRIAN CHANNELIZING DEVICES

TEMPORARY PEDESTRIAN RAMP FOR SIDEWALKS

SIDEWALK DIVERSION

NOTES

1. CONTROLS SHOWN ARE FOR PEDESTRIAN TRAFFIC ONLY.
2. A60" PATH WIDTH SHOULD BE MAINTAINED (48" IS THE MINIMUM).

3. CONTACT AND COORDINATE IMPACTED TRANSIT AGENCIES
PRIOR TO IMPLEMENTING ANY CLOSURES.

4. SEE SHEET TC-52 FOR TEMPORARY PEDESTRIAN RAMP DETAILS.

5. ADA PEDESTRIAN FACILITIES MUST BE MAINTAINED. SEE
STANDARD SPECIFICATION 1-10.2(1)B.

6. TEMPORARY PEDESTRIAN PUSH BUTTONS SHALL BE PLACED ON
THE DIVERTED PATH WHEN EXISTING BUTTONS ARE NOT
ACCESSIBLE TO PEDESTRIANS.

7. REFER TO THE MUTCD FOR SIGN DIMENSIONS.
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MINIMUM LANE CLOSURE TAPER LENGTH =L (FEET)

LANE DESIGN SPEED (MPH)
WIDTH
(FEET) 25 30 35 40 45
10 105 | 150 | 205 | 270 | 450
1 15 | 165 | 225 | 295 | 495
12 125 180 245 | 320 | 540
SIGN SPACING = X (1) DESIGN SPEED (MPH)| FEET
URBAN ARTERIALS 45 /55 MPH 500"
URBAN ARTERIALS AND COLLECTORS 35/40 MPH 350'
COLLECTORS, 25/30 MPH 200" (1)
RESIDENTIAL & BUSINESS DISTRICTS
RESIDENTIAL STREETS 25 MPH OR LESS 100" (1)

(1) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT

ROADWAY CONDITIONS.

MINIMUM SHOULDER TAPER LENGTH = L/3 (FEET)

SHOULDER
WIDTH
(FEET) 25 30 35 40 45
8 40 40 60 90 120
10' 40 60 90 90 150

USE A MINIMUM 3 DEVICES TAPER FOR SHOULDER LESS THEN 8'.

BUFFER DATA

LONGITUDINAL BUFFER SPACE =B

DESIGN SPEED (MPH) [ 25 30

35 40 45

LENGTH (feet) 155 [ 200

250 | 305 | 360

BUFFER VEHICLE ROLL AHEAD DISTANCE =R

PROTECTIVE VEHICLE NO SPECIFIED
DISTANCE
REQUIRED
CHANNELIZATION DEVICE
SPACING (FEET)
DESIGN SPEED (MPH) | TAPER _| TANGENT
35145 30 60
25/30 20 40

LEGEND
K TEMPORARY SIGN LOCATION
o CHANNELIZING DEVICES
® TRAFFIC SAFETY DRUM
> SEQUENTIAL ARROW SIGN

PROTECTIVE VEHICLE

CEB

PCS| PORTABLE CHANGEABLE MESSAGE SIGN

NOTES

1. SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.

RECOMMEND EXTENDING DEVICE TAPER (L/3) ACROSS SHOULDER.

o &> wN

USE TRANSVERSE DEVICES IN CLOSED LANE EVERY 1000'

(RECOMMENDED).

ALL SIGNS ARE BLACK ON ORANGE.
RECOMMEND ADVANCE NOTICE FOR ANY OVER WIDTH LOADS PRIOR TO LANE

CLOSURE FOR ALTERNATE ROUTES IF APPLICABLE.

6. REFER TO THE MUTCD FOR SIGN DIMENSIONS.

SEE NOTE 3

BUFFER PCMS
SPACE
| 12' MINIMUM 4 EXISTING LANE EXISTING 1 2
TRAFFIC SPACE SHOULDER
RIGHT
1 MILE
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2 WORK AREA CLOSURE | AHEAD
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LID low-impact development

SDM City of Lacey Storm Design Manual

SPCC Spill Prevention, Control, and Countermeasures
SWPPP Stormwater Pollution Prevention Plan

TESC Temporary Erosion and Sediment Control

TMDL total maximum daily load



1. CONSTRUCTION STORMWATER POLLUTION
PREVENTION ELEMENTS

1.1 Objective of the Stormwater Pollution Prevention Plan

The purpose of a Construction Stormwater Pollution Prevention Plan (SWPPP) is to describe the potential
for pollution problems on a construction project. The SWPPP also explains and illustrates the measures to
be taken on the construction site to control these problems. This SWPPP is prepared according to the
guidance of the City of Lacey 2022 Stormwater Design Manual (SDM) which is based on the 2019
Stormwater Management Manual for Western Washington — Washington State Department of Ecology
(DOE) that has been revised for local application. The SDM describes thirteen necessary elements of
construction stormwater pollution prevention. These thirteen elements include: preserving
vegetation/mark clearing limits, establish construction access, control flow rates, install sediment
controls, stabilize soils, protect slopes, protect drain inlets, stabilize channels and outlets, control
pollutants, control de-watering, maintain Best Management Practices (BMPs), manage the project, and
protect low-impact development BMPs. These elements have been addressed as follows.

1.2 Summary of Elements

The BMPs listed in this report, or their equivalent, are required. For linear projects such as roadway
construction, modifying or adapting a BMP may be necessary to address unique stormwater protection
challenges. Any revisions by the contractor to the BMPs listed in the SWPPP shall be approved by the
Engineer. Therefore, if the contractor does not require a BMP or needs to modify a BMP, the contractor
shall document the reasons and update the SWPPP to match what is being implemented in the field. A
copy of the BMPs can be found in Appendix A.

1.3 Element #1: Preserve Vegetation/Mark Clearing Limits

Prior to any land disturbing activities, the construction limits shall be marked prior to any clearing to
restrict clearing to the approved limits. Sensitive areas, wetland buffers, and preserved trees/vegetation
shall be marked with fencing or staking flags. A high visibility fence shall be installed to delineate the
location and control access of each site to be demolished prior to any work in accordance with BMP
C103. The Contractor shall use best judgement selecting of the type of fencing (high orange fencing,
chain-link with placards, or high visible silt fence) to be utilized based off public access to site location. A
silt fence shall be installed separately or in conjunction with the high visibility fence to contain loose
sediment associated with project demolition or grading within the project limits in accordance with BMP
C233.

The native top soil, natural vegetation, and existing trees shall be retained in an undisturbed state to the
maximum extent practicable. If it is not practicable to retain the native top soil in place, it should be
stockpiled on-site, covered to prevent erosion, and replaced immediately upon completion of the ground
disturbing activities. The Contractor shall determine if construction is not possible due to presence of
vegetation/tree, and shall clear, grub, and dispose of accordingly.

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing

Inspection and Maintenance Plan:



e If the fencing or clearing limits are observed to be damaged or visibility is reduced, it
shall be repaired and/or replaced immediately and visibility restored.

1.4 Element #2: Establish Construction Access

Existing asphalt roads and parking lots within in the construction perimeter will be utilized as
construction access to the maximum extent feasible. Locations where the existing roads are to be removed
or intersections with an existing road not within the construction perimeter a stabilized construction
entrance shall be constructed to minimize the tracking of sediment onto any public road. Construction
vehicle access and exit shall be limited to one route, if feasible. This stabilized construction entrance shall
be constructed in accordance with the requirements of BMP C105.

If sediment is tracked off-site, public roads shall be cleaned thoroughly at the end of each day, or more
frequently during wet weather. Sediment shall be removed from roads by shoveling or pickup sweeping
and shall be transported to a controlled sediment disposal area. Street washing will be allowed only after
sediment is removed.

Should tracking of sediments off-site continue to occur, wheel washes or construction road and parking
area stabilization may be needed (BMPs 106 and 107).

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e If sediment or quarry spalls are observed being tracked onto pavement, then alternative
measures to keep the street free of sediment shall be used. This may include
replacement/cleaning of existing quarry spalls, street sweeping, an increase in the
dimensions of the entrance, or the installation of a wheel wash.

e Ifa wheel wash is installed, the wheel wash should start out the day with fresh water, and
the wash water should be changed a minimum once per day. The Contractor shall
determine the frequency of changing the wash water.

1.5 Element #3: Control Flow Rates

Permanent and temporary stormwater facilities shall be constructed as one of the first steps of site
grading, and will be observed to function properly before constructing site improvements. Stormwater
runoff shall be observed during storm events to ensure flow rates are not increased to cause erosion to off-
site locations. Temporary interceptor swales are proposed to convey runoff into a temporary sediment
pond before discharging and infiltrating on-site or to existing roadside ditches and storm system catch
basins. If substantial flow rates are observed, check dams shall be installed to promote ponding and
reduce flow rates within the swales. Temporary swales shall be constructed according to BMP C200, and
shall be stabilized with temporary vegetation or other channel protection during construction. Temporary
sediment ponds shall be constructed according to BMP C241.

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing

Inspection and Maintenance Plan:



e Immediately remove sediment from within the flow path of the temporary swale following a
rainfall event.

e Ifatemporary sediment pond is utilized, the sediment collected shall be removed from the pond
when it reaches 1-foot in depth.

e Any damage to the temporary sediment pond embankments or slopes shall be repaired.

1.6 Element #4: Install Sediment Controls

To minimize the discharge of pollutants offsite, erosion and sediment controls will be installed along site
perimeter as needed. Stormwater runoff from disturbed areas shall be routed through an appropriate
sediment removal BMP per the Contractor’s best judgement prior to runoff discharging off-site or into
drain inlets. Runoff from fully stabilized areas may be discharged without a sediment removal BMP, but
must ensure downstream waterways are protected from erosion due to increases in the volume, velocity,
and peak flow rate of stormwater from the project site. Silt fence barriers shall be constructed in
accordance with BMP C233.

In addition to silt fencing, the following BMPs are may be implemented where appropriate:

e BMP C230 — Straw Bale Barrier

e BMP C231 — Brusher Barrier

e BMP C232 — Gravel Filter Berm

e BMP C234 — Vegetated Strip

e BMP C235 — Straw Wattles

e BMP C240 — Sediment Trap

e BMP C241 — Temporary Sediment Pond

e BMP C 251 — Construction Stormwater Filtration

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Repair any damage immediately.

e Intercept and convey all evident concentrated flows uphill of the silt fence to a sediment pond.

e Remove sediment deposits when the deposit reaches approximately one-third of the height of the
silt fence, or install a second silt fence.

e Replace filter fabric that has deteriorated due to ultraviolet breakdown.

1.7 Element #5: Stabilize Soils

All exposed and unworked soils shall be stabilized by application of effective BMPs, which protect the
soil from the erosive forces of raindrop impact, flowing water, and from wind erosion. Construction
schedule phasing shall be planned to reduce the amount of soil exposed during construction activity.

From October 1 through April 30, no soils shall remain exposed and un-worked for more than 2 days.
From May 1 to September 30, no soils shall remain exposed and un-worked for more than 7 days. This
condition applies to all soils on-site, whether at final grade or not. Soils to be stabilized at the end of shifts
prior to holidays or weekends based on weather forecasts per Contractor’s best judgement.



In areas where the soils will remain un-worked for more than 30 days or have reached final grade, seeding
and mulching shall be used in accordance with BMPs C120 and C121. If the soil stockpile slope is 2H:1V
or greater with at least 10 feet of vertical relief, nets, or blankets shall be used according to BMP C122.
Plastic covering shall be used on disturbed areas that require cover less than 30 days per BMP C123. Sod
shall be used in accordance with BMP C124 for disturbed areas that require immediate vegetative cover.
Dust control shall be used as needed to prevent wind transport of dust from disturbed soil surfaces and in
accordance with BMP C140. Contractor to utilize available non-potable water from on-site sources or
provide water tanker in order to spray down disturbed soils to minimize dust produced from construction
activities.

In addition, the following BMPs may be used to stabilize soils where appropriate:

e BMP C125 — Topsoiling
e BMP C130 — Surface Roughening
e BMP C131 — Gradient Terraces

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Reseed any seeded areas that fail to establish at least 80 percent cover. If reseeding is ineffective,
use an alternative method such as sodding, mulching, or nets/blankets to stabilize soils.

e Reseed and protect by mulch any areas that experience erosion after achieving adequate cover.

e Supply seeded areas with adequate moisture, but do not water to the extent that runoff is
generated.

e If the grass is unhealthy, the cause shall be determined and appropriate action taken to reestablish
a healthy groundcover. If it is impossible to establish a healthy groundcover due to frequent
saturation, instability, or some other cause, the sod shall be removed, the area seeded with an
appropriate mix, and protected with a net or blanket.

e Damaged or torn plastic sheets shall be replaced and open seams shall be repaired.

e Respray areas as needed to keep dust to a minimum.

1.8 Element #6: Protect Slopes

Slopes will be stabilized as indicated in Element #5 above. Cut and fill slopes shall be constructed in a
manner that will minimize erosion. In addition, the following BMPs may be implemented where
appropriate:

e BMP C200 — Interceptor Dike and Swale
e BMP C205 — Subsurface Drains

e BMP C206 — Level Spreader

e BMP C207 — Check Dams

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

o BMPs to be inspected after every runoff event to ensure that they are functioning correctly.



1.9 Element #7: Protect Drain Inlets

All storm drain inlets made operable during construction, as well as all existing structures within the
project limits, shall be marked and protected so that stormwater runoff shall not enter the conveyance
system without first being filtered or treated to remove sediment. Install catch basin sock filters or
approved equal as shown on the TESC Plans and in accordance with BMP C220 or WSDOT standard I-
40.20-00.

Contractor to prevent sediment and street wash water to enter storm drains without prior and adequate
treatment.

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

o Inlets to be inspected weekly at a minimum and daily during storm events.

o Inlet protection devices shall be cleaned and removed and replaced when sediment has filled one-
third of the available storage (unless a different standard is specified by the product
manufacturer).

e Do not wash sediment into storm drains while cleaning.

1.10 Element #8: Stabilize Channels and Outlets

The temporary drainage swales shall provide stabilization, including armoring material, adequate to
prevent erosion of outlets, slopes, and downstream reaches. The Contractor to contact Design Engineer
for appropriate dimensions of conveyance channels if utilized.

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Inspect and repair as needed.
o Install channel lining if erosion is observed.
o Install check dams if concentrated flow rates are observed during and after a runoff event.

1.11 Element #9: Control Pollutants

All pollutants, including waste materials and demolition debris, that occur on-site during construction
shall be handled and disposed of in a manner that does not cause contamination of stormwater.
Maintenance and repair of heavy equipment and vehicles involving oil changes, hydraulic system drain
down, solvent and de-greasing cleaning operations, fuel tank drain down and removal, and other activities
which may result in discharge or spillage of pollutants to the ground or into stormwater runoff must be
conducted using spill prevention measures, such as drip pans. Emergency repairs may be performed on-
site using temporary plastic placed beneath, and if raining, over the vehicle. Application of agricultural
chemicals, including fertilizers and pesticides, shall be conducted in a manner and at application rates that
will not result in loss of chemical to stormwater runoff. Manufacturers’ recommendations shall be
followed for application rates and procedures.

Two source control BMPs will apply to this project:



e A Spill Prevention Control and Countermeasures Plan (prepared by Contractor)
e Street Sweeping (as needed during construction by Contractor)

Installation Schedule: March/April 2024 or as Contractor sees fit per construction phasing
Inspection and Maintenance Plan:

e Contaminated surfaces shall be cleaned immediately following any discharge or spill incident.
e Source control BMPs shall be utilized to prevent the likelihood of pollutants being introduced on-
site.

1.12 Element #10: Control Dewatering

It is not anticipated that dewatering will be required for this project.

1.13 Element #11: Maintain BMPs

All temporary and permanent erosion and sediment control BMPs shall be maintained and repaired as
needed to ensure continued performance of their intended function. All maintenance and repair shall be in
accordance with BMPs.

Sediment control BMPs shall be inspected weekly or after a runoff-producing storm event during the dry
season and daily during the wet season.

All temporary erosion and sediment control BMPs shall be removed within 30 days after final site
stabilization is achieved, or after the temporary BMPs are no longer needed. Trapped sediment shall be 23
removed or stabilized on-site. Disturbed soil areas resulting from removal of BMPs or vegetation shall be
permanently stabilized.

1.14 Element #12: Manage the Project

1.14.1 Phasing of Construction

The project shall be phased where feasible in order to prevent, to the maximum extent practicable, the
transport of sediment from the site during construction. Revegetation of exposed areas and maintenance
of that vegetation shall be an integral part of the clearing activities for each phase. Installation of
temporary sediment control devices shall be implemented in accordance with the respective phase of
construction activities.

1.14.2 Seasonal Work Limitations

From October 1 through April 30, clearing, grading, and other soil disturbing activities shall only be
permitted if silt-laden runoff will be prevented from leaving the construction site.

The following activities are exempt from the seasonal clearing and grading limitations:

¢ Routine maintenance and necessary repair of erosion and sediment control BMPs;

¢ Routine maintenance of public facilities or existing utility structures that do not expose the soil or
result in the removal of the vegetative cover to the soil; and

e Activities where there is 100 percent infiltration of surface water runoff within the site in
approved and installed erosion and sediment control facilities.



1.14.3 Inspection and Monitoring

All BMPs shall be inspected, maintained, and repaired as needed to ensure continued performance of their
intended function.

Sampling and analysis of the stormwater discharges from the construction site may be necessary to ensure
compliance with standards.

Whenever inspection and/or monitoring reveals that the BMPs identified in the construction SWPPP are
inadequate, due to the actual discharge of or potential to discharge a significant amount of any pollutant,
the construction SWPPP shall be modified, as appropriate, in a timely manner.

Site inspections shall be conducted by the identified CESCL. The CESCL must be on-site or on-call at all
times during the duration of construction activities. The CESCL must examine stormwater visually for the
presence of suspended sediment, turbidity, discoloration, and oil sheen, and it is upon the CESCL’s
evaluation of the effectiveness of BMPs to determine if it is necessary to install, maintain, or repair BMPs
to improve quality of stormwater discharges.

The CESCL must inspect all areas disturbed by construction activities, all BMPs, and all stormwater
discharge points at least once every calendar week and within 24 hours of any discharge from the site.
The CESCL may reduce this inspection frequency for temporary stabilized or inactive sites to once every
calendar month through the duration of construction activities.

1.14.4 Maintenance of the SWPPP

A copy of this Construction SWPPP must be on-site or within reasonable access to the site.

If there is a change in the design, operation or maintenance at the construction site that could have a
significant effect on the discharge of pollutants to the waters of the State, this Construction SWPPP must
be modified to meet those changes.

Additionally, the SWPPP must be modified if, during inspections, it is determined that the Construction
SWPPP is ineffective in eliminating or significantly minimizing pollutants in stormwater discharges from
the site. Additional or modified BMPs will be included to correct problems identified. Revisions to the
Construction SWPPP must be made within 7-days following the inspection.

BMPs that apply to the maintenance of the SWPPP include:

e BMP C150: Materials on Hand
e BMP C160: Certified Erosion and Sediment Control Lead
e BMP C162: Scheduling

1.15 Element #13: Protect Low Impact Development (LID) BMPs

The primary purpose of On-Site Stormwater Management is to reduce the disruption of the natural site
hydrology through infiltration. BMPs used to meet CR5: On-Site Stormwater Management, also called
LID BMPs, are permanent BMPs.

Protection of all LID BMPs will be necessary throughout the duration of the project, and as required per
the Contract Agreement.



Protection of the LID BMPs includes, but is not limited to:

e Protection from sedimentation through installation and maintenance of erosion and sediment
control BMPs on portions of the site that drain into the LID BMPs. Restore the BMPs to their
functioning condition if they accumulate sediment during construction. Restoring the BMP must
include removal of sediment and any sediment-laden Bioretention/Rain Garden soils, and
replacing the removed soils with soils meeting the design specification.

e Maintain the infiltration capabilities of LID BMPs by protecting against compaction by
construction equipment and foot traffic. Protect completed lawn and landscaped areas from
compaction due to construction equipment.

e Keep all heavy equipment off existing soils under LID BMPs that have been excavated to final
grade to retain the infiltration rate of the soils.

Additional information is available in the Low impact Development Technical Guidance Manual for
Puget Sound (Hinman and Wulkan 2012) for more details on protecting LID integrated management
practices. This information regarding this manual is for additional information purposes only.

BMPs that may be implemented for protection where appropriate:

e BMP C102: Buffer Zone

e BMP C103: High-Visibility Fence
e BMP C207: Check Dams

e CMP (C233: Silt Fence



