

## BP1 - Addendum No. 1

**Project:** Lacey Museum & Cultural Center – BP1  
**KMB Job No.:** D1952  
**Issue Date:** January 4, 2022  
**Bid Date:** January 6, 2022  
**To:** All Plan Holders  
**From:** Ruben Nunez – Project Manager

The following modifications to the Project Manual, Specifications and/or Drawings are to be incorporated into bid proposals that may be offered, and the subsequent construction. Bidders shall assess and include the full impact of the revision(s) on any and all related systems and work. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-3 of the Contract Proposal.

---

### Electrical:

#### Description

Question: Was it the City's Intention to have PSE perform the work of the installation of the 2 temp poles? Or can the Contractor handle that work and Have PSE Transfer the overhead service to the Temp Poles?

Answer: The intent is for the Contractor to provide the temp wooden poles and to coordinate transfer of services with PSE.

Question: Will it be an option to install just the first Temp Pole and go underground from the first pole to the Hand hold for the Depot Connection?

Answer: It is acceptable to BCE to provide an underground run if no added cost to the Owner.

Question: What is the existing electrical service for the Depot?

Answer: Current service for Depot is 100AMP service.

Clarification: On note 7 callout Sheet E-101; regarding street lighting stub out connection.

Answer: Existing underground electrical feed to Depot Building to remain. Contractor shall locate and protect existing conduit and wire prior to starting underground work in the vicinity.

*Scott Egger*  
Scott Egger (Jan 4, 2022 16:48 PST)

---

Scott Egger, P.E.  
City of Lacey Public Works Director


# Addendum #1 - Lacey Museum & Cultural Center

Final Audit Report


2022-01-05

|                 |   |
|-----------------|---|
| Created:        | 2022-01-05  |
| By:             | Public Works Admin (publicworksprojects@ci.lacey.wa.us) |
| Status:         | Signed  |
| Transaction ID: | CBJCHBCAABAA2H4HZ1zuRu_6cAr_vlIRCHHonOmrAtJ             |

## "Addendum #1 - Lacey Museum & Cultural Center" History

 Document created by Public Works Admin (publicworksprojects@ci.lacey.wa.us)

2022-01-05 - 0:42:14 AM GMT- IP address: 50.232.235.42

 Document emailed to Scott Egger (segger@ci.lacey.wa.us) for signature

2022-01-05 - 0:42:41 AM GMT

 Email viewed by Scott Egger (segger@ci.lacey.wa.us)

2022-01-05 - 0:43:21 AM GMT- IP address: 50.232.235.42

 Document e-signed by Scott Egger (segger@ci.lacey.wa.us)

Signature Date: 2022-01-05 - 0:48:55 AM GMT - Time Source: server- IP address: 50.232.235.42

 Agreement completed.

2022-01-05 - 0:48:55 AM GMT

