

ADDENDUM NO. 1

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE CITY OF LACEY

2022 CARPENTER RD IMPROVEMENTS

LACEY CONTRACT NO. PW 2022-36

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections and/or clarifications to the plans, specifications, and contract documents for the 2022 Carpenter Road Improvements project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-4 of the Contract Proposal.

Issued this 21st day of October 2022.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS

ITEM NO. 1:

Section B of the Specifications

Replace the Contract Proposal with the one attached.

Modified the quantity of Minor Change, 18 Inch D.I. Water Main, Blow-off Assembly for Extendable Main, 12 Inch Gate Valve, 16 Inch Gate Valve, 18 Inch Gate Valve, Hydrant Assembly, 5/8 Inch Single Meter Service Connected to New Water Main, 2 Inch Single Meter Service Connected to New Water Main, 5/8 Inch Double Meter Service Connected to New Water Main, and added a line for Asphalt Cost Price Adjustment and 1 Inch Single Meter Service Connected to New Water Main.

II. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE PLANS

ITEM NO. 2:

Sheet 9/Page W4

Revise the callout at STA 15+31.7, 17.1' RT. from 1-16"X6" TEE 1-16" GATE VALVE 1-12" GATE VALVE 45 LF 12" Ø W.M. THRUST BLOCKING

To

1-16"X12" TEE

1-16" GATE VALVE

1-12" GATE VALVE

45 LF 12" Ø W.M.

THRUST BLOCKING

The tee diameter was incorrectly called out.

ITEM NO. 3:

Sheet 12/Page W7

Revise the callout that is cutoff at the top of the page from

1-8" GATE VALVE

45 LF 8" Ø W.M.

1-CONNECT TO EXISTING (8" PVC)

THRUST BLOCKING

To

STA. 26+49.0, 28.8' LT.

1-18"X8" TEE

1-18" CAP

1-8" GATE VALVE

10 LF 8" Ø W.M.

1-CONNECT TO EXISTING (8" PVC)

THRUST BLOCKING

The callout was incorrect and cutoff.

ITEM NO. 3:

Sheet 12/Page W7

Delete the callout that states

REMOVE SEWER STRUCTURE

AND ASSEMBLY

CUT AND CAP

ABANDONED 3" FORCE MAIN

The structure will remain and the callout is not necessary.

ITEM NO. 4:

Sheet 14/Page W9

Delete the callout at STA 32+50.9, 86.1' LT for a 2" SINGLE METER SERVICE *The callout is not necessary.*

Scott Egger, P.E.

Director of Public Works

CITY OF LACEY

2022 Carpenter Rd Improvements Addendum #1

Lacey Contract Number:

PW 2022-36

Federal Aid Project Number:
WSDOT Contract Number:
TIB Contract Number:

Contract	Proposal	l
Contract	i iupusai	ı

DATE:	

The undersigned, as bidder, has examined the bid documents as prepared by the Public Works Department, City of Lacey.

The undersigned, as bidder, proposes to furnish all material and perform all labor in accordance with the bid documents at the following prices.

Bidder must fill in unit prices in figures for each item and total.

Bidder shall sign this proposal form and submit all required paperwork with the bid.

A Water

No.	Quantity	Unit	Item ID	Item Description	Unit Price	Extended Price
A1	50000	МС	104-010	Minor Change	\$1.00	\$50,000.00
A2	1	LS	107-010	SPCC Plan	LUMP SUM	
A3	1	LS	109-010	Mobilization	LUMP SUM	
A4	1	LS	110-010	Project Temporary Traffic Control	LUMP SUM	
A5	2000	HR	110-040	Flaggers		
A6	6000	HR	110-070	Portable Changeable Message Sign		
A7	1	LS	202-510	Removal of Structures and Obstructions	LUMP SUM	
A8	4650	CY	203-010	Roadway Excavation Incl. Haul		
A9	1	LS	205-510	Trench Safety System	LUMP SUM	
A10	1	MGAL	208-510	Dust Control		
A11	50	CY	209-080	Controlled Density Fill		
A12	4600	TN	404-020	Crushed Surfacing Top Course		_
A13	150	TN	504-016	HMA for Pavement Repair Cl. 1/2" PG 58H-22		
A14	120	TN	504-110	Commercial HMA		_
A15	7500	TON	504-514	Fiber Reinforced HMA Cl 1/2 in. PG 58V-22		
A16	1	LS	504-610	Preparation of Existing Surfaces	LUMP SUM	
A17	1	LS	504-620	Driveway and Shoulder Preparation	LUMP SUM	
A18	20000	CALC	504-930	Asphalt Cost Price Adjustment	\$1.00	\$20,000.00
A19	60	LF	704-509	8 Inch Diameter D.I. Storm Sewer Pipe		
A20	3	EA	705-210	Catch Basin Type 1		
A21	6	EA	705-920	Raise Manhole to Grade		
				B - 1		

A22	500	TN	708-610	Bank Run Gravel for Trench Backfill		
A23	500	TN	708-620	Imported Pipe Bedding		·
A24	40	HR	708-810	Utility Potholing		
A25	1	EA	708-950	Locate Wire Access Port	-	
A26	50	LF	709-506	6 Inch Water Main		
A27	260	LF	709-508	8 Inch Water Main		
A28	580	LF	709-512	12 Inch D.I. Water Main		
A29	3300	LF	709-516	16 Inch D.I. Water Main		
A30	100	LF	709-518	18 Inch D.I. Water Main		
A31	7	EA	709-810	Blow-off Assembly for Extendable Main		
A32	12	EA	709-950	Connect to Existing Water Main		
A33	16	EA	712-506	6 Inch Gate Valve		
A34	9	EA	712-508	8 Inch Gate Valve		
A35	12	EA	712-512	12 Inch Gate Valve		
A36	19	EA	712-517	16 Inch Gate Valve		
A37	2	EA	712-518	18 Inch Gate Valve		
A38	2	EA	712-610	2 Inch Air and Vacuum Release Valve		
A39	14	EA	712-915	Raise Valve Box to Grade		
A40	11	EA	714-510	Hydrant Assembly		
A41	7	EA	715-610	5/8 Inch Single Meter Service Connected to New Water Main		
A42	2	EA	715-620	1 Inch Single Meter Service Connected to New Water Main		
A43	1	EA	715-635	2 Inch Single Meter Service Connected to New Water Main		
A44	4	EA	715-660	5/8 Inch Double Meter Service Connected to New Water Main		
A45	1	EA	717-856	Side Sewer Stub - Force Main		
A46	1	LS	801-010	ESC Lead	LUMP SUM	
A47	1	LS	801-680	Erosion/Water Pollution Control	LUMP SUM	
A48	50	CY	802-010	Topsoil Type A		
A49	50	CY	802-220	Bark or Wood Chip Mulch		
A50	50	LF	804-010	Cement Conc. Traffic Curb and Gutter		
A51	1	LS	805-510	Lawn and Landscape Restoration	LUMP SUM	
A52	22	HUND	809-010	Raised Pavement Marker Type 1		
A53	8	HUND	809-020	Raised Pavement Marker Type 2		
A54	6	EA	813-520	Monument Case and Cover		
A55	25	SY	814-510	Cement Conc. Sidewalk		
A56	7400	LF	822-120	Plastic Wide Lane Line		
A57	45	LF	822-150	Plastic Stop Line		
A58	13	EA	822-190	Plastic Traffic Arrow		
A59	32	EA	822-210	Plastic Traffic Letter		
A60	300	LF	822-670	Plastic Crosswalk Line		
A61	1	EA	822-775	Plastic Bicycle Warning Symbol		
A62	2	EA	850-530	Bollard Type I		
				B - 2		

Schedule A Subtotal: Tax Rate (%): 9.50 Tax: Contract Total: (All Schedules)	33	1	LS	850-792	Project Closeout	\$15,000.00 \$15,000.00	
Schedule A Total: Contract Total:						Schedule A Subtotal:	
Contract Total:						Tax Rate (%): 9.50 Tax:	
						Schedule A Total:	
(All Schedules)						Contract Total:	

The undersigned also agrees as follows: Within 10 calendar days after the contract is awarded to sign and return the contract and provide insurance documents. That this proposal cannot be withdrawn within 45 days after receipt of bids. That it is the understanding that the City of Lacey may accept or reject any or all bids. The undersigned hereby agrees to pay for labor not less than the prevailing rates of wages per the bid documents. Enclosed with this proposal is a bid deposit in the sum of 5% of the bid total amount which it is agreed shall be collected and retained by the City of Lacey as liquidated damages in the event this proposal is accepted by the City of Lacey with 45 calendar days after the receipt of bids and the undersigned fails to execute the contract and the required bond with the City of Lacey, under the conditions thereof, within 10 calendar days after the undersigned is notified that said proposal has been accepted, otherwise said bid deposit shall be returned to the undersigned upon demand. A Performance/Payment Bond will be furnished to the City with the contract. Retention will be held on this contract per RCW 60.28.011. Addenda Receipt Acknowledged Signature of Bidder (If an Individual, Partnership, or Non-Incorporated organization) Please Print Phone Firm Name Address of Bidder: Name and Address of Firm Members: Signature of Bidder (if a Corporation) Phone: Firm Name: Business Address: Incorporated under the Laws of the State of Officers Address President:

Secretary:

Treasurer: