



Shaping
our community
together

CITY
OF **LACEY**

420 COLLEGE ST SE
LACEY, WA 98503

ADDENDUM NO. 1

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE CITY OF LACEY

2023 MULLEN RD SEWER IMPROVEMENTS

LACEY CONTRACT NO. PW 2023-06

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections and/or clarifications to the plans, specifications, and contract documents for the *2023 Mullen Rd Sewer Improvements* project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-3 of the Contract Proposal.

Issued this 10th day of February 2023.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS

ITEM NO. 1:

Sheet D-37

- 1) Delete the first 5-04.2 Materials (July 18, 2018 APWA GSP) section.
We had two versions of the 5-04.2 Materials Specification and we are removing the first one and keeping the second one with the heading (October 30, 2018 Lacey GSP).

Sheet D-44

- 2) Delete the first 5-04.3(3)D Material Transfer Device or Material Transfer Vehicle (April 2, 2018 Lacey GSP, Option 1) section.
We had two versions of the 5-04.3(3)D Material Transfer Device or Material Transfer Vehicle Specification and we are removing the first one and keeping the second one with the heading (April 2, 2018 Lacey GSP, Option 2).

Scott Egger, P.E.
Director of Public Works