



Shaping
our community
together

CITY OF **LACEY**

420 COLLEGE ST SE
LACEY, WA 98503

ADDENDUM NO. 1

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE CITY OF LACEY

2022-23 Lift Station Awnings

LACEY CONTRACT NO. PW 2022-18

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections and/or clarifications to the plans, specifications, and contract documents for the *2022-23 Lift Station Awnings* project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-2 of the Contract Proposal.

Issued this 10th day of March 2023.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS

ITEM NO. 1:

Special Provisions – Part D, Page 26

1) *The revisions include modifications to the Description of Work.*

REVISE this section as follows (added text is italicized):

“This contract provides for construction of (7) wastewater lift station control cabinet awnings and (1) Kiosk Awning to include:
LS-14, LS-42, LS-44, LS-45, LS-48, LS-50, LS-52 and the Museum Kiosk as shown on plans and as-built drawings.”

ITEM NO. 2:
Special Provisions – Part D, Page 54, Section 2-02.5

2) *The revisions include modifications to Part D, Section 2-02.5.*

DELETE this section in its entirety and **REPLACE** with the following:

“The work described in this section shall be considered incidental to the project and no other compensation will be allowed.”

ITEM NO. 3:
Special Provisions – Part D, Page 56, Section 7-22.5 Payment

3) *The revisions include modifications to Part D, Section 7-22.5*

DELETE this section in its entirety and **REPLACE** with the following:

7-22.5 Payment
(February 14, 2023 Lacey GSP)

Payment will be made in accordance with Section 1-04.1, for each of the following bid items that are included in the proposal.

“Cabinet Awning”, Per each.

The unit contract price per each for “Cabinet Awning” shall be full compensation for all labor, materials and equipment required to provide and install the control cabinet awning up to and including foundation base plates as shown on the Plans, and these Special Provisions.

“Kiosk”, Per each.

The unit contract price per lump sum for “Kiosk Awning” shall be full compensation for all labor, materials and equipment required to provide and install the Kiosk Awning up to and including foundation base plates as shown on the Plans, and these Special Provisions.

“Foundation”, Per each

The unit contract price per lump sum for “Foundation” shall be full compensation for all labor, materials and equipment required to provide and install the reinforced concrete foundation(s) for each awning, regardless of foundation option selected, up to and including the base plate mounting hardware as shown on the Plans, and these Special Provisions.

ITEM NO. 4:
Special Provisions – Part G, Page 85-86, Foundation Options

3) *The revisions include modifications to Part G, Sign Awning Foundation Options*

DELETE DWG NO. SP2.2 and SP2.3 in their entirety



Scott Egger, P.E.
Director of Public Works