



Shaping
our community
together

CITY
OF **LACEY**

420 COLLEGE ST SE
LACEY, WA 98503

ADDENDUM NO. 2

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE CITY OF LACEY

2022-23 Lift Station Awnings

LACEY CONTRACT NO. PW 2022-18

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections and/or clarifications to the plans, specifications, and contract documents for the *2022-23 Lift Station Awnings* project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-2 of the Contract Proposal.

Issued this 15th day of March 2023.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS

ITEM NO. 1:

Section A-Advertisement for Bids

- 1) *The revisions include changes to the bid opening date.*
Changed to March 21st, 2023 from March 16th, 2023.

NOTICE IS HEREBY GIVEN that sealed bids will be received by the City of Lacey at City Hall, Lacey, Washington until 2:30 p.m., March 21st, 2023, at which time bids will be publicly opened.

ITEM NO. 2:

Special Provisions – Part D, Page 55-56, Section 7-08.5 Payment

1) *The revision includes updates to Part D, Section 7-08*

ADD this section in its entirety to this Section with the following:

7-08.5 Payment

(***)**

Supplement this section with the following:

“Utility Potholing”, per hour shall be full compensation for all labor, material and equipment necessary to excavate, backfill, and restore the utility location(s) required by the Engineer and determine its vertical and horizontal location. Utility potholing will only be paid for work approved by the Engineer in advance.



Scott Egger, P.E.
Director of Public Works