



Shaping
our community
together

CITY
OF **LACEY**

420 COLLEGE ST SE
LACEY, WA 98503

ADDENDUM NO. 1

TO THE SPECIFICATIONS, PROPOSAL, AND CONTRACT FOR THE CITY OF LACEY

S06 WATER RIGHTS EXPLORATORY DRILLING

LACEY CONTRACT NO. PW 2022-33

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections, and/or clarifications to the specifications, and contract documents for the *S06 WATER RIGHTS EXPLORATORY DRILLING* project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-2 of the Contract Proposal.

Issued this 19th day of July 2023.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS

ITEM NO. 1:

Section D

Add the following to section 1-08.4(1) page D-27 after bullet point 6:

7) All work at Gray's parcel, including restoration, must be completed no later than the expiration of the Temporary Construction Easement attached in Appendix H on 12/31/2023.

Scott Egger, P.E.
Public Works Director