



Shaping
our community
together

CITY
OF **LACEY**

420 COLLEGE ST SE
LACEY, WA 98503

ADDENDUM NO. 3

TO THE SPECIFICATIONS, PROPOSAL, AND CONTRACT FOR THE CITY OF LACEY

S06 WATER RIGHTS EXPLORATORY DRILLING

LACEY CONTRACT NO. PW 2022-33

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections, and/or clarifications to the specifications, and contract documents for the *S06 WATER RIGHTS EXPLORATORY DRILLING* project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-3 of the Contract Proposal.

Issued this 31st day of July 2023.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS

ITEM NO. 1:

Section D

Revisions include changing the sonic borehole depth from 450 feet to 300 feet in section 1-02.14B. Documentation, paragraph 1, page D-10 as noted below:

Replace the following sentence “Completion of Sonic Boreholes to depth of 450 feet” with “Completion of Sonic Boreholes to a depth of 300 feet”.

ITEM NO. 2:

Section D

Revisions include changing the submission deadline of the supplemental criteria in section 1-02.14B. Documentation, paragraph 2, page D-10 as noted below:

Replace the following sentence “Contracting Agency by 2:30 P.M. of the **second business day** following the bid submittal deadline” with “Contracting Agency by 2:30 P.M. of the **first business day** following the bid submittal deadline”.

A handwritten signature in blue ink, appearing to read "Scott Egger", written over a horizontal line.

Scott Egger, P.E.
Public Works Director