

Addendum No. 04

Project: New Police Station
City of Lacey
222 College Street SE
Lacey, WA 98503
City Project No. PW 2022-13

KMB Job No.: 22022

Issue Date: October 27, 2023

Bid Date: **November 16, 2023**, updated via this Addendum

To: All Plan Holders

From: Bryan Beley, AIA – KMB architects

The following modifications to the Project Manual, Specifications, and/or Drawings are to be incorporated into bid proposals that may be offered, and the subsequent construction. Bidders shall assess and include the full impact of the revision(s) on any and all related systems and work. Receipt and incorporation of this Addendum in the bid proposal shall be indicated on the Bid Proposal form in the space provided.

Project Manual:

Item Description

1. **ADVERTISEMENT FOR BIDS**
 - A. Paragraph 1: Revise bid due date to “November 16, 2023”.

End of Addendum No. 04

This Addendum is being distributed to all listed plan holders. Recipients are responsible for dissemination of this information to all affected sub-bidders, suppliers, etc.

No attachments.

Aubrey Collier
Aubrey Collier (Oct 27, 2023 15:52 PDT)

City Engineer for

Scott Egger, PE
Director of Public Works

CITY OF LACEY, WASHINGTON
DEPARTMENT OF PUBLIC WORKS
420 COLLEGE STREET SE
LACEY, WA 98501-3400 (360) 491-5600




PW 2022-13 - Addendum No 04


Final Audit Report


2023-10-27


Created:	2023-10-27
By:	Public Works Admin (publicworksprojects@ci.lacey.wa.us)
Status:	Signed
Transaction ID:	CBJCHBCAABAAJMKHZDC8ZLGEI4MLRuJZtM5XNoCM4gWE


"PW 2022-13 - Addendum No 04" History

 Document created by Public Works Admin (publicworksprojects@ci.lacey.wa.us)
2023-10-27 - 10:47:02 PM GMT

 Document emailed to Aubrey Collier (acollier@ci.lacey.wa.us) for signature
2023-10-27 - 10:49:51 PM GMT

 Email viewed by Aubrey Collier (acollier@ci.lacey.wa.us)
2023-10-27 - 10:50:10 PM GMT

 Document e-signed by Aubrey Collier (acollier@ci.lacey.wa.us)
Signature Date: 2023-10-27 - 10:52:12 PM GMT - Time Source: server

 Agreement completed.
2023-10-27 - 10:52:12 PM GMT

