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NOT TO SCALE

SECTION VIEW

ISOMETRIC VIEW

1. EROSION CONTROL MEASURES SHALL BE IN PLACE PRIOR TO THE BEGINNING OF
CONSTRUCTION. THE PROJECT INSPECTOR SHALL INSPECT AND APPROVE THE
INSTALLATION OF EROSION CONTROL MEASURES PRIOR TO BEGINNING
CONSTRUCTION.

2. EROSION CONTROL MEASURES ARE NOT LIMITED TO THE ITEMS SHOWN ON THIS PLAN.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE
OF ALL EROSION CONTROL MEASURES.  SILTATION OF EXISTING OR PROPOSED
DRAINAGE FACILITIES SHALL NOT BE ALLOWED.  CARE SHALL BE TAKEN TO PREVENT
MIGRATION OF SILTS TO OFF SITE PROPERTIES.

3. THE CONTRACTOR SHALL MAKE DAILY SURVEILLANCE OF ALL EROSION CONTROL
MEASURES AND MAKE ANY NECESSARY REPAIRS OR ADDITIONS TO THE EROSION
CONTROL MEASURES AS REQUIRED. THE CONTRACTOR SHALL PROVIDE ADDITIONAL
EROSION CONTROL MEASURES AS DETERMINED NECESSARY BY THE INSPECTOR OR
PROJECT ENGINEER.  FAILURE TO COMPLY WITH ALL LOCAL AND STATE EROSION
CONTROL REQUIREMENTS MAY RESULT IN CIVIL PENALTIES BEING LEVIED AGAINST
THE CONTRACTOR.

4. DURING THE WET SEASON, NOVEMBER TO MARCH INCLUSIVE, ALL DISTURBED SOILS
SHALL BE STABILIZED WITHIN 48 HOURS AFTER STOP OF WORK.  EROSION CONTROL
MEASURES SHALL INCLUDE, BUT ARE NOT LIMITED TO, COVERING THE AFFECTED AREA
INCLUDING SPOIL PILES WITH PLASTIC SHEETING, STRAW MATTING, JUTE MATTING,
STRAW MULCH, OR WOOD CHIPS.  SEEDING OF THE DISTURBED AREAS SHALL TAKE
PLACE AS WEATHER PERMITS.

5. ALL SEEDED OR SODDED AREAS SHALL BE CHECKED REGULARLY TO ENSURE
VEGETATIVE COVERAGE IS COMPLETE.  AREAS SHALL BE REPAIRED, RESEEDED, AND
FERTILIZED AS REQUIRED.

6. TRACKING OF SOIL OFF SITE WILL NOT BE ALLOWED.  IF SOIL IS TRACKED ON TO A
PUBLIC OR PRIVATE STREET, IT SHALL BE REMOVED BY THE END OF THAT WORKING
DAY.  ANY FURTHER TRACKING OF MUD SHALL THEN BE PREVENTED BY SWEEPING OR
WASHING OF THE VEHICLE'S TIRES BEFORE DRIVING ON ANY PAVED STREET.

7. EXCAVATED MATERIAL SHALL BE PLACED ON THE UPHILL SIDE OF TRENCHES.

8. TRENCH DEWATERING DEVICES SHALL BE DISCHARGED IN A MANNER THAT WILL NOT
ADVERSELY AFFECT FLOWING STREAMS, DRAINAGE SYSTEMS, OR OFF SITE
PROPERTIES.

9. ALL STORM SEWER INLETS RECEIVING RUNOFF FROM THE PROJECT DURING
CONSTRUCTION SHALL BE PROTECTED SO THAT SEDIMENT-LADEN WATER WILL BE
FILTERED BEFORE ENTERING THE SYSTEM.

10. ALL OFF SITE CATCH BASINS AND CONCRETE SCUPPERS IMMEDIATELY ADJACENT TO
THE WORK AREA SHALL BE PROTECTED FROM SILTATION.

11. ALL DISTURBED AREAS SHALL BE SEEDED OR SODDED UPON COMPLETION OF  WORK.
THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT COMPLETE COVERAGE
OF THE DISTURBED AREAS IS PROVIDED AND THAT GROWTH OF VEGETATION IS
ESTABLISHED.

GENERAL EROSION CONTROL NOTES:
STANDARD CONSTRUCTION SWPPP NOTES

· SITE INSPECTIONS SHALL BE CONDUCTED BY A PERSON WHO IS KNOWLEDGEABLE IN THE
PRINCIPLES AND PRACTICES OF EROSION AND SEDIMENT CONTROL. FOR PROJECT SITES THAT
THAT REQUIRE A CONSTRUCTION SWPPP, A CERTIFIED EROSION AND SEDIMENT CONTROL LEAD
(CESCL) SHALL BE IDENTIFIED IN THE CONSTRUCTION SWPPP AND SHALL BE ON SITE OR ON CALL
AT ALL TIMES.

· APPROVAL OF THE CONSTRUCTION SWPPP DOES NOT CONSTITUTE AN APPROVAL OF PERMANENT
ROAD OR DRAINAGE DESIGN (E.G. SIZE AND LOCATION OF ROADS, PIPES, RESTRICTORS,
CHANNELS, RETENTION/DETENTION/INFILTRATION FACILITIES, UTILITIES, ETC.).

· THE IMPLEMENTATION OF THE CONSTRUCTION SWPPP AND THE CONSTRUCTION, MAINTENANCE,
REPLACEMENT, AND UPGRADING OF THESE CONSTRUCTION SWPPP FACILITIES IS THE
RESPONSIBILITY OF THE CONTRACTOR UNTIL ALL CONSTRUCTION IS COMPLETED AND APPROVED
AND VEGETATION/LANDSCAPING IS ESTABLISHED.

· THE CLEARING LIMIT BOUNDARIES SHOWN ON THIS PLAN SHALL BE CLEARLY FLAGGED IN THE
FIELD PRIOR TO CONSTRUCTION. DURING THE CONSTRUCTION PERIOD, NO DISTURBANCE
BEYOND THE FLAGGED CLEARING LIMITS SHALL BE PERMITTED. THE FLAGGING SHALL BE
MAINTAINED BY THE APPLICANT/CONTRACTOR FOR THE DURATION OF CONSTRUCTION.

· THE CONSTRUCTION SWPPP FACILITIES SHOWN ON THIS PLAN MUST BE CONSTRUCTED IN
CONJUNCTION WITH ALL CONSTRUCTION ACTIVITIES, AND IN SUCH A MANNER AS TO ENSURE
THAT SEDIMENT AND SEDIMENT-LADEN WATER DO NOT ENTER THE DRAINAGE SYSTEM,
ROADWAYS, OR VIOLATE APPLICABLE STANDARDS FOR SURFACE WATER QUALITY,
GROUNDWATER QUALITY, OR SEDIMENT QUALITY.

· THE CONSTRUCTION SWPPP FACILITIES SHOWN ON THIS PLAN ARE THE MINIMUM REQUIREMENTS
FOR ANTICIPATED SITE CONDITIONS. DURING THE CONSTRUCTION PERIOD, THESE
CONSTRUCTION SWPPP FACILITIES SHALL BE UPGRADED AS NEEDED FOR UNEXPECTED STORM
EVENTS AND TO ENSURE THAT SEDIMENT AND SEDIMENT-LADEN WATER DO NOT LEAVE THE SITE
DURING THE COURSE OF CONSTRUCTION, INCLUDING CONSTRUCTION ON INDIVIDUAL LOTS.

· THE CONSTRUCTION SWPPP FACILITIES ON ACTIVE SITES SHALL BE INSPECTED DAILY BY THE
CONTRACTOR. THE FACILITIES SHALL BE MAINTAINED, REPAIRED, OR AUGMENTED AS NECESSARY
TO ENSURE THEIR CONTINUED FUNCTION.

· THE CONSTRUCTION SWPPP FACILITIES ON INACTIVE SITES SHALL BE INSPECTED AT LEAST
MONTHLY AND WITHIN 48 HOURS FOLLOWING A MAJOR STORM EVENT ( 1” RAINFALL IN 24 HOURS)
BY THE APPLICANT/CONTRACTOR. THE FACILITIES SHALL BE MAINTAINED, REPAIRED, OR
AUGMENTED AS NECESSARY TO ENSURE THEIR CONTINUED FUNCTION.

· STORM DRAIN INLETS OPERABLE DURING CONSTRUCTION SHALL BE PROTECTED SO THAT
STORMWATER RUNOFF DOES NOT ENTER THE CONVEYANCE SYSTEM WITHOUT FIRST BEING
FILTERED OR TREATED TO REMOVE SEDIMENT. AT NO TIME SHALL MORE THAN 1 FOOT OR 1/3 OF
THE BMP VOLUME (WHICHEVER IS LESS) OF SEDIMENT BE ALLOWED TO ACCUMULATE WITHIN A
STORM DRAIN INLET PROTECTION BMP. ALL CATCH BASINS AND CONVEYANCE LINES SHALL BE
CLEANED AS PART OF PROJECT COMPLETION AND ACCEPTANCE. THE CLEANING OPERATION
SHALL NOT FLUSH SEDIMENT-LADEN WATER INTO THE DOWNSTREAM SYSTEM.

· STABILIZED CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF
CONSTRUCTION AND MAINTAINED FOR THE DURATION OF THE PROJECT. ADDITIONAL MEASURES
MAY BE REQUIRED TO ENSURE THAT ALL PAVED AREAS ARE KEPT CLEAN FOR THE DURATION OF
THE PROJECT.

· ROADS SHALL BE INSPECTED DAILY AND CLEANED THOROUGHLY AS NEEDED TO PROTECT
DOWNSTREAM WATER RESOURCES OR STORMWATER INFRASTRUCTURE. SEDIMENT SHALL BE
REMOVED FROM ROADS BY SHOVELING OR PICKUP SWEEPING AND SHALL BE TRANSPORTED TO A
CONTROLLED SEDIMENT DISPOSAL AREA.

· FROM OCTOBER 1 THROUGH APRIL 30, NO SOILS SHALL REMAIN EXPOSED AND UNWORKED FOR
MORE THAN 2 DAYS. FROM MAY 1 TO SEPTEMBER 30, NO SOILS SHALL REMAIN EXPOSED AND
UNWORKED FOR MORE THAN 7 DAYS. SOILS SHALL BE STABILIZED AT THE END OF THE SHIFT
BEFORE A HOLIDAY OR WEEKEND IF NEEDED BASED ON THE WEATHER FORECAST. LINEAR
CONSTRUCTION ACTIVITIES, SUCH AS RIGHT-OF-WAY AND EASEMENT CLEARING, ROADWAY
DEVELOPMENT, PIPELINES, AND TRENCHING FOR UTILITIES, SHALL COMPLY WITH THESE
REQUIREMENTS. THESE STABILIZATION REQUIREMENTS APPLY TO ALL SOILS ON SITE, WHETHER
AT FINAL GRADE OR NOT. THE CITY OF LACEY MAY DECREASE THESE TIME LIMITS IF IT CAN BE
SHOWN THAT A DEVELOPMENT SITE'S EROSION OR RUNOFF POTENTIAL JUSTIFIES A DIFFERENT
STANDARD.

· CONTACT THE CITY FOR APPROVAL PRIOR TO ALL CLEARING, GRADING, AND OTHER
SOIL-DISTURBING ACTIVITIES THAT OCCUR BETWEEN OCTOBER 1 AND APRIL 30. SUCH WORK
SHALL ONLY BE PERMITTED IF SHOWN TO THE SATISFACTION OF THE CITY THAT THE TRANSPORT
OF SEDIMENT FROM THE CONSTRUCTION SITE TO RECEIVING WATERS WILL BE PREVENTED. THE
CITY MAY REQUIRE SUPPLEMENTAL SWPPP DOCUMENTATION FOR WET SEASON WORK.

· SOIL STOCKPILES MUST BE STABILIZED AND PROTECTED FROM EROSION.

· HANDLE AND DISPOSE OF ALL POLLUTANTS, INCLUDING WASTE MATERIALS AND DEMOLITION
DEBRIS THAT OCCUR ON SITE IN A MANNER THAT DOES NOT CAUSE CONTAMINATION OF
STORMWATER. WOODY DEBRIS MAY BE CHOPPED AND SPREAD ON SITE.

· USE SPILL PREVENTION MEASURES, SUCH AS DRIP PANS, WHEN CONDUCTING MAINTENANCE AND
REPAIR OF VEHICLES AND EQUIPMENT.

1. CONSTRUCTION SHALL BE CONDUCTED IN ACCORDANCE WITH THE APPROVED PLANS &
SPECIFICATIONS. ANY DEVIATIONS MUST BE APPROVED BY THE ENGINEER PRIOR TO ANY
SITE DISTURBING ACTIVITY.

2. FOR CONSTRUCTION OF THIS PROJECT, THE FOLLOWING GENERAL SEQUENCE SHALL BE
OBSERVED:

A. CONTRACTOR SHALL COORDINATE PROJECT SCHEDULE AND PROPOSED
STAGING/STOCKPILE AREA(S) WITH ENGINEER PRIOR TO  START OF ANY
CONSTRUCTION ACTIVITIES. ONCE STAGING AREA(S) HAVE BEEN
AGREED UPON, CONTRACTOR SHALL UPDATE AND MODIFY CSWPPP AND
OBTAIN ANY REQUIRED PERMITS TO COMPLY WITH ALL REQUIREMENTS
FOR CONSTRUCTION STORMWATER POLLUTION PREVENTION.

B. INSTALL EROSION CONTROL MEASURES INCLUDING, BUT NOT LIMITED TO
INLET PROTECTION, FILTER FABRIC FENCING AND STABILIZED
CONSTRUCTION ENTRANCE PER THE APPROVED CSWPPP.

C. CALL FOR INSPECTION BY THE ENGINEER.

D. BEGIN CONSTRUCTION ACTIVITIES AS SPECIFIED IN THE CONTRACT
DOCUMENTS.

3. MONITOR ALL EROSION CONTROL FACILITIES, REPAIR, MODIFY, AND ENHANCE AS
REQUIRED OR AS DIRECTED.

CONSTRUCTION SEQUENCE:
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