



Shaping
our community
together

CITY OF **LACEY**

420 COLLEGE ST SE
LACEY, WA 98503

ADDENDUM NO. 1

TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE CITY OF LACEY

ULID 25 – TOLMIE SEWER & WATER IMPROVEMENTS

LACEY CONTRACT NO. PW 2024-05

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections and/or clarifications to the plans, specifications, and contract documents for the *ULID 25 – Tolmie Sewer & Water Improvements* project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-4 of the Contract Proposal.

Issued this 1st day of March 2024.


I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS

ITEM NO. 1:

Section B of the Specifications

Replace the Contract Proposal with the one attached.

Modified the quantity of HMA CI 1/2" PG 58H-22 and Roadway Pulverization.

for  *City Engineer*
for Scott Egger, P.E.
Director of Public Works

CITY OF LACEY

ULID 25 - Tolmie Sewer & Water Improvements

Addendum #1

Lacey Contract Number: PW 2024-05

Federal Aid Project Number:

WSDOT Contract Number:

TIB Contract Number:

Contract Proposal

DATE: _____

The undersigned, as bidder, has examined the bid documents as prepared by the Public Works Department, City of Lacey.

The undersigned, as bidder, proposes to furnish all material and perform all labor in accordance with the bid documents at the following prices.

Bidder must fill in unit prices in figures for each item and total.

Bidder shall sign this proposal form and submit all required paperwork with the bid.

A Sewer

No.	Quantity	Unit	Item ID	Item Description	Unit Price	Extended Price
A1	75000	MC	104-010	Minor Change	\$1.00	\$75,000.00
A2	1	LS	107-010	SPCC Plan	LUMP SUM	
A3	1	LS	109-010	Mobilization	LUMP SUM	
A4	1	LS	110-010	Project Temporary Traffic Control	LUMP SUM	
A5	1600	HR	110-040	Flaggers		
A6	4000	HR	110-070	Portable Changeable Message Sign		
A7	1	LS	202-510	Removal of Structures and Obstructions	LUMP SUM	
A8	150	TN	203-190	Gravel Borrow Incl. Haul		
A9	1	LS	205-510	Trench Safety System	LUMP SUM	
A10	50	CY	209-080	Controlled Density Fill		
A11	1000	TN	404-020	Crushed Surfacing Top Course		
A12	1100	TN	504-011	HMA Cl. 1/2" PG 58H-22		
A13	3000	SY	504-600	Roadway Pulverization		
A14	1	LS	504-610	Preparation of Existing Surfaces	LUMP SUM	
A15	1	LS	504-620	Driveway and Shoulder Preparation	LUMP SUM	
A16	50	TN	504-630	Crushed Rock for Shoulder Grading		
A17	50	CY	504-640	Topsoil Type A for Shoulder Grading		
A18	30	LF	702-062	Plain Conc. Culv. Pipe 12 In. Diam.		
A19	13	EA	705-048	Manhole 48 In. Diam. Type 1		
A20	4	LF	705-049	Manhole Additional Height 48 In. Diam. Type 1		
A21	1	EA	705-920	Raise Manhole to Grade		

A22	750	TN	708-610	Bank Run Gravel for Trench Backfill		
A23	2200	TN	708-620	Imported Pipe Bedding		
A24	40	HR	708-810	Utility Potholing		
A25	8	EA	712-915	Raise Valve Box to Grade		
A26	1800	LF	717-504	4 Inch Diameter Sewer Pipe		
A27	3200	LF	717-508	8 Inch Diameter Sewer Pipe		
A28	47	EA	717-857	Side Sewer Stub - Gravity		
A29	1	EA	717-965	Connect to Existing Sewer System		
A30	3	EA	717-969	Abandon Community Septic System and Drain Fields		
A31	47	EA	717-971	Tank Abandonment		
A32	22	EA	717-973	Locate Tank		
A33	1	LS	801-010	ESC Lead	LUMP SUM	
A34	1	LS	801-680	Erosion/Water Pollution Control	LUMP SUM	
A35	50	CY	802-010	Topsoil Type A		
A36	1	LS	805-510	Lawn and Landscape Restoration	LUMP SUM	
A37	14	EA	813-515	Surface Monument		
A38	10	SY	814-510	Cement Conc. Sidewalk		
A39	18	LF	822-150	Plastic Stop Line		
A40	1	LS	850-792	Project Closeout	\$10,000.00	\$10,000.00

Schedule A Subtotal: _____

Tax Rate (%) : 9.50 Tax: _____

Schedule A Total: _____

B Sewer

No.	Quantity	Unit	Item ID	Item Description	Unit Price	Extended Price
B1	9	EA	717-857	Side Sewer Stub - Gravity		

Schedule B Subtotal: _____

Tax Rate (%) : 9.50 Tax: _____

Schedule B Total: _____

C Water

No.	Quantity	Unit	Item ID	Item Description	Unit Price	Extended Price
C1	50000	MC	104-010	Minor Change	\$1.00	\$50,000.00
C2	1	LS	109-010	Mobilization	LUMP SUM	
C3	1	LS	110-010	Project Temporary Traffic Control	LUMP SUM	
C4	240	HR	110-040	Flaggers		
C5	1000	HR	110-070	Portable Changeable Message Sign		
C6	1	LS	202-510	Removal of Structures and Obstructions	LUMP SUM	
C7	1	LS	205-510	Trench Safety System	LUMP SUM	

C8	50	CY	209-080	Controlled Density Fill		
C9	200	TN	504-016	HMA for Pavement Repair Cl. 1/2" PG 58H-22		
C10	20	CY	504-640	Topsoil Type A for Shoulder Grading		
C11	150	TN	708-610	Bank Run Gravel for Trench Backfill		
C12	200	TN	708-620	Imported Pipe Bedding		
C13	16	HR	708-810	Utility Potholing		
C14	2200	LF	709-512	12 Inch D.I. Water Main		
C15	2	EA	709-950	Connect to Existing Water Main		
C16	3	EA	712-506	6 Inch Gate Valve		
C17	1	EA	712-508	8 Inch Gate Valve		
C18	6	EA	712-512	12 Inch Gate Valve		
C19	3	EA	714-510	Hydrant Assembly		
C20	1	EA	715-850	Sampling Station		
C21	1	LS	805-510	Lawn and Landscape Restoration	LUMP SUM	

Schedule C Subtotal: _____

Tax Rate (%) : 9.50 Tax: _____

Schedule C Total: _____

Contract Total: _____
(All Schedules)

