



## **ADDENDUM NO. 1**

### **TO THE SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE CITY OF LACEY**

#### **MARVIN ROAD PRODUCTION WELL**

#### **LACEY CONTRACT NO. PW 2022-27**

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections and/or clarifications to the plans, specifications, and contract documents for the *Marvin Road Production Well* project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-3 of the Contract Proposal.

Issued this 30th day of April 2025.

#### **I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS**

##### **ITEM NO. 1:**

##### **Section A – Advertisement for Bids**

This modification revises the bid opening date from May 1, 2025 to May 13, 2025.

NOTICE IS HEREBY GIVEN that sealed bids will be received by the City of Lacey at City Hall, Lacey, Washington until **2:30 p.m., May 13, 2025**, at which time bids will be publicly opened via a live video stream.

##### **ITEM NO. 2:**

##### **Section D – 1-08.4 Notice to Proceed and Prosecution of Work**

This modification revises the date the Contractor shall commence onsite work by replacing the second paragraph of 1-08.4 with the following:

The Contractor shall commence onsite work on or before **January 5, 2026** and shall notify the Engineer in writing a minimum of 10 calendar days in advance of the date on which the Contractor

intends to begin work. The Contractor shall not commence with the work until the Notice to Proceed has been given by the Engineer.

**ITEM NO. 3:**

**Section F – Prevailing Wages**

The revision includes changing the effective date of the prevailing wage rates from May 1, 2025 to May 13, 2025.

**Effective: May 13, 2025 including any correction notices issued by Labor and Industries prior to bid**

---

Scott Egger, P.E.  
Public Works Director