



ADDENDUM NO. 2

TO THE SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE CITY OF LACEY

MARVIN ROAD PRODUCTION WELL

LACEY CONTRACT NO. PW 2022-27

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions, additions, corrections and/or clarifications to the plans, specifications, and contract documents for the *Marvin Road Production Well* project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall note the location of the Addenda Receipt Acknowledgement on Page B-3 of the Contract Proposal.

Issued this 12th day of May 2025.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE SPECIFICATIONS

ITEM NO. 1:

Section A – Advertisement for Bids

This modification revises the bid opening date from May 13, 2025 to May 15, 2025.

NOTICE IS HEREBY GIVEN that sealed bids will be received by the City of Lacey at City Hall, Lacey, Washington until **2:30 p.m., May 15, 2025**, at which time bids will be publicly opened via a live video stream.

ITEM NO. 2:

Section E – Technical Specifications

This modification revises the language to remove the words “high strength, low-alloy” from the clause (Part 3.2 B #4) on pdf page 78 of 184, that now reads:

4. The steel casing shall be manufactured in accordance with ASTM A139, with the following additions:

ITEM NO. 3:

Section E – Technical Specifications

This modification revises the language to remove the words “high strength, low-alloy” from the clause (Part 4.11 B) on pdf page 104 of 184, that now reads:


After the pumping test and video surveying of the well is complete, the well shall be capped with a steel plate that has the same composition and wall thickness as the well casing.

ITEM NO. 4:

Section F – Prevailing Wages

The revision includes changing the effective date of the prevailing wage rates from May 13, 2025 to May 15, 2025.

Effective: May 15, 2025 including any correction notices issued by Labor and Industries prior to bid



Scott Egger, P.E.
Public Works Director