
VETERANS HUB ADA IMPROVEMENTS
PW 2024-17 Apparent Lows

Item Description Unit Unit Ext. Price Unit Ext. Price Unit Ext. Price Unit Ext. Price
Minor Change MC 1 35000 35,000.00$            35000 35,000.00$            35000 35,000.00$            35000 35,000.00$            
Mobilization LS 1 22200 22,200.00$            1500 1,500.00$              76487 76,487.00$            8800 8,800.00$              
Project Temporary Traffic Control LS 1 800 800.00$                 3300 3,300.00$              592 592.00$                 2200 2,200.00$              
Removal of Structures and Obstructions LS 1 9950 9,950.00$              30000 30,000.00$            7794 7,794.00$              24600 24,600.00$            
Crushed Surfacing Top Course TN 40 105 4,200.00$              211.87 8,474.80$              118.5 4,740.00$              90 3,600.00$              
Commercial HMA TN 15 500 7,500.00$              733.33 10,999.95$            534.93 8,023.95$              747.5 11,212.50$            
Erosion/Water Pollution Control LS 1 1000 1,000.00$              790 790.00$                 652 652.00$                 1750 1,750.00$              
Cement Conc. Traffic Curb LF 20 110 2,200.00$              95 1,900.00$              106.7 2,134.00$              95.83 1,916.60$              
Cement Conc. Pedestrain Curb LF 70 50 3,500.00$              88.57 6,199.90$              95 6,650.00$              90 6,300.00$              
Cement Conc. Sidewalk SY 65 150 9,750.00$              243 15,795.00$            264.82 17,213.30$            251 16,315.00$            
Steel Post EA 1 1500 1,500.00$              1 1.00$                      60 60.00$                   100 100.00$                 
Paint Line LF 400 9 3,600.00$              3.63 1,452.00$              1.78 712.00$                 200 80,000.00$            
Painted Access Parking Space Symbol with Background EA 2 1500 3,000.00$              112.5 225.00$                 118.5 237.00$                 150 300.00$                 
Project Closeout LS 1 2500 2,500.00$              2500 2,500.00$              2500 2,500.00$              2500 2,500.00$              
Wheel Stop EA 2 500 1,000.00$              170 340.00$                 148.5 297.00$                 175 350.00$                 
Building Improvement LS 1 150000 150,000.00$         232500 232,500.00$         210613 210,613.00$         260000 260,000.00$         
Schedule A Sub Total 257,700.00$         350,977.65$         373,705.25$         454,944.10$         
Schedule A Tax  (9.7%) 24,996.90$            34,044.83$            36,249.41$            44,129.58$            
Schedule A Total 282,696.90$         385,022.48$         409,954.66$         499,073.68$         

SUB TOTAL 257,700.00$         350,977.65$         373,705.25$         454,944.10$         
TAX AMOUNT 24,996.90$            34,044.83$            36,249.41$            44,129.58$            
GRAND TOTAL 282,696.90$         385,022.48$         409,954.66$         499,073.68$         

Quantity Engineer 1-JA Morris Construction, LLC 2-Pease Piping
3-Christensen, Inc. General 

Contractor

 @ 2:30pm Council Chambers Tentative Council Award Date June 2, 2026
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